

**State of Nebraska Estimate of Hours for ROW Design Work Tasks - Preliminary Engineering Phase I**

Project Name:		C.N.:	
Project Number:		Work to be Performed By:	
Length of project:	# of Ownerships:	# of Plan Sheets:	
Estimate Scope: ROW Design Preliminary Engineering Phase I			
Urban	Total Length	Estimate By	Date:
Rural			

Task ID	Description of work items/tasks	Classifications*								TOTAL
		DE	PM	RDIII	RDII	HL	RAII	C		
<b>MISCELLANEOUS</b>										
M1	Meetings									0
M2	Data collection and review									0
<b>TOTAL MISCELLANEOUS</b>		<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>

<b>TITLE RESEARCH</b>										
T1	Obtain existing public ROW ownership information									0
T2	Obtain ownership information for properties not held as public ROW.									0
T3	Update ownership information for properties not held as public ROW.									0
<b>TOTAL TITLE RESEARCH</b>		<b>0</b>								

<b>OWNERSHIP PLANS</b>										
O1	Review & attach ROW Survey									0
O2	Check, input, and label previous ROW									0
O3	Check, input, and label existing property boundaries									0
O4	Check, input, and label, previous control of access.									0
O5	Label ownership's on plans									0
O6	Label Station and Offsets for Existing ROW Break Points									0
O7	Create Project Title Sheet									0
O8	Create situation plan sheet									0
O9	Create CA Scroll and Listing of Existing Access Control Breaks									0
O10	Prepare, plot, and submit Ownership plans and electronic files									0
O11	Ownership plan revisions or adjustments									0
O12	QA/QC for Tasks O1 through O11									0
<b>TOTAL OWNERSHIP PLANS</b>		<b>0</b>								

<b>SUBTOTAL</b>	<b>0</b>									
-----------------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------

<b>PROJECT MANAGEMENT</b>										0
---------------------------	--	--	--	--	--	--	--	--	--	---

<b>PROJECT HOUR TOTAL</b>	<b>0</b>									
---------------------------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------

<b>Labor Rate/Hour</b>										
------------------------	--	--	--	--	--	--	--	--	--	--

<b>Labor Cost</b>	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	Sub Total Cost \$0.00
-------------------	--------	--------	--------	--------	--------	--------	--------	--------	--------	--------------------------

PA	Payroll Additive Rate (%) =	
----	-----------------------------	--

<b>Total Man-hours:</b>	0	<b>Total Man-days:</b>	0
-------------------------	---	------------------------	---

<b>Total Labor Cost</b>	<b>\$0.00</b>
-------------------------	---------------

<b>Total Travel Costs (See Attached Travel Cost Break Down)</b>	
---	--

<b>Total Cost Estimate</b>	<b>\$0.00</b>
----------------------------	---------------

Remarks: \_\_\_\_\_  
 \_\_\_\_\_  
 \_\_\_\_\_

**\*Classifications**  
 DE = Design Engineer                      RDII = ROW Designer II                      C = Clerical  
 PM = Project Manager                      HL = Highway Land Surveyor                      RLS = Registered Land Surveyor  
 RDIII = ROW Designer III                      RAI = Highway ROW Agent II