
English AUP Summary For July 1, 2011 thru June 30, 2012 Lettings

STANDARD TOTAL AVERAGE TOTAL
ITEM NO. ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE BID

0001.00 SURVEILLANCE OF TEMPORARY TRAFFIC CONTROL DEVICES CDAY 2,022.00 $508.00 $1,027,166.96
0001.08 BARRICADE, TYPE II BDAY 2,377,997.00 $0.50 $1,188,257.50
0001.10 BARRICADE, TYPE III BDAY 233,868.00 $1.52 $356,632.78
0001.75 TEMPORARY SIGN DAY EACH 105,606.00 $2.01 $212,323.81
0001.90 SIGN DAY EACH 1,327,277.00 $0.62 $825,759.67
0001.99 CONTRACTOR FURNISHED SIGN DAY EACH 74,894.00 $0.76 $57,162.96
0002.22 TEMPORARY LANE MARKERS, WHITE EACH 1,338.00 $1.95 $2,609.10
0002.23 TEMPORARY LANE MARKERS, YELLOW EACH 1,022.00 $1.95 $1,992.90
0002.28 TEMPORARY PAVEMENT MARKING REMOVAL LF 819,370.00 $0.18 $147,903.00
0002.30 PAVEMENT MARKING REMOVAL LF 217,110.00 $0.68 $148,208.95
0002.31 TEMPORARY PAVEMENT MARKING LF 14,567.00 $0.56 $8,157.52
0002.32 PAVEMENT MARKING REMOVAL SF 2,702.00 $0.68 $1,837.36
0002.33 TEMPORARY PAVEMENT MARKING LF 32,643.00 $0.56 $18,280.08
0002.35 TEMPORARY PAVEMENT MARKING LF 4,272.00 $1.12 $4,784.64
0002.37 TEMPORARY PAVEMENT MARKING LF 331.00 $1.67 $552.77
0002.44 TEMPORARY PAVEMENT MARKING, TYPE PAINT LF 1,032,830.00 $0.22 $228,391.24
0002.45 TEMPORARY BROKEN LINES STA 4,433.00 $14.56 $64,537.50
0002.47 TEMPORARY PAVEMENT MARKING SURFACE PREPARATION LF 631,210.00 $0.17 $104,541.00
0002.55 OVERLAY BROKEN LINES STA 127,822.38 $7.33 $937,372.11
0002.60 OVERLAY SOLID LINES STA 211,170.76 $7.68 $1,621,294.71
0002.75 PERMANENT PAVEMENT MARKING LF 2,538.00 $0.60 $1,522.80
0002.76 PERMANENT PAVEMENT MARKING, PAINT LF 2,915,963.00 $0.09 $268,281.69
0002.85 TUBULAR POST EACH 792.00 $24.94 $19,754.00
0002.87 CHANNELIZING BLOCK EACH 1,040.00 $22.13 $23,016.00
0002.88 GROUND SLEEVE EACH 1.00 $200.00 $200.00
0002.97 FLASHING ARROW PANEL DAY 14,386.00 $64.77 $931,721.86
0003.06 CHANGEABLE MESSAGE SIGN DAY 60.00 $76.30 $4,578.00
0003.10 FLAGGING DAY 10,741.00 $301.93 $3,242,997.30
0003.20 FURNISHING AND OPERATING PILOT VEHICLE DAY 3,417.00 $391.72 $1,338,499.70
0003.50 CONCRETE PROTECTION BARRIER LF 47,147.50 $22.25 $1,048,900.89
0003.56 RELOCATE CONCRETE PROTECTION BARRIER LF 41,998.00 $4.24 $178,225.83
0003.57 RELOCATE INERTIAL BARRIER SYSTEM EACH 43.00 $866.07 $37,240.98
0003.58 INERTIAL BARRIER SYSTEM EACH 57.00 $2,122.59 $120,987.90
0003.64 REPLACEMENT MODULE EACH 265.00 $63.78 $16,902.48
0003.70 TEMPORARY RUMBLE STRIP EACH 120.00 $362.19 $43,462.48
0003.74 TEMPORARY TRAFFIC SIGNAL EACH 26.00 $13,125.51 $341,263.35
0003.75 TEMPORARY TRAFFIC SIGNAL EACH 8.00 $17,131.21 $137,049.64
0003.76 TEMPORARY TRAFFIC SIGNAL EACH 2.00 $26,535.20 $53,070.39
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0003.95 TOWING HOUR 10.00 $135.00 $1,350.00
0005.10 TRAFFIC CONTROL MANAGEMENT DAY 6,111.00 $80.62 $492,695.25
0005.90 SANDBLASTING LF 840.00 $107.27 $90,106.80
0010.04 FIELD OFFICE EACH 53.00 $2,288.09 $121,268.83
0020.00 TRAINING HOUR 64,500.00 $0.80 $51,450.00
0030.00 MOBILIZATION LS 49.00 $13,933.90 $682,760.96
0030.10 MOBILIZATION LS 62.00 $47,531.13 $2,946,930.25
0030.30 MOBILIZATION LS 26.00 $97,111.20 $2,524,891.09
0030.40 MOBILIZATION LS 47.00 $13,190.37 $619,947.58
0030.50 MOBILIZATION LS 21.00 $3,124.34 $65,611.22
0030.51 MOBILIZATION LS 1.00 $19,000.00 $19,000.00
0030.60 MOBILIZATION LS 96.00 $57,431.50 $5,513,424.27
0030.70 MOBILIZATION LS 36.00 $2,490.21 $89,647.64
0030.71 MOBILIZATION LS 2.00 $1,517.47 $3,034.94
0030.80 MOBILIZATION LS 31.00 $24,407.64 $756,636.79
0030.81 MOBILIZATION LS 10.00 $10,824.43 $108,244.34
0030.82 MOBILIZATION LS 1.00 $4,003.64 $4,003.64
0030.90 MOBILIZATION LS 88.00 $83,007.83 $7,304,688.98
1000.00 LARGE TREE REMOVAL EACH 316.00 $355.56 $112,356.08
1009.00 GENERAL CLEARING AND GRUBBING LS 48.00 $14,441.05 $693,170.32
1010.00 EXCAVATION CY 1,743,695.00 $2.56 $4,459,560.21
1010.01 EXCAVATION (ESTABLISHED QUANTITY) CY 81,065.50 $6.22 $503,864.08
1010.10 EXCAVATION, BORROW CY 2,826,321.00 $5.83 $16,484,578.82
1010.26 EXCAVATION FOR MSE WALL CY 5,940.00 $4.22 $25,066.80
1010.40 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL CY 5,000.00 $13.25 $66,250.00
1010.50 REMOVAL OF UNSUITABLE MATERIAL CY 96,657.00 $3.56 $344,020.65
1011.00 WATER MGAL 15,537.00 $30.00 $466,110.00
1012.00 RIGHT-OF-WAY MARKERS EACH 523.00 $117.92 $61,673.89
1012.01 RIGHT-OF-WAY POST EACH 43.00 $84.24 $3,622.50
1016.00 RE-ESTABLISH PROPERTY CORNER EACH 246.00 $344.05 $84,636.35
1017.00 CONSTRUCTION STAKING AND SURVEYING LS 7.00 $24,352.35 $170,466.44
1017.50 CONSTRUCTION STAKING AND SURVEYING LS 1.00 $10,189.79 $10,189.79
1020.01 DELINEATOR,  TYPE I EACH 734.00 $18.14 $13,316.06
1020.02 DELINEATOR,  TYPE II EACH 758.00 $14.48 $10,972.26
1020.03 DELINEATOR,  TYPE III EACH 994.00 $17.17 $17,067.11
1020.06 FLEXIBLE POST DELINEATOR EACH 51.00 $36.00 $1,836.00
1020.20 INSTALL CHEVRONS EACH 415.00 $31.58 $13,104.52
1021.10 REMOVE DELINEATOR UNITS EACH 1,403.00 $6.51 $9,131.54
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1030.00 EARTHWORK MEASURED IN EMBANKMENT CY 253,307.00 $9.12 $2,309,828.79
1033.00 ROADWAY GRADING STA 58.44 $1,075.25 $62,837.35
1040.00 SLOPE PROTECTION SY 228,852.00 $0.34 $78,638.12
1040.06 SLOPE PROTECTION MULCH TON 135.00 $157.81 $21,304.00
1041.00 SALVAGING AND PLACING TOPSOIL SY 326,620.00 $0.36 $118,742.96
1041.02 SALVAGING AND PLACING TOPSOIL SY 15,300.00 $1.12 $17,136.00
1043.05 INFILTRATION CELL CY 89.00 $80.00 $7,120.00
1043.50 RIPRAP FILTER FABRIC SY 10,775.00 $2.35 $25,357.59
1043.57 FILTER FABRIC SY 2,873.00 $1.53 $4,395.69
1050.00 LINEAR GRADING MILE 8.80 $5,037.50 $44,330.00
1090.00 ABANDON WELLS EACH 2.00 $1,402.93 $2,805.85
1101.00 REMOVE PAVEMENT SY 249,459.75 $5.07 $1,265,483.75
1101.25 SAWING PAVEMENT LF 30,899.00 $2.74 $84,709.60
1102.00 REMOVE ASPHALT SURFACE SY 213,378.00 $5.14 $1,097,733.05
1102.05 REMOVE ASPHALT SURFACING FROM PAVEMENT SY 9,847.00 $3.30 $32,479.38
1103.00 REMOVE BRICK SURFACE SY 4,867.00 $10.00 $48,670.00
1103.01 REMOVE BRICK PAVER SY 1,079.20 $5.50 $5,935.60
1106.00 REMOVE DRIVEWAY SY 9,529.60 $4.52 $43,087.26
1107.00 REMOVE WALK SY 23,920.20 $5.73 $137,158.25
1108.00 REMOVE COMBINATION CURB AND GUTTER LF 5,302.30 $6.94 $36,797.45
1109.00 REMOVE CURB LF 7,795.00 $5.36 $41,754.06
1109.20 REMOVE CONCRETE BARRIER LF 104.00 $18.15 $1,887.60
1111.00 REMOVE FENCE LF 640.00 $4.20 $2,687.34
1114.00 REMOVE RETAINING WALL EACH 1.00 $5,116.47 $5,116.47
1114.10 REMOVE RETAINING WALL LF 310.00 $13.85 $4,294.90
1114.16 REMOVE RAILROAD TIE WALL SF 1,394.00 $2.00 $2,788.00
1117.00 REMOVE MANHOLE EACH 3.00 $600.00 $1,800.00
1119.00 REMOVE INLET EACH 95.00 $331.31 $31,474.22
1119.05 REMOVE AREA INLET EACH 7.00 $700.00 $4,900.00
1119.50 REMOVE JUNCTION BOX EACH 1.00 $250.00 $250.00
1120.00 REMOVE DISCHARGE STRUCTURE EACH 1.00 $300.00 $300.00
1121.00 REMOVE CONCRETE FLUME EACH 16.00 $663.13 $10,610.00
1121.10 REMOVE FLUME EACH 2.00 $1,023.30 $2,046.60
1122.01 REMOVE CONCRETE MEDIAN SURFACING SY 3,588.00 $3.69 $13,232.45
1123.95 REMOVE SCALE EACH 1.00 $2,046.59 $2,046.59
1124.00 REMOVE BUILDING EACH 2.00 $1,523.30 $3,046.59
1124.01 REMOVE BUILDING EACH 1.00 $2,046.59 $2,046.59
1124.02 REMOVE BUILDING EACH 1.00 $2,046.59 $2,046.59
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1125.00 CLEAR TRACT EACH 5.00 $5,415.22 $27,076.10
1125.01 CLEAR TRACT EACH 1.00 $2,046.59 $2,046.59
1125.02 CLEAR TRACT EACH 1.00 $2,046.59 $2,046.59
1125.03 CLEAR TRACT EACH 1.00 $2,046.59 $2,046.59
1125.04 CLEAR TRACT EACH 1.00 $2,046.59 $2,046.59
1125.05 CLEAR TRACT EACH 1.00 $2,046.59 $2,046.59
1125.06 CLEAR TRACT EACH 1.00 $2,046.59 $2,046.59
1136.03 REMOVE EACH 105.00 $252.00 $26,460.00
1136.04 REMOVE EACH 19.00 $310.53 $5,900.00
1136.05 REMOVE EACH 8.00 $300.00 $2,400.00
1136.06 REMOVE EACH 10.00 $236.04 $2,360.40
1136.07 REMOVE LF 3,713.30 $5.50 $20,423.15
1136.11 REMOVE SY 2,136.22 $16.83 $35,947.02
1136.14 REMOVE EACH 3.00 $933.33 $2,800.00
1136.55 RELOCATE LF 22,001.00 $1.91 $41,945.00
1305.42 42" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE LF 16.00 $105.00 $1,680.00
1701.18 18" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 LF 248.00 $16.92 $4,196.16
1701.24 24" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 LF 4,603.00 $25.60 $117,840.66
1701.36 36" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 LF 288.00 $36.95 $10,641.60
1703.48 48" DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 LF 120.00 $60.50 $7,260.00
1705.18 18" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 LF 58.00 $24.00 $1,392.00
1705.24 24" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 LF 60.00 $27.00 $1,620.00
1705.36 36" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 LF 30.00 $43.08 $1,292.40
1706.48 48" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2 LF 394.00 $86.18 $33,954.92
1800.01 RELOCATE LS 1.00 $19,845.56 $19,845.56
1910.16 CONSTRUCTION ENTRANCE LS 1.00 $1,800.00 $1,800.00
2001.00 GRAVEL SURFACE COURSE CY 24,911.00 $27.45 $683,761.98
2001.03 GRAVEL SURFACE COURSE TON 2,257.00 $25.79 $58,202.41
2005.51 CLAY SURFACE SY 15,300.00 $1.50 $22,950.00
2009.10 GRAVEL EMBEDMENT STA 712.57 $91.70 $65,342.50
2009.51 CRUSHED ROCK EMBEDMENT STA 71.64 $189.39 $13,568.16
2009.52 CRUSHED ROCK EMBEDMENT SY 20,507.00 $1.70 $34,899.26
2009.53 CRUSHED ROCK EMBEDMENT SY 4,041.00 $1.63 $6,593.43
2010.00 CRUSHED ROCK SURFACE COURSE CY 6,889.00 $53.42 $368,029.44
2010.03 CRUSHED ROCK SURFACE COURSE TON 7,110.00 $25.03 $177,983.42
2010.08 CRUSHED ROCK SURFACE COURSE TON 423.00 $22.10 $9,347.13
2010.09 CRUSHED ROCK SURFACE COURSE TON 421.00 $22.11 $9,309.23
2017.01 CRUSHED ROCK CY 74.00 $62.97 $4,660.11
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2017.10 LIMESTONE SCREENINGS TON 168.00 $19.00 $3,192.00
2020.00 SPECIAL SURFACE COURSE FOR MAILBOX TURNOUTS SY 12,254.00 $6.84 $83,799.86
2021.00 MAILBOX POST EACH 295.00 $51.58 $15,216.35
2021.05 REMOVE AND RESET MAILBOX EACH 96.00 $91.37 $8,771.50
3008.05 TIE BARS EACH 3,149.00 $7.04 $22,165.80
3008.20 CROSS STITCHING EACH 11,335.00 $10.90 $123,514.47
3010.41 CONCRETE CURB REPAIR TACK-ON CURB LF 506.00 $25.16 $12,730.20
3010.42 CONCRETE CURB REPAIR LF 5,577.00 $42.94 $239,478.87
3010.50 GRANITE CURB LF 386.00 $89.56 $34,570.16
3010.54 REMOVE & SALVAGE GRANITE CURB LF 358.00 $11.51 $4,120.58
3010.55 REMOVE & SALVAGE BRICK PAVERS SY 176.00 $28.01 $4,929.76
3011.25 CONCRETE CLASS 47B-3500 CURB, TYPE II LF 1,014.00 $18.00 $18,252.00
3012.04 CONCRETE CLASS 47B-3500 MEDIAN CURB LF 106.00 $18.00 $1,908.00
3013.15 CONCRETE CLASS 47B-3500 BARRIER CURB LF 3,657.00 $21.89 $80,060.50
3013.18 CONCRETE CLASS 47B-3500 BARRIER CURB LF 463.90 $24.00 $11,133.60
3014.11 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER LF 4,733.30 $23.73 $112,306.68
3014.13 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER LF 2,580.00 $14.50 $37,410.00
3014.14 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER LF 849.00 $13.80 $11,716.20
3014.18 COMBINATION CONCRETE CLASS 47B-4000 CURB AND GUTTER LF 39.00 $21.00 $819.00
3014.19 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER LF 340.00 $15.80 $5,372.00
3016.03 CONCRETE CLASS 47B-3000 SIDEWALK 5" SY 6,169.00 $34.01 $209,837.00
3016.04 6" CONCRETE CLASS 47B-3000 SIDEWALKS SF 4,670.00 $6.54 $30,541.80
3016.21 CONCRETE CLASS 47B-3000 SIDEWALKS SY 7,192.00 $48.08 $345,762.63
3016.22 CONCRETE CLASS 47B-3500 SIDEWALKS SY 2,792.50 $39.18 $109,410.51
3016.23 6" CONCRETE CLASS 47B-3000 SIDEWALKS SY 7,059.90 $54.15 $382,300.40
3016.29 CONCRETE CLASS 47BX-3500 SIDEWALK, 7" SY 153.00 $38.00 $5,814.00
3016.30 CONCRETE CLASS 47BX-3500 SIDEWALK SY 62.00 $62.00 $3,844.00
3016.31 6" CONCRETE CLASS 47B-3000 SIDEWALKS SY 378.40 $63.00 $23,839.20
3016.33 CONCRETE CLASS 47B-3500 SIDEWALK SY 5,964.00 $29.00 $172,956.00
3016.34 CONCRETE CLASS 47BX-4000 SIDEWALK SY 394.00 $46.75 $18,418.84
3016.39 DETECTABLE WARNING PANEL SF 9,596.00 $25.32 $242,966.54
3016.41 CONCRETE CLASS 47BX-3500 SIDEWALK SY 23.00 $112.00 $2,576.00
3016.45 CONCRETE CLASS 47BX-4000 SY 271.00 $56.56 $15,327.76
3016.62 6" CONCRETE CLASS 47B-3000 BIKEWAY SY 4,810.00 $30.41 $146,274.95
3016.71 6" CONCRETE CLASS 47B-3500 BIKEWAY SY 6,456.00 $32.14 $207,495.84
3016.81 CONCRETE CLASS 47B-3500 9" IMPRINTED SY 114.00 $93.89 $10,703.00
3016.98 CONCRETE BIKEWAY FOOTING LF 120.00 $78.00 $9,360.00
3017.17 6" CONCRETE CLASS 47B-3000 IMPRINTED SURFACING SY 14.00 $84.33 $1,180.62
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3017.19 CONCRETE CLASS 47B-3000 IMPRINTED SURFACING SY 1,210.00 $56.50 $68,365.00
3017.35 6" CONCRETE CLASS 47BX-3500 IMPRINTED MEDIAN SURFACING SY 2,230.00 $48.00 $107,040.00
3017.40 CONCRETE CLASS 47B-3000 MEDIAN SURFACING SY 31,856.00 $28.71 $914,652.06
3017.43 6" CONCRETE CLASS 47B-3000 MEDIAN SURFACING SY 232.00 $54.50 $12,644.00
3017.44 CONCRETE CLASS 47B-3000 IMPRINTED MEDIAN SURFACING SY 1,483.00 $49.10 $72,818.85
3017.50 INTERLOCKING CONCRETE PAVER BLOCK SF 7,527.00 $5.37 $40,419.99
3017.55 SOIL GRID CONFINEMENT SYSTEM SF 99,396.00 $1.50 $149,094.00
3017.58 BRICK PAVERS SY 423.00 $102.27 $43,261.53
3017.59 INSTALL BRICK PAVERS SY 1,472.20 $83.40 $122,778.18
3019.24 CONCRETE CLASS 47B-3500 ISLAND NOSE EACH 1.00 $900.00 $900.00
3020.20 CONCRETE CLASS 47B-3500 DRIVEWAY 5" SY 299.00 $20.28 $6,063.72
3020.22 CONCRETE CLASS 47B-3500 DRIVEWAY 7" SY 327.00 $24.29 $7,942.83
3020.23 CONCRETE CLASS 47B-3500 DRIVEWAY 8" SY 1,083.00 $42.34 $45,858.30
3020.24 CONCRETE CLASS 47B-3500 DRIVEWAY SY 7,201.00 $30.86 $222,220.72
3020.32 CONCRETE CLASS 47B-HE-3500 DRIVEWAY SY 418.60 $39.05 $16,345.35
3020.33 CONCRETE CLASS 47B-3500 DRIVEWAY 9" SY 1,503.00 $28.33 $42,579.99
3020.35 CONCRETE CLASS 47B-4000 DRIVEWAY SY 239.00 $41.00 $9,799.00
3020.36 CONCRETE CLASS 47B-HE-4000 DRIVEWAY SY 175.00 $44.00 $7,700.00
3025.00 CONCRETE CLASS 47BD-4000 MEDIAN BARRIER LF 56.00 $98.86 $5,536.16
3031.06 6" CONCRETE BASE COURSE SY 1,684.00 $66.25 $111,565.00
3039.11 CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH CY 2,239.70 $459.38 $1,028,863.92
3039.12 CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH CY 11,774.69 $373.72 $4,400,433.21
3039.13 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH CY 15,892.02 $336.05 $5,340,558.67
3039.14 CONCRETE PAVEMENT REPAIR, TYPE A, PARTIAL DEPTH CY 819.25 $1,351.39 $1,107,127.65
3039.15 CONCRETE PAVEMENT REPAIR, TYPE B, PARTIAL DEPTH CY 3.45 $1,172.83 $4,046.25
3040.11 CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH SY 32.00 $276.50 $8,848.00
3040.12 CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH SY 910.70 $82.12 $74,783.08
3040.13 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH SY 48,682.40 $71.97 $3,503,755.21
3050.15 CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-4000 CY 7,348.10 $222.27 $1,633,239.28
3050.16 CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-5000 CY 208.64 $176.15 $36,751.94
3051.10 EPOXY COATED REINFORCING STEEL FOR PAVEMENT APPROACHES LB 1,337,739.00 $0.99 $1,318,038.85
3070.11 CONCRETE FOR HEADERS, CLASS 47B-3500 CY 2.86 $300.00 $858.00
3075.12 6" CONCRETE PAVEMENT, CLASS 47B-3500 SY 34.00 $96.00 $3,264.00
3075.22 7" CONCRETE PAVEMENT, CLASS 47B-3500 SY 4,500.00 $28.66 $128,978.48
3075.32 8" CONCRETE PAVEMENT, CLASS 47B-3500 SY 23,194.20 $34.77 $806,372.45
3075.36 8" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 SY 50,474.00 $43.16 $2,178,209.09
3075.42 9" CONCRETE PAVEMENT, CLASS 47B-3500 SY 23,653.00 $36.54 $864,346.69
3075.46 9" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 SY 156,592.00 $35.69 $5,588,404.38
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3075.52 10" CONCRETE PAVEMENT, CLASS 47B-3500 SY 21,658.00 $37.10 $803,527.87
3075.56 10" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 SY 231,553.00 $29.90 $6,922,502.08
3075.76 12" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 SY 110.00 $70.77 $7,784.70
3075.86 13" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 SY 388.00 $70.35 $27,295.80
3089.25 TEMPORARY SURFACING SY 42,026.00 $35.55 $1,493,864.20
3089.80 FLOWABLE FILL CONCRETE CY 119.00 $139.03 $16,545.00
3090.10 10" CONCRETE PAVEMENT SY 346.00 $46.69 $16,154.74
3091.25 9" DOWELED CONCRETE PAVEMENT, CLASS 47B-HE-3500 SY 5,000.00 $28.47 $142,350.00
3095.07 7" CONCRETE PAVEMENT SY 3,158.00 $24.00 $75,792.00
3095.10 10" CONCRETE PAVEMENT SY 33,044.00 $24.00 $793,056.00
3210.10 DIAMOND GRINDING AND TEXTURING CONCRETE PAVEMENT SY 146,934.00 $3.16 $464,067.84
3211.25 SEALING CRACKS LF 20,482.00 $2.00 $40,985.75
3211.30 SEALING JOINTS LF 1,688,702.00 $0.98 $1,660,680.69
3211.35 SEALING CONCRETE REPAIR JOINT LF 38.00 $1.00 $38.00
3221.13 CONCRETE PAVEMENT, CLASS PR-3500 CY 5,462.72 $417.59 $2,281,163.13
3221.15 CONCRETE PAVEMENT, CLASS PR-3500 SY 100.00 $134.00 $13,400.00
3221.19 CONCRETE PAVEMENT, CLASS HE-3500 CY 84.14 $587.18 $49,405.33
3223.15 10" DOWELED CONCRETE PAVEMENT, CLASS PR-3500 SY 806.00 $50.00 $40,300.00
3300.50 PORTLAND CEMENT CONCRETE SMOOTHNESS TESTING LS 8.00 $8,245.12 $65,960.93
4002.00 CAST IRON COVER AND FRAME LB 17,500.00 $1.44 $25,143.75
4003.00 CAST IRON COVER, FRAME, AND FLANGE LB 12,835.00 $1.65 $21,177.75
4004.50 CAST IRON GRATE AND FRAME LB 92,464.00 $2.79 $257,991.66
4004.80 STRUCTURAL STEEL FOR FACE ARMOR LB 2,148.00 $5.10 $10,963.60
4005.00 CAST IRON RING AND COVER LB 18,255.00 $1.56 $28,561.62
4011.14 CURB INLET EACH 22.00 $2,449.09 $53,880.00
4011.15 CURB INLET EACH 7.00 $2,368.57 $16,580.00
4011.16 CURB INLET EACH 4.00 $2,970.00 $11,880.00
4011.17 CURB INLET EACH 1.00 $1,680.00 $1,680.00
4011.18 CURB INLET EACH 1.00 $1,680.00 $1,680.00
4011.19 CURB INLET EACH 1.00 $1,680.00 $1,680.00
4011.20 CURB INLET EACH 1.00 $1,680.00 $1,680.00
4011.21 CURB INLET EACH 1.00 $1,680.00 $1,680.00
4011.22 CURB INLET EACH 1.00 $1,680.00 $1,680.00
4011.23 CURB INLET EACH 1.00 $1,680.00 $1,680.00
4011.24 CURB INLET EACH 1.00 $1,680.00 $1,680.00
4011.25 CURB INLET EACH 1.00 $1,680.00 $1,680.00
4011.26 CURB INLET EACH 1.00 $1,680.00 $1,680.00
4011.27 CURB INLET EACH 1.00 $1,680.00 $1,680.00
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4011.28 CURB INLET EACH 1.00 $1,680.00 $1,680.00
4011.29 CURB INLET EACH 1.00 $1,680.00 $1,680.00
4011.30 CURB INLET EACH 1.00 $1,680.00 $1,680.00
4011.31 CURB INLET EACH 1.00 $1,680.00 $1,680.00
4011.60 AREA INLET EACH 4.00 $2,230.00 $8,920.00
4011.61 AREA INLET EACH 2.00 $1,950.00 $3,900.00
4011.76 INLET EACH 1.00 $1,661.35 $1,661.35
4011.77 INLET EACH 1.00 $5,504.55 $5,504.55
4011.78 INLET EACH 4.00 $1,315.09 $5,260.36
4012.04 INLET EACH 1.00 $6,102.00 $6,102.00
4012.12 CURB INLET EACH 64.00 $2,470.63 $158,120.00
4012.13 CURB INLET EACH 2.00 $2,752.00 $5,504.00
4012.14 CURB INLET EACH 3.00 $2,898.00 $8,694.00
4012.18 MODIFY CURB INLET EACH 2.00 $3,850.00 $7,700.00
4012.29 RECONSTRUCT CURB INLET EACH 19.00 $1,888.69 $35,885.18
4012.50 JUNCTION BOX EACH 1.00 $2,156.00 $2,156.00
4012.80 RECONSTRUCT CURB INLET EACH 2.00 $2,660.00 $5,320.00
4012.81 RECONSTRUCT CURB INLET EACH 1.00 $3,500.00 $3,500.00
4012.82 RECONSTRUCT CURB INLET EACH 1.00 $3,500.00 $3,500.00
4014.68 ADJUST CURB INLET TO GRADE EACH 13.00 $850.00 $11,050.00
4014.71 ADJUST INLET TO GRADE EACH 1.00 $1,488.00 $1,488.00
4015.00 ADJUST MANHOLE TO GRADE EACH 270.00 $519.48 $140,259.54
4015.05 ADJUST MANHOLE TO GRADE EACH 6.00 $593.00 $3,558.00
4015.50 RECONSTRUCT MANHOLE EACH 15.00 $1,280.00 $19,200.00
4015.75 MANHOLE VFT 8.70 $532.57 $4,633.36
4016.00 MANHOLE EACH 7.00 $3,856.78 $26,997.47
4016.01 MANHOLE EACH 6.00 $2,427.76 $14,566.56
4016.02 MANHOLE EACH 5.00 $3,553.40 $17,767.00
4016.03 MANHOLE EACH 5.00 $3,734.20 $18,671.00
4016.04 MANHOLE EACH 4.00 $3,558.25 $14,233.00
4016.05 MANHOLE EACH 4.00 $3,090.50 $12,362.00
4016.06 MANHOLE EACH 4.00 $3,164.75 $12,659.00
4016.07 MANHOLE EACH 4.00 $3,109.75 $12,439.00
4016.08 MANHOLE EACH 4.00 $3,078.75 $12,315.00
4016.09 MANHOLE EACH 3.00 $3,351.67 $10,055.00
4016.10 MANHOLE EACH 3.00 $3,762.67 $11,288.00
4016.11 MANHOLE EACH 3.00 $3,486.00 $10,458.00
4016.12 MANHOLE EACH 3.00 $3,606.00 $10,818.00
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4016.13 MANHOLE EACH 3.00 $3,669.33 $11,008.00
4016.14 MANHOLE EACH 3.00 $3,822.67 $11,468.00
4016.15 MANHOLE EACH 2.00 $5,164.00 $10,328.00
4016.16 MANHOLE EACH 1.00 $3,908.00 $3,908.00
4016.17 MANHOLE EACH 1.00 $3,759.00 $3,759.00
4016.18 MANHOLE EACH 1.00 $3,748.00 $3,748.00
4016.19 MANHOLE EACH 1.00 $3,958.00 $3,958.00
4016.20 MANHOLE EACH 1.00 $3,858.00 $3,858.00
4016.21 MANHOLE EACH 1.00 $3,918.00 $3,918.00
4016.22 MANHOLE EACH 1.00 $3,699.00 $3,699.00
4016.23 MANHOLE EACH 1.00 $3,789.00 $3,789.00
4016.24 MANHOLE EACH 1.00 $3,859.00 $3,859.00
4018.00 TAPPING EXISTING STRUCTURE EACH 11.00 $577.88 $6,356.73
4018.50 TAPPING EXISTING PIPE EACH 11.00 $477.27 $5,250.00
4020.25 CONCRETE DITCH LINING SY 80.00 $96.00 $7,680.00
4020.55 CLASS 47B-3000 CONCRETE FOR DITCH LINER CY 52.00 $290.00 $15,080.00
4024.55 FLUME SPILLWAY LF 231.00 $63.35 $14,633.97
4024.70 CONCRETE FLUME, TYPE I EACH 2.00 $3,177.38 $6,354.76
4024.71 CONCRETE FLUME, TYPE II EACH 20.00 $2,975.00 $59,500.00
4024.73 CONCRETE FLUME, TYPE IV EACH 4.00 $4,600.00 $18,400.00
4035.00 REMOVE FLARED-END SECTION EACH 72.00 $199.00 $14,328.19
4035.25 REMOVE AND SALVAGE FLARED-END SECTION EACH 12.00 $97.01 $1,164.07
4035.91 REINSTALL EACH 1.00 $440.32 $440.32
4037.00 REMOVE AND REINSTALL CONCRETE FLARED END SECTIONS EACH 2.00 $130.00 $260.00
4040.00 REMOVE HEADWALLS FROM CULVERTS EACH 70.00 $242.42 $16,969.49
4041.00 CULVERT CLEANOUT EACH 1.00 $862.00 $862.00
4041.01 CULVERT CLEANOUT EACH 1.00 $785.00 $785.00
4043.00 REMOVE CULVERT PIPE LF 1,452.00 $8.32 $12,077.50
4043.50 REMOVE SEWER PIPE LF 5,070.00 $12.00 $60,859.22
4043.51 REMOVE SANITARY SEWER PIPE LF 680.00 $4.00 $2,720.00
4044.00 PREPARATION OF STRUCTURE EACH 19.00 $6,755.70 $128,358.35
4044.01 PREPARATION OF STRUCTURE EACH 4.00 $2,564.22 $10,256.87
4044.02 PREPARATION OF STRUCTURE EACH 2.00 $1,009.55 $2,019.10
4045.00 REMOVE STRUCTURE EACH 4.00 $3,581.93 $14,327.73
4045.01 REMOVE STRUCTURE EACH 1.00 $8,698.00 $8,698.00
4045.02 REMOVE STRUCTURE EACH 1.00 $6,894.93 $6,894.93
4045.03 REMOVE STRUCTURE EACH 1.00 $26,933.35 $26,933.35
4045.04 REMOVE STRUCTURE EACH 1.00 $4,865.96 $4,865.96
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4045.05 REMOVE STRUCTURE EACH 1.00 $65,002.67 $65,002.67
4045.06 REMOVE STRUCTURE EACH 1.00 $777.74 $777.74
4045.20 REMOVE STRUCTURE EACH 1.00 $1,023.30 $1,023.30
4050.01 EXCAVATION FOR PIPE, PIPE-ARCH CULVERTS, AND HEADWALLS CY 29,058.00 $7.92 $230,201.15
4051.01 EXCAVATION FOR BOX CULVERTS CY 24,618.00 $10.00 $246,074.51
4054.68 TEMPORARY SHORING LS 6.00 $14,733.07 $88,398.42
4054.69 TEMPORARY SHORING LS 1.00 $21,450.20 $21,450.20
4093.80 WALL MATERIALS SF 5,725.40 $19.81 $113,411.95
4094.05 GEOGRID WALL SF 17,205.00 $13.01 $223,837.05
4094.06 MODULAR BLOCK WALL REPAIR LS 1.00 $187,769.21 $187,769.21
4094.10 LIMESTONE WALL CF 1,100.00 $57.74 $63,514.00
4094.51 TEMPORARY WALL EACH 1.00 $4,500.00 $4,500.00
4095.00 CONCRETE FACE PANELS SF 10,050.00 $18.89 $189,844.50
4095.10 CONCRETE LEVELING PADS LF 595.00 $14.52 $8,639.40
4095.15 COMPACTED EARTH LEVELING PAD LF 636.00 $7.51 $4,777.00
4095.20 COPING LF 604.00 $71.15 $42,974.60
4095.63 PRECAST CONCRETE PLANK LS 1.00 $26,742.25 $26,742.25
4096.00 SOLDIER PILE LF 300.00 $103.76 $31,128.00
4096.05 TIEBACKS EACH 10.00 $3,306.00 $33,060.00
4096.10 DRAINAGE MATTING SY 9.40 $450.46 $4,234.32
4100.06 CLASS 47B-3000 CONCRETE FOR HEADWALL CY 49.61 $741.58 $36,789.98
4101.06 CLASS 47B-3000 CONCRETE FOR BOX CULVERT CY 9,770.22 $330.79 $3,231,859.73
4102.03 CLASS 47B-3000 CONCRETE FOR RETAINING WALL CY 497.90 $319.26 $158,959.55
4102.21 CLASS 47BD-3500 CONCRETE FOR CURB WALL CY 6.00 $2,100.00 $12,600.00
4103.07 CLASS 47BD-3500 CONCRETE FOR STEP CY 2.00 $1,315.00 $2,630.00
4105.59 CLASS 47B-3000 CONCRETE FOR INLET AND JUNCTION BOX CY 643.20 $788.41 $507,107.89
4107.07 CLASS 47B-3000 CONCRETE FOR CONCRETE COLLARS CY 31.09 $713.52 $22,183.41
4107.50 CLASS 47B-3000 CONCRETE FOR SPLASH BASIN CY 1.10 $2,500.00 $2,750.00
4115.28 CONCRETE CLASS 47B-4000 CY 4.39 $603.75 $2,650.46
4120.06 CLASS 47B-3000 FOR CONCRETE BOX CULVERT PLUG CY 3.84 $583.21 $2,239.53
4130.06 CLASS 47B-3000 CONCRETE FOR PIPE CULVERT PLUG CY 0.78 $1,500.71 $1,170.55
4150.00 REINFORCING STEEL FOR HEADWALL LB 5,316.00 $2.15 $11,447.17
4151.00 REINFORCING STEEL FOR BOX CULVERT LB 902,828.00 $0.98 $880,911.73
4152.00 REINFORCING STEEL FOR RETAINING WALL LB 192.00 $1.57 $301.44
4152.20 EPOXY COATED REINFORCING STEEL FOR RETAINING WALL LB 69,343.00 $0.94 $65,182.42
4152.25 REINFORCING STEEL FOR CURB WALL LB 1,546.00 $1.60 $2,473.60
4153.00 REINFORCING STEEL FOR STEP LB 155.00 $2.10 $325.50
4154.50 REINFORCING STEEL FOR SPLASH BASIN LB 100.00 $4.00 $400.00
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4155.50 REINFORCING STEEL FOR INLET AND JUNCTION BOX LB 46,899.94 $1.50 $70,584.39
4155.55 EPOXY COATED REINFORCING STEEL FOR INLET AND JUNCTION BOX LB 2,142.00 $1.59 $3,415.51
4157.00 REINFORCING STEEL FOR COLLARS LB 2,518.00 $1.62 $4,075.01
4163.25 REINFORCING STEEL LB 4,879.00 $1.02 $4,976.58
4180.00 CONCRETE COLLAR EACH 1.00 $301.44 $301.44
4200.36 36" AUTOMATIC FLOOD CONTROL GATE EACH 1.00 $1,817.48 $1,817.48
4230.18 BAR GRATE FOR 18" CONCRETE FLARED-END SECTION EACH 11.00 $712.07 $7,832.75
4230.48 BAR GRATE FOR 48" CONCRETE FLARED-END SECTION EACH 1.00 $290.00 $290.00
4310.15 15" FLARED-END SECTION EACH 24.00 $664.24 $15,941.70
4310.18 18" FLARED-END SECTION EACH 38.00 $270.46 $10,277.45
4310.24 24" FLARED-END SECTION EACH 62.00 $497.13 $30,822.22
4310.30 30" FLARED-END SECTION EACH 6.00 $1,011.17 $6,067.00
4310.36 36" FLARED-END SECTION EACH 7.00 $574.84 $4,023.86
4310.42 42" FLARED-END SECTION EACH 2.00 $1,895.00 $3,790.00
4310.66 66" FLARED-END SECTION EACH 2.00 $2,840.00 $5,680.00
4325.18 18" SAFETY SLOPED END SECTION EACH 1.00 $1,928.00 $1,928.00
4330.48 48" ROUND EQUIVALENT SAFETY SLOPED END SECTION EACH 1.00 $5,311.03 $5,311.03
4350.18 18" CORRUGATED METAL PIPE LF 5.00 $60.00 $300.00
4350.24 24" CORRUGATED METAL PIPE LF 1,224.00 $30.09 $36,830.16
4360.12 12" METAL FLARED-END SECTION EACH 2.00 $200.00 $400.00
4360.15 15" METAL FLARED-END SECTION EACH 8.00 $200.00 $1,600.00
4360.18 18" METAL FLARED-END SECTION EACH 50.00 $225.94 $11,297.17
4360.24 24" METAL FLARED-END SECTION EACH 71.00 $292.08 $20,737.43
4360.30 30" METAL FLARED-END SECTION EACH 13.00 $428.37 $5,568.79
4360.36 36" METAL FLARED-END SECTION EACH 19.00 $569.55 $10,821.41
4360.42 42" METAL FLARED-END SECTION EACH 8.00 $1,230.99 $9,847.92
4360.48 48" METAL FLARED-END SECTION EACH 13.00 $1,210.44 $15,735.69
4360.60 60" METAL FLARED-END SECTION EACH 9.00 $1,846.39 $16,617.50
4360.72 72" METAL FLARED-END SECTION EACH 4.00 $2,200.00 $8,800.00
4362.24 INSTALL 24" METAL FLARED-END SECTION EACH 2.00 $51.04 $102.08
4390.60 60" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION EACH 1.00 $1,217.01 $1,217.01
4450.18 18" REINFORCED CONCRETE PIPE LF 4.00 $500.00 $2,000.00
4460.18 18" CONCRETE FLARED-END SECTION EACH 14.00 $941.67 $13,183.40
4460.24 24" CONCRETE FLARED-END SECTION EACH 7.00 $750.64 $5,254.47
4460.30 30" CONCRETE FLARED-END SECTION EACH 10.00 $964.12 $9,641.16
4460.36 36" CONCRETE FLARED-END SECTION EACH 4.00 $1,106.44 $4,425.76
4460.42 42" CONCRETE FLARED-END SECTION EACH 7.00 $1,178.12 $8,246.84
4460.48 48" CONCRETE FLARED-END SECTION EACH 5.00 $1,101.22 $5,506.12



English AUP Summary For July 1, 2011 thru June 30, 2012 Lettings

STANDARD TOTAL AVERAGE TOTAL
ITEM NO. ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE BID

4460.60 60" CONCRETE FLARED-END SECTION EACH 8.00 $1,271.53 $10,172.24
4461.24 INSTALL 24" CONCRETE FLARED-END SECTION EACH 2.00 $165.00 $330.00
4461.36 INSTALL 36" CONCRETE FLARED-END SECTION EACH 1.00 $79.06 $79.06
4465.36 INSTALL 36" ROUND EQUIVALENT CONCRETE FLARED-END SECTION EACH 6.00 $79.06 $474.36
4510.18 18" ROUND EQUIVALENT CONCRETE FLARED-END SECTION EACH 1.00 $470.00 $470.00
4510.24 24" ROUND EQUIVALENT CONCRETE FLARED-END SECTION EACH 2.00 $338.82 $677.64
4510.30 30" ROUND EQUIVALENT CONCRETE FLARED-END SECTION EACH 8.00 $651.38 $5,211.04
4510.36 36" ROUND EQUIVALENT CONCRETE FLARED-END SECTION EACH 10.00 $816.62 $8,166.24
4510.42 42" ROUND EQUIVALENT CONCRETE FLARED-END SECTION EACH 4.00 $1,992.82 $7,971.28
4510.48 48" ROUND EQUIVALENT CONCRETE FLARED-END SECTION EACH 3.00 $1,401.02 $4,203.07
4510.60 60" ROUND EQUIVALENT CONCRETE FLARED-END SECTION EACH 2.00 $1,192.45 $2,384.90
4600.12 12" REINFORCED CONCRETE SEWER PIPE LF 121.00 $61.07 $7,389.85
4600.15 15" REINFORCED CONCRETE SEWER PIPE LF 88.00 $87.51 $7,700.86
4600.18 18" REINFORCED CONCRETE SEWER PIPE LF 1,501.00 $25.08 $37,645.00
4600.24 24" REINFORCED CONCRETE SEWER PIPE LF 210.00 $38.00 $7,980.00
4600.30 30" REINFORCED CONCRETE SEWER PIPE LF 27.00 $56.00 $1,512.00
4600.36 36" REINFORCED CONCRETE SEWER PIPE LF 147.00 $67.00 $9,849.00
4600.48 48" REINFORCED CONCRETE SEWER PIPE LF 162.00 $110.00 $17,820.00
4670.05 CULVERT SANDFILL CY 409.30 $96.10 $39,334.46
4731.08 8" SANITARY SEWER PIPE LF 684.00 $23.00 $15,732.00
4764.04 4" NONPERFORATED P.V.C. PIPE UNDERDRAIN LF 780.00 $9.00 $7,020.00
4764.34 4" NONPERFORATED PIPE UNDERDRAIN LF 119.00 $17.50 $2,082.50
4764.35 4" PERFORATED PIPE UNDERDRAIN LF 28,547.00 $5.01 $143,036.56
4764.37 6" PERFORATED PIPE UNDERDRAIN LF 762.00 $7.80 $5,943.60
4764.38 8" NONPERFORATED PIPE UNDERDRAIN LF 30.00 $10.00 $300.00
4790.02 EXTERNAL FRAME SEALS EACH 14.00 $440.00 $6,160.00
4790.03 INTERNAL FRAME SEAL EACH 10.00 $444.04 $4,440.40
4796.00 6" PLUG EACH 1.00 $130.00 $130.00
4796.01 8" PLUG EACH 1.00 $146.00 $146.00
4796.02 10" PLUG EACH 3.00 $190.00 $570.00
4880.24 JACKING 24" CULVERT PIPE, TYPE 2 CLASS IV LF 83.00 $216.12 $17,937.96
4880.30 JACKING 30" CULVERT PIPE, TYPE 2 CLASS IV LF 52.00 $358.00 $18,616.00
4880.36 JACKING 36" CULVERT PIPE, TYPE 2 CLASS IV LF 67.00 $339.65 $22,756.55
4880.48 JACKING 48" CULVERT PIPE, TYPE 2 CLASS IV LF 104.00 $381.43 $39,668.72
4885.60 JACKING 60" CULVERT PIPE, TYPE 2, CLASS V LF 188.00 $473.36 $88,991.68
4900.13 SHOTCRETE SY 9.40 $613.98 $5,771.41
4900.24 AREA INLET SEDIMENT FILTER EACH 123.00 $337.76 $41,544.60
4900.25 CURB INLET SEDIMENT FILTER EACH 543.00 $90.43 $49,103.48
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4900.27 CURB INLET SEDIMENT FILTER LF 708.00 $11.22 $7,944.00
4999.05 DETENTION CELL LS 1.00 $390,000.00 $390,000.00
5830.10 CONCRETE FORMWORK LS 1.00 $19,021.24 $19,021.24
5875.14 SPRINKLER LS 1.00 $661.67 $661.67
5878.99 DOOR LS 1.00 $2,680.37 $2,680.37
5879.01 METAL DOORS AND FRAMES LS 1.00 $3,844.90 $3,844.90
5895.11 DEMOLITION LS 1.00 $28,755.12 $28,755.12
5899.40 PAINTING SF 3,550.00 $5.51 $19,560.50
5899.45 PLATFORM LIFT LS 1.00 $30,622.86 $30,622.86
5899.50 PIPE RAILING LF 139.00 $120.01 $16,681.39
5899.51 DECORATIVE METAL RAILING LF 44.00 $175.38 $7,716.72
5899.52 DECORATIVE METAL RAILING LF 15.00 $180.35 $2,705.25
5899.53 DECORATIVE METAL RAILING LF 20.00 $174.57 $3,491.40
5899.54 DECORATIVE METAL RAILING LF 16.00 $180.35 $2,885.60
5899.70 METAL STAIR LF 16.00 $813.13 $13,010.08
5899.72 CONCRETE STAIR CY 52.00 $515.12 $26,786.24
5999.91 MECHANICAL LS 1.00 $5,513.96 $5,513.96
6000.10 ABUTMENT NO.1 EXCAVATION LS 35.00 $5,385.70 $188,499.34
6000.11 ABUTMENT NO.2 EXCAVATION LS 35.00 $5,097.66 $178,418.07
6000.20 PIER NO.1 EXCAVATION LS 8.00 $42,141.00 $337,127.99
6000.21 PIER NO.2 EXCAVATION LS 4.00 $51,627.16 $206,508.63
6000.22 PIER NO.3 EXCAVATION LS 3.00 $50,636.29 $151,908.87
6000.60 PIER NO.1 EXCAVATION LS 5.00 $52,178.36 $260,891.81
6000.61 PIER NO.2 EXCAVATION LS 4.00 $59,150.81 $236,603.22
6000.62 PIER NO.3 EXCAVATION LS 3.00 $71,948.50 $215,845.50
6000.63 PIER NO.4 EXCAVATION LS 4.00 $60,447.51 $241,790.02
6000.64 PIER NO.5 EXCAVATION LS 1.00 $180,790.02 $180,790.02
6000.65 PIER NO.6 EXCAVATION LS 1.00 $176,311.20 $176,311.20
6000.66 PIER NO.7 EXCAVATION LS 1.00 $177,878.09 $177,878.09
6000.67 PIER NO.8 EXCAVATION LS 1.00 $176,172.94 $176,172.94
6000.68 PIER NO.9 EXCAVATION LS 1.00 $175,160.80 $175,160.80
6000.69 PIER NO.10 EXCAVATION LS 1.00 $174,606.06 $174,606.06
6000.70 PIER NO.11 EXCAVATION LS 1.00 $171,449.23 $171,449.23
6000.71 PIER NO.12 EXCAVATION LS 1.00 $171,449.23 $171,449.23
6000.72 PIER NO.13 EXCAVATION LS 1.00 $179,352.82 $179,352.82
6000.73 PIER NO.14 EXCAVATION LS 1.00 $176,172.94 $176,172.94
6001.00 BENT NO.1 EXCAVATION LS 8.00 $13,455.08 $107,640.64
6001.01 BENT NO.2 EXCAVATION LS 8.00 $13,330.08 $106,640.64
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6001.02 BENT NO.3 EXCAVATION LS 1.00 $15,000.00 $15,000.00
6001.03 BENT NO.4 EXCAVATION LS 1.00 $15,000.00 $15,000.00
6001.50 BENT NO.1 EXCAVATION LS 1.00 $25,000.00 $25,000.00
6001.51 BENT NO.2 EXCAVATION LS 1.00 $25,000.00 $25,000.00
6004.60 EXPANSION JOINT REPAIR LF 1,769.10 $133.81 $236,717.00
6005.13 DECK JOINT SEAL, TYPE IV LF 78.00 $1,281.71 $99,973.38
6005.31 PREFORMED SILICONE JOINT, TYPE A LF 205.40 $94.95 $19,502.73
6005.32 PREFORMED EXPANSION JOINT, TYPE A LF 2,418.10 $55.14 $133,339.07
6005.33 PREFORMED EXPANSION JOINT, TYPE B LF 1,542.50 $58.13 $89,669.21
6005.36 PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE A LF 472.30 $61.31 $28,957.22
6005.37 PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE B LF 174.20 $58.59 $10,205.64
6005.60 ELASTOMERIC BEARING EACH 60.00 $426.68 $25,600.80
6005.78 EXPANSION BEARING, TFE TYPE EACH 401.00 $967.62 $388,014.02
6005.83 FIXED BEARING EACH 201.00 $591.59 $118,909.58
6007.01 CLASS I REPAIR SY 10,331.00 $14.16 $146,322.21
6007.02 CLASS II REPAIR SY 2,388.80 $126.50 $302,185.29
6007.03 CLASS III REPAIR SY 174.00 $309.49 $53,851.49
6007.22 BRIDGE DECK REPAIR, PARTIAL DEPTH SY 2,612.23 $211.81 $553,293.57
6007.23 BRIDGE DECK REPAIR, FULL DEPTH SY 105.00 $401.24 $42,130.50
6008.40 PLACING, FINISHING, AND CURING CONCRETE OVERLAY-SF SY 11,531.00 $23.12 $266,651.63
6010.12 CLASS 47B-4000 CONCRETE FOR BRIDGE CY 316.50 $476.24 $150,729.96
6010.22 CLASS 47B-3000 CONCRETE FOR BRIDGE CY 14,479.30 $333.63 $4,830,662.12
6010.26 CLASS 47BD-4000 CONCRETE FOR BRIDGE CY 15,956.30 $369.06 $5,888,814.66
6010.40 CLASS 47BD-4000 CONCRETE FOR BARRIER CY 5.40 $251.28 $1,356.91
6010.75 CLASS 47BD-4000 CONCRETE FOR PIER PROTECTION CY 50.60 $1,589.92 $80,450.00
6010.78 CLASS 47BD-4000 CONCRETE FOR CONCRETE RAIL CY 22.90 $810.00 $18,549.00
6011.11 PRECAST/PRESTRESSED CONCRETE SUPERSTRUCTURE AT STATION LS 17.00 $346,970.13 $5,898,492.24
6016.02 CONCRETE FOR OVERLAYS-SF CY 742.20 $241.01 $178,878.67
6019.00 BIRD SPIKES LF 550.00 $17.75 $9,762.50
6020.00 REINFORCING STEEL FOR BRIDGE LB 171,700.00 $0.90 $154,036.20
6020.03 EPOXY COATED REINFORCING STEEL FOR CONCRETE RAIL LB 605.00 $3.19 $1,929.95
6020.04 REINFORCING STEEL FOR CONCRETE RAIL LB 3,410.00 $1.60 $5,456.00
6030.00 PREPARATION OF BRIDGE AT STATION EACH 58.00 $38,989.55 $2,261,393.97
6030.01 PREPARATION OF BRIDGE AT STATION EACH 4.00 $5,470.00 $21,880.00
6030.02 PREPARATION OF BRIDGE AT STATION EACH 3.00 $5,626.67 $16,880.00
6030.03 PREPARATION OF BRIDGE AT STATION EACH 1.00 $5,800.00 $5,800.00
6040.00 REMOVE STRUCTURE EACH 19.00 $43,690.15 $830,112.77
6040.01 REMOVE STRUCTURE EACH 3.00 $70,952.02 $212,856.05



English AUP Summary For July 1, 2011 thru June 30, 2012 Lettings

STANDARD TOTAL AVERAGE TOTAL
ITEM NO. ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE BID

6045.30 GIRDER RELOCATION EACH 2.00 $14,283.54 $28,567.08
6052.51 ACCESS BRIDGE LS 1.00 $0.00 $0.00
6052.52 ACCESS BRIDGE LS 9.00 $211,055.45 $1,899,499.04
6052.55 ACCESS CROSSING LS 7.00 $6,144.29 $43,010.00
6052.56 ACCESS CROSSING LS 3.00 $4,133.33 $12,400.00
6052.57 ACCESS CROSSING LS 1.00 $0.00 $0.00
6052.70 ACCESS PLATFORM LS 1.00 $0.00 $0.00
6070.50 PEDESTRIAN BRIDGE LS 1.00 $40,000.00 $40,000.00
6071.11 STEEL SUPERSTRUCTURE AT STATION LS 5.00 $1,183,479.36 $5,917,396.81
6080.00 STRUCTURAL STEEL FOR SUBSTRUCTURE LB 136,420.00 $2.57 $351,070.85
6081.00 STRUCTURAL STEEL FOR SUPERSTRUCTURE LB 8,920.00 $3.41 $30,454.60
6095.00 STEEL DIAPHRAGM EACH 23.00 $1,079.60 $24,830.72
6103.00 GEOGRID SY 322.00 $20.50 $6,601.00
6104.00 BROKEN CONCRETE RIPRAP TON 580.00 $18.84 $10,929.45
6105.01 ROCK RIPRAP, TYPE A TON 329.00 $68.81 $22,637.65
6105.02 ROCK RIPRAP, TYPE B TON 10,240.00 $47.22 $483,543.20
6105.03 ROCK RIPRAP, TYPE C TON 14,840.00 $39.22 $582,028.90
6105.30 SALVAGING AND PLACING TOPSOIL ON RIPRAP SY 4,754.00 $5.46 $25,960.00
6107.00 CONCRETE SLOPE PROTECTION SY 6,625.00 $41.97 $278,052.12
6131.50 EPOXY COATED REINFORCING STEEL LB 5,037,513.00 $0.95 $4,778,260.04
6131.61 EPOXY COATED REINFORCING STEEL FOR BARRIER LB 720.00 $0.93 $669.60
6131.75 EPOXY COATED REINFORCING STEEL FOR PIER PROTECTION LB 13,785.00 $2.73 $37,650.00
6133.00 MEMBRANE WATERPROOFING SY 3,366.00 $26.40 $88,855.61
6133.13 ANTI-GRAFFITI COATING LS 1.00 $7,100.00 $7,100.00
6139.50 SUBSURFACE DRAINAGE MATTING SY 3,798.80 $26.19 $99,475.24
6200.00 CONCRETE PILING LF 4,045.00 $32.23 $130,370.60
6207.00 MICROPILES LF 3,850.00 $182.09 $701,046.50
6210.12 HP 10 INCH X 42 LB STEEL PILING LF 1,710.00 $30.00 $51,300.00
6210.14 HP 12 INCH X 53 LB STEEL PILING LF 128,055.00 $32.92 $4,215,663.40
6210.40 TIMBER PILE SPLICE EACH 2.00 $10,000.00 $20,000.00
6210.50 PIPE PILING LF 18,705.00 $42.15 $788,369.35
6251.00 TEST PILE EACH 92.00 $2,061.57 $189,664.27
6251.04 TEST PILE LF 95.00 $50.00 $4,750.00
6251.08 MICROPILES VERIFICATION LOAD TEST EACH 1.00 $38,597.71 $38,597.71
6251.09 MICROPILES PROOF LOAD TEST EACH 3.00 $2,756.98 $8,270.94
6251.50 DRILLED SHAFT LF 160.00 $800.00 $128,000.00
6310.00 STEEL SHEET PILING SF 61,539.00 $19.23 $1,183,262.88
6390.00 BRIDGE RAIL LF 3,598.00 $9.75 $35,080.50
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6390.55 METAL RAILING LF 541.00 $258.80 $140,010.80
6401.00 PEDESTRIAN BARRIER RAIL LF 1,285.50 $67.77 $87,121.25
6404.00 PEDESTRIAN RAILING (CHAIN LINK TYPE) LF 717.00 $51.95 $37,248.15
6404.17 7' PEDESTRIAN RAILING (CHAIN LINK TYPE) LF 1,970.00 $56.76 $111,818.14
6404.50 PEDESTRIAN RAILING LF 159.40 $98.16 $15,646.00
6406.00 PEDESTRIAN HANDRAIL LF 38.00 $120.00 $4,560.00
6406.30 BIKEWAY HANDRAIL LF 590.00 $27.00 $15,930.00
6415.00 DRAINAGE SYSTEM AT STATION EACH 3.00 $39,085.49 $117,256.46
6415.26 DECK DRAINAGE SYSTEM LS 1.00 $193,499.60 $193,499.60
6430.00 PAINTING STRUCTURE AT LS 1.00 $69,597.18 $69,597.18
6433.00 PAINTING PILES AND MISCELLANEOUS STEEL LS 1.00 $2,566.31 $2,566.31
6510.55 TEMPORARY BRIDGE SHORING LS 5.00 $15,899.69 $79,498.45
6510.60 BRIDGE SHORING LS 2.00 $12,800.00 $25,600.00
6601.15 1 1/2" CONDUIT IN BRIDGE LF 3,883.70 $10.29 $39,950.43
6602.31 CONCRETE COATING LS 4.00 $10,894.15 $43,576.60
6610.45 STRIP SEALS LF 166.80 $293.56 $48,965.22
6614.10 TEMPORARY SUPPORTS EACH 28.00 $2,000.00 $56,000.00
6616.65 BEARING DEVICE REPLACEMENT EACH 20.00 $720.00 $14,400.00
6617.02 ABUTMENT REPAIR SF 217.00 $102.60 $22,264.56
6617.25 CONCRETE REPAIR SF 2,155.50 $40.07 $86,375.55
6617.26 CONCRETE REPAIR SY 61.78 $429.43 $26,530.00
6617.27 CONCRETE REPAIR LF 300.00 $3.15 $945.00
6617.28 CONCRETE REPAIR CY 1.70 $4,688.67 $7,970.74
6617.29 CONCRETE REPAIR SF 150.00 $48.72 $7,308.00
6618.21 GIRDER REPAIR EACH 1.00 $10,000.00 $10,000.00
6650.50 CURB REPAIR SF 2,320.00 $25.00 $58,000.00
6671.00 SEALING CONCRETE SURFACES SY 7,321.90 $1.55 $11,348.95
6700.38 PRECAST CONCRETE POST FOR LIGHT POLE EACH 6.00 $2,111.17 $12,667.02
6960.15 BRIDGE APPROACH REPAIR CY 402.12 $880.46 $354,051.62
6990.04 TEMPORARY LS 1.00 $4,151.09 $4,151.09
6998.00 BRIDGE DECKING SF 2,089.93 $4.23 $8,840.40
6998.02 BRIDGE DECK SUPPORTS EACH 30.00 $73.13 $2,193.90
6998.04 WIDENING OF DECK LF 160.59 $34.13 $5,480.94
7001.50 CULVERT MOUNTED GUARDRAIL POST EACH 23.00 $454.19 $10,446.42
7011.20 W-BEAM GUARDRAIL LF 49,292.00 $20.37 $1,004,045.01
7011.30 THRIE-BEAM GUARDRAIL LF 2,400.00 $30.56 $73,338.75
7015.00 CABLE GUARDRAIL LF 20,209.00 $19.22 $388,328.32
7017.00 REMOVE GUARDRAIL LF 92,839.50 $1.94 $180,489.76
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7017.50 REMOVE & SALVAGE GUARDRAIL LF 4,774.50 $3.38 $16,157.63
7018.01 RESET GUARDRAIL LF 4,099.50 $26.31 $107,859.00
7019.50 IMPACT ATTENUATOR EACH 1.00 $16,500.00 $16,500.00
7019.64 TEMPORARY IMPACT ATTENUATOR EACH 1.00 $9,509.32 $9,509.32
7020.00 BRIDGE APPROACH SECTIONS EACH 268.00 $2,309.98 $619,073.50
7020.60 SPECIAL BRIDGE APPROACH SECTION EACH 6.00 $2,558.23 $15,349.38
7021.47 MELT EACH 24.00 $1,803.33 $43,280.00
7022.00 END ANCHORAGE ASSEMBLY EACH 18.00 $786.82 $14,162.72
7022.50 BULLNOSE-12.5' EACH 13.00 $5,201.18 $67,615.29
7023.00 TERMINAL ANCHORAGE SECTIONS EACH 86.00 $2,993.85 $257,471.10
7024.25 GUARDRAIL END TREATMENT, TYPE I EACH 97.00 $2,130.06 $206,615.91
7024.27 GUARDRAIL END TREATMENT, TYPE II EACH 174.00 $1,930.22 $335,858.28
7026.05 W-THRIE BEAM TRANSITION SECTION EACH 2.00 $511.65 $1,023.30
7103.00 END POSTS EACH 7.00 $153.57 $1,075.00
7104.00 PULL POSTS EACH 2.00 $125.00 $250.00
7105.00 CORNER POSTS EACH 11.00 $230.00 $2,530.00
7105.94 4' GATE EACH 1.00 $950.00 $950.00
7106.14 14' VEHICLE GATE EACH 1.00 $200.00 $200.00
7106.92 SWING GATE EACH 16.00 $1,770.00 $28,320.00
7110.00 TEMPORARY FENCE LF 1,420.00 $9.20 $13,064.20
7110.04 4 FOOT CHAIN-LINK FENCE LF 368.00 $45.90 $16,892.68
7110.05 5 FOOT CHAIN-LINK FENCE LF 2,010.00 $10.77 $21,647.70
7110.06 6 FOOT CHAIN-LINK FENCE LF 23,022.00 $10.01 $230,450.22
7114.16 CHANNEL CROSSING, TYPE A FOR 6 FOOT CHAIN-LINK FENCE EACH 9.00 $306.99 $2,762.91
7115.06 END POST FOR 6 FOOT CHAIN-LINK FENCE EACH 16.00 $133.03 $2,128.48
7116.05 CORNER POST FOR 5 FOOT CHAIN-LINK FENCE EACH 5.00 $131.74 $658.70
7116.06 CORNER POST FOR 6 FOOT CHAIN-LINK FENCE EACH 84.00 $163.73 $13,753.32
7117.06 PULL POST FOR 6 FOOT CHAIN-LINK FENCE EACH 56.00 $163.73 $9,168.88
7118.06 DRAINAGE STRUCTURE TERMINAL FOR 6 FOOT CHAIN-LINK FENCE EACH 6.00 $81.86 $491.16
7121.13 45' VEHICLE GATE FOR 6 FOOT CHAIN-LINK FENCE EACH 1.00 $1,534.94 $1,534.94
7130.00 BARBED WIRE FENCE LF 6,927.00 $3.46 $23,960.70
7130.10 FENCE LF 1,064.00 $80.00 $85,120.00
7130.12 FENCE LF 120.00 $82.00 $9,840.00
7130.54 CABLE FENCE LF 1,045.00 $15.05 $15,727.25
7150.50 REMOVE AND RESET CHAIN-LINK FENCE LF 28.00 $8.00 $224.00
7151.00 REMOVE AND RESET FENCE LF 540.00 $13.55 $7,317.00
7308.00 REMOVE SIGN, STRUCTURE, AND FOUNDATION EACH 8.00 $1,865.66 $14,925.28
7308.10 REMOVE SIGN EACH 8.00 $576.39 $4,611.10
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7310.05 REMOVE SIGN STRUCTURE EACH 1.00 $2,046.59 $2,046.59
7311.00 CONCRETE FOR FOUNDATION CY 120.00 $98.41 $11,809.20
7311.10 REINFORCING STEEL LB 8,800.00 $0.66 $5,808.00
7311.20 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION EACH 1.00 $5,750.74 $5,750.74
7311.21 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION EACH 1.00 $5,750.74 $5,750.74
7311.22 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION EACH 1.00 $5,750.74 $5,750.74
7311.23 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION EACH 1.00 $5,750.74 $5,750.74
7311.24 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION EACH 1.00 $5,750.74 $5,750.74
7311.25 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION EACH 1.00 $5,750.74 $5,750.74
7311.26 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION EACH 1.00 $5,750.74 $5,750.74
7311.27 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION EACH 1.00 $5,750.74 $5,750.74
7312.00 OVERHEAD SIGN SUPPORT, LOCATION EACH 2.00 $34,647.66 $69,295.32
7312.01 OVERHEAD SIGN SUPPORT, LOCATION EACH 1.00 $33,561.33 $33,561.33
7312.02 OVERHEAD SIGN SUPPORT, LOCATION EACH 1.00 $34,055.43 $34,055.43
7312.03 OVERHEAD SIGN SUPPORT, LOCATION EACH 1.00 $34,468.54 $34,468.54
7312.04 OVERHEAD SIGN SUPPORT, LOCATION EACH 1.00 $34,553.62 $34,553.62
7312.05 OVERHEAD SIGN SUPPORT, LOCATION EACH 1.00 $33,589.01 $33,589.01
7312.06 OVERHEAD SIGN SUPPORT, LOCATION EACH 1.00 $34,597.70 $34,597.70
7312.07 OVERHEAD SIGN SUPPORT, LOCATION EACH 1.00 $37,039.45 $37,039.45
7314.00 ILLUMINATED SIGN EACH 20.00 $2,760.00 $55,200.00
7314.11 LED BLANK OUT SIGN EACH 1.00 $3,800.00 $3,800.00
7316.00 SIGN EACH 27.00 $238.90 $6,450.40
7316.01 SIGN EACH 2.00 $101.48 $202.96
7316.02 SIGN EACH 2.00 $90.86 $181.72
7316.03 SIGN EACH 14.00 $75.52 $1,057.28
7316.04 SIGN EACH 2.00 $75.52 $151.04
7316.05 SIGN EACH 2.00 $82.60 $165.20
7316.11 SIGN EACH 16.00 $78.11 $1,249.76
7316.20 SIGN STRUCTURE BASE GROUT REPLACEMENT EACH 26.00 $1,208.00 $31,408.00
7319.90 INSTALL DYNAMIC MESSAGE SIGN EACH 10.00 $7,350.00 $73,500.00
7320.07 OVERHEAD SIGN EACH 35.00 $358.76 $12,556.45
7320.27 TRAFFIC SIGN AND POST EACH 2.00 $450.00 $900.00
7320.40 INSTALL STREET NAME SIGN EACH 5.00 $250.00 $1,250.00
7320.50 STREET NAME SIGN EACH 50.00 $642.48 $32,124.00
7320.51 STREET NAME SIGN EACH 2.00 $570.00 $1,140.00
7321.00 TYPE A SIGN SF 1,957.50 $13.52 $26,471.89
7322.00 TYPE B SIGN SF 851.00 $19.44 $16,543.44
7323.00 TYPE C SIGN SF 2,078.50 $25.17 $52,306.31
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7333.00 SIGN POST EACH 181.00 $132.00 $23,892.00
7333.04 SIGN POST LF 78.00 $9.65 $752.70
7334.04 4" X 4" WOOD SIGN SUPPORT LF 32.50 $17.91 $582.08
7336.04 4" X 6" WOOD SIGN SUPPORT LF 119.50 $19.23 $2,297.99
7340.00 STRUCTURAL STEEL FOR SIGN SUPPORTS LB 8,583.50 $2.53 $21,716.26
7360.24 24" SIGN SUPPORT FOOTING EACH 8.00 $552.58 $4,420.64
7360.30 30" SIGN SUPPORT FOOTING EACH 6.00 $744.45 $4,466.70
7360.36 36" SIGN SUPPORT FOOTING EACH 4.00 $946.56 $3,786.24
7380.02 TRAIL MILEAGE MARKER EACH 35.00 $82.60 $2,891.00
7380.20 REMOVABLE BOLLARD EACH 6.00 $325.00 $1,950.00
7390.00 REMOVE SIGN AND POST EACH 4.00 $30.00 $120.00
7390.02 RELOCATE SIGN EACH 14.00 $196.00 $2,744.00
7390.10 REMOVE SIGN, POST, AND FOOTING EACH 30.00 $555.63 $16,669.00
7489.04 4" WHITE THERMOPLASTIC, GROOVED LF 38,637.00 $1.65 $63,751.05
7489.05 4" YELLOW THERMOPLASTIC, GROOVED LF 5,685.00 $1.65 $9,380.25
7489.10 6" WHITE THERMOPLASTIC, GROOVED LF 6,570.00 $3.40 $22,338.00
7489.12 12" WHITE THERMOPLASTIC, GROOVED LF 212.00 $11.05 $2,342.60
7489.13 12" YELLOW THERMOPLASTIC, GROOVED LF 214.00 $11.05 $2,364.70
7489.24 24" WHITE THERMOPLASTIC, GROOVED LF 11,557.00 $23.09 $266,816.70
7489.25 ARROW, THERMOPLASTIC, GROOVED EACH 35.00 $295.00 $10,325.00
7490.03 4" YELLOW THERMOPLASTIC LF 52,691.00 $2.43 $128,162.77
7490.04 4" WHITE THERMOPLASTIC LF 30,784.00 $2.29 $70,643.38
7490.08 8" WHITE THERMOPLASTIC LF 4,272.00 $7.80 $33,321.60
7490.12 12" WHITE THERMOPLASTIC LF 499.00 $11.13 $5,552.70
7490.13 12" YELLOW THERMOPLASTIC LF 157.00 $10.00 $1,570.00
7490.24 24" WHITE THERMOPLASTIC LF 3,560.00 $27.35 $97,362.00
7490.50 5" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, LF 300.00 $5.35 $1,605.00
7490.50 TYPE 4 INLAID
7495.08 8" WHITE PERMANENT PAVEMENT MARKING PAINT LF 156.00 $1.58 $246.48
7495.11 12" PERMANENT PAVEMENT MARKING, PAINT LF 1,045.00 $0.68 $710.60
7495.13 12" YELLOW PERMANENT PAVEMENT MARKING PAINT LF 130.00 $2.00 $260.00
7495.55 5" WHITE PERMANENT PAVEMENT MARKING PAINT LF 1,210.00 $0.30 $363.00
7496.05 5" YELLOW PERMANENT PAVEMENT MARKING PAINT LF 2,597.00 $0.30 $779.10
7500.18 THRU ARROW, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED EACH 3.00 $375.00 $1,125.00
7500.21 RIGHT/THRU ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 EACH 1.00 $325.00 $325.00
7500.24 24" WHITE LINE LF 241.00 $1.27 $306.07
7500.25 LEFT/THRU ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 EACH 1.00 $325.00 $325.00
7500.29 STOP LINE LF 126.00 $1.05 $132.30
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7500.32 ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 EACH 7.00 $440.26 $3,081.82
7500.33 ARROW EACH 7.00 $40.80 $285.60
7500.34 ARROW EACH 4.00 $40.80 $163.20
7500.35 ARROW EACH 1.00 $41.91 $41.91
7500.36 ARROW EACH 1.00 $41.91 $41.91
7500.37 ONLY EACH 7.00 $35.29 $247.03
7500.38 ONLY, PREFORMED PAVEMENT MARKING, TYPE 4 EACH 1.00 $529.43 $529.43
7500.40 HANDICAPPED SYMBOL EACH 8.00 $780.00 $6,240.00
7500.41 ONLY, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED EACH 31.00 $483.13 $14,977.00
7500.43 ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED EACH 179.00 $422.87 $75,693.78
7500.44 LEFT ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED EACH 23.00 $304.30 $6,999.00
7500.51 CROSSWALK LINE LF 1,110.00 $1.27 $1,409.70
7500.59 STOP AHEAD SYMBOL, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED EACH 1.00 $1,534.42 $1,534.42
7500.60 ARROW, POLYUREA PAVEMENT MARKING, GROOVED EACH 36.00 $296.53 $10,675.00
7500.70 RIGHT ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED EACH 15.00 $316.73 $4,751.00
7500.71 RIGHT/THRU ARROW, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED EACH 10.00 $790.00 $7,900.00
7500.72 LEFT/THRU ARROW, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED EACH 7.00 $790.00 $5,530.00
7500.73 END SYMBOL, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED EACH 2.00 $850.00 $1,700.00
7500.74 BIKE SYMBOL, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED EACH 26.00 $525.00 $13,650.00
7500.75 BIKE ARROW, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED EACH 24.00 $375.00 $9,000.00
7500.90 ARROW EACH 5.00 $38.60 $193.00
7502.14 4" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED LF 4,645.00 $3.15 $14,612.63
7503.14 4" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED LF 3,368.00 $3.43 $11,549.49
7507.15 8" YELLOW POLYUREA PAVEMENT MARKING LF 98.00 $6.01 $588.98
7508.14 12" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED LF 584.00 $10.17 $5,941.43
7512.14 24" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED LF 2,107.00 $23.83 $50,199.43
7512.15 24" WHITE PERMANENT PAVEMENT MARKING, TYPE 4, GROOVED LF 919.00 $19.40 $17,828.60
7515.04 4" WHITE POLYUREA PAVEMENT MARKING, GROOVED LF 5,748.00 $2.07 $11,896.95
7515.05 5" WHITE POLYUREA PAVEMENT MARKING, GROOVED LF 17,300.00 $2.00 $34,600.00
7515.08 8" WHITE POLYUREA PAVEMENT MARKING, GROOVED LF 966.00 $6.00 $5,796.00
7515.09 8" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED LF 2,950.00 $6.25 $18,437.50
7515.12 12" WHITE POLYUREA PAVEMENT MARKING, GROOVED LF 501.00 $10.39 $5,206.60
7515.24 24" WHITE POLYUREA PAVEMENT MARKING, GROOVED LF 741.00 $19.85 $14,708.85
7515.25 24" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED LF 24.00 $21.50 $516.00
7515.35 5" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED LF 1,552,500.00 $1.42 $2,205,992.50
7515.36 5" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED LF 141,040.00 $1.44 $202,664.00
7515.37 5" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING LF 1,950.00 $1.38 $2,691.00
7515.38 12" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED LF 14,500.00 $9.75 $141,375.00
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7515.42 12" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED LF 2,475.00 $13.56 $33,562.50
7516.04 4" YELLOW POLYUREA PAVEMENT MARKING, GROOVED LF 28,095.00 $1.83 $51,507.84
7516.05 5" YELLOW POLYUREA PAVEMENT MARKING, GROOVED LF 2,300.00 $2.00 $4,600.00
7516.12 12" YELLOW POLYUREA PAVEMENT MARKING, GROOVED LF 800.00 $10.00 $8,000.00
7516.14 12" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING LF 650.00 $7.16 $4,654.00
7516.35 5" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED LF 119,390.00 $1.44 $172,432.00
7516.36 5" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED LF 1,269,750.00 $1.43 $1,810,429.50
7516.37 5" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING LF 3,850.00 $1.38 $5,313.00
7516.42 12" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED LF 1,900.00 $13.89 $26,400.00
7517.04 4" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED LF 18,463.00 $2.73 $50,378.05
7517.05 5" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED LF 35,300.00 $3.61 $127,294.00
7517.06 6" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED LF 3,034.00 $3.50 $10,619.00
7517.08 8" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED LF 100.00 $5.10 $510.00
7517.12 12" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED LF 53,025.00 $11.53 $611,515.00
7517.24 24" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED LF 306.00 $25.56 $7,822.20
7518.04 4" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED LF 125,094.00 $2.70 $337,285.90
7518.05 5" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED LF 16,650.00 $3.62 $60,355.00
7518.12 12" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED LF 14,230.00 $10.48 $149,171.50
7519.00 ARROW, WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED EACH 89.00 $360.67 $32,100.00
7519.05 RAILROAD CROSSING SYMBOL, WET REFLECTIVE PREFORMED PAVEMENT EACH 3.00 $1,166.67 $3,500.00

MARKING, TYPE 4, GROOVED
7530.41 RAILROAD CROSSING SYMBOL THERMOPLASTIC PAVEMENT MARKING, GROOVED EACH 2.00 $1,250.00 $2,500.00
7530.49 RAILROAD CROSSING SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED EACH 22.00 $1,187.80 $26,131.58
7541.12 12" WHITE PREFORMED WET REFLECTIVE CONTRAST PAVEMENT MARKING, LF 437.00 $8.60 $3,758.20

TYPE 4, GROOVED
7541.13 7" WHITE PREFORMED  CONTRAST PAVEMENT MARKING, TYPE 4, GROOVED LF 15,160.00 $6.00 $90,960.00
7541.15 5" WHITE PREFORMED WET REFLECTIVE CONTRAST PAVEMENT MARKING, LF 3,325.00 $3.20 $10,640.00

TYPE 4, GROOVED
7541.24 24" WHITE PREFORMED WET REFLECTIVE CONTRAST PAVEMENT MARKING, LF 882.00 $17.50 $15,435.00

TYPE 4, GROOVED
7560.01 PAINT STRIPING MILE 1,584.25 $232.24 $367,922.89
7560.03 PAINT STRIPING STA 400.00 $10.00 $4,000.00
7560.20 ACRYLIC WATERBORNE PAINT, YELLOW GAL 23,764.00 $10.84 $257,596.75
7560.30 ACRYLIC WATERBORNE PAINT, WHITE GAL 79,213.00 $10.73 $849,781.88
8003.06 BASE REPAIR SY 250.00 $49.45 $12,362.50
8008.00 ARMOR COAT AGGREGATE CY 5,110.00 $44.00 $224,840.00
8008.50 AGGREGATE FOR MICROSURFACING TON 13,470.00 $33.57 $452,141.00
8010.03 CRUSHED ROCK FOR BASE COURSE CY 721.50 $40.65 $29,331.35
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8022.00 HYDRATED LIME TON 2,524.00 $147.71 $372,820.81
8022.12 HYDRATED LIME FOR ASPHALT MIXTURES TON 21,559.72 $143.44 $3,092,502.73
8022.14 HYDRATED LIME FOR ASPHALT MIXTURES FOR STATE MAINTENANCE PATCHING TON 406.50 $145.58 $59,178.36
8024.50 SELECT GRANULAR BACKFILL FOR RETAINED EARTH STRUCTURE CY 299.00 $43.59 $13,032.00
8024.75 SELECT GRANULAR BACKFILL FOR MSE WALL CY 5,590.00 $22.01 $123,035.90
8028.00 FOUNDATION COURSE REPLACEMENT SY 400.00 $10.00 $4,000.00
8028.01 FOUNDATION COURSE REPLACEMENT CY 1,575.66 $146.06 $230,143.98
8029.25 FOUNDATION COURSE SY 397,768.00 $3.40 $1,350,770.00
8029.86 BITUMINOUS FOUNDATION COURSE 6" SY 5,082.00 $6.00 $30,492.00
8051.00 SOIL BINDER CY 1,082.00 $7.00 $7,574.00
8060.05 GRANULAR SUBDRAIN EACH 1,079.00 $98.16 $105,911.44
8070.05 MINERAL FILLER FOR MICROSURFACING TON 274.00 $157.42 $43,134.00
8090.00 GRANULAR FILL CY 1,501.00 $34.03 $51,083.60
8090.02 GRANULAR FILL TON 155.00 $37.17 $5,761.35
8091.00 GRANULAR BACKFILL CY 14,372.30 $24.54 $352,713.66
8091.03 SELECT GRANULAR BACKFILL CY 25,168.00 $13.49 $339,516.32
8091.10 GRANULAR BACKFILL TON 416.00 $23.70 $9,859.20
8092.03 AGGREGATE BEDDING TON 1,731.00 $13.14 $22,750.95
8093.00 SAND BLANKET CY 1,174.00 $20.80 $24,419.20
8101.40 SUBGRADE STABILIZATION SY 19,601.00 $2.25 $44,102.25
8101.49 STABILIZED SUBGRADE STA 1,361.36 $201.00 $273,633.16
8101.50 STABILIZED SUBGRADE SY 365,851.00 $1.93 $704,448.82
8110.50 HYDRATED LIME SLURRY STABILIZATION STA 2,824.72 $574.39 $1,622,490.45
8111.00 SHOULDER SUBGRADE PREPARATION STA 72.71 $149.46 $10,866.30
9000.01 ASPHALTIC CONCRETE TON 19,028.00 $68.36 $1,300,742.00
9001.90 ULTRATHIN BONDED ASPHALT WEARING COURSE TON 1,370.00 $56.24 $77,048.80
9002.10 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPR TON 24,500.00 $26.77 $655,745.50
9002.12 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPS TON 500.00 $18.00 $9,000.00
9002.13 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPR (FINE) TON 6,400.00 $28.00 $179,210.00
9002.14 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPH TON 600.00 $39.39 $23,635.00
9002.19 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SP4 (0.375) TON 500.00 $34.80 $17,400.00
9002.20 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SP4 (0.5) TON 2,700.00 $31.22 $84,290.00
9002.30 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SP4 SPECIAL(0.5) TON 500.00 $35.92 $17,959.00
9002.50 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SP5 (0.5) TON 3,350.00 $29.59 $99,138.50
9002.51 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPH (0.5) TON 2,000.00 $27.50 $54,990.00
9002.60 TERMINAL BLENDED CRUMB RUBBER BINDER FOR STATE MAINTENANCE PATCHING TON 17.50 $846.00 $14,805.00
9003.45 ASPHALTIC CONCRETE, TYPE GGCRM TON 13,950.00 $37.84 $527,868.00
9004.89 COLD IN-PLACE RECYCLING STA 1,026.85 $473.00 $485,697.69
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9004.91 HOT IN-PLACE RECYCLING STA 352.61 $963.00 $339,565.36
9005.23 ASPHALTIC CONCRETE, TYPE SPS TON 383,046.00 $22.38 $8,573,899.44
9005.44 ASPHALTIC CONCRETE, TYPE SP4(0.375) TON 26,510.00 $34.80 $922,548.00
9005.45 ASPHALTIC CONCRETE, TYPE SP4(0.5) TON 89,500.00 $31.31 $2,802,001.50
9005.51 ASPHALTIC CONCRETE, TYPE SP4 SPECIAL(0.5) TON 55,130.00 $41.40 $2,282,447.70
9005.55 ASPHALTIC CONCRETE, TYPE SP5(0.5) TON 338,820.00 $29.40 $9,961,552.30
9005.69 ASPHALTIC CONCRETE, TYPE RLC TON 17,020.00 $37.85 $644,285.40
9005.70 ASPHALTIC CONCRETE, TYPE LC TON 121,450.00 $30.52 $3,707,140.00
9005.75 ASPHALTIC CONCRETE, TYPE SPR TON 1,133,870.00 $31.13 $35,292,018.00
9005.76 ASPHALTIC CONCRETE, TYPE SPR (FINE) TON 161,840.00 $34.94 $5,654,364.00
9005.82 ASPHALTIC CONCRETE, TYPE SPH TON 123,480.00 $38.99 $4,814,746.10
9005.90 ASPHALTIC CONCRETE, TYPE SPH (0.5) TON 33,941.00 $36.69 $1,245,218.58
9009.00 PLACEMENT OF ASPHALTIC CONCRETE FOR DRIVEWAYS AND INTERSECTIONS SY 203,425.00 $3.74 $761,825.07
9009.15 MICROSURFACING PLACEMENT STA 2,777.30 $337.37 $936,981.62
9009.75 TEMPORARY SURFACING SY 14,211.00 $50.43 $716,669.95
9009.78 TEMPORARY SURFACING SY 11,434.00 $48.06 $549,472.60
9009.86 SURFACING 6" SY 48,584.00 $19.79 $961,680.76
9009.87 SURFACING 8" SY 530.00 $45.01 $23,854.00
9009.88 SURFACING 10" SY 12,916.00 $45.83 $591,958.89
9009.89 SURFACING 9" SY 389.00 $68.00 $26,452.00
9010.50 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPR TON 23,350.00 $49.91 $1,165,446.00
9010.51 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPS TON 4,250.00 $41.10 $174,660.50
9010.54 ASPHALTIC CONCRETE FOR PATCHING, TYPE LC TON 1,750.00 $37.56 $65,723.00
9010.55 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPR (FINE) TON 4,750.00 $56.00 $265,987.50
9010.56 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPH TON 1,700.00 $66.48 $113,019.00
9010.60 ASPHALTIC CONCRETE FOR PATCHING, TYPE SP4(0.5) TON 1,000.00 $49.76 $49,756.00
9010.61 ASPHALTIC CONCRETE FOR PATCHING, TYPE SP4 SPECIAL(0.5) TON 820.00 $81.57 $66,889.00
9010.62 ASPHALTIC CONCRETE FOR PATCHING, TYPE SP4(0.375) TON 200.00 $74.80 $14,960.00
9010.66 ASPHALTIC CONCRETE FOR PATCHING, TYPE SP5(0.5) TON 900.00 $31.43 $28,283.00
9020.70 ASPHALT-RUBBER BINDER TON 1,185.75 $595.48 $706,090.41
9020.89 PERFORMANCE GRADED BINDER (52-34) FOR STATE MAINTENANCE PATCHING TON 19.00 $562.00 $10,678.00
9020.95 PERFORMANCE GRADED BINDER (64-34) FOR STATE MAINTENANCE PATCHING TON 1,380.85 $740.67 $1,022,760.58
9020.96 PERFORMANCE GRADED BINDER (70-28) FOR STATE MAINTENANCE PATCHING TON 113.60 $661.62 $75,160.00
9020.97 PERFORMANCE GRADED BINDER (70-34) FOR STATE MAINTENANCE PATCHING TON 168.70 $764.11 $128,904.75
9021.04 PERFORMANCE GRADED BINDER (70-28) TON 20,312.20 $665.27 $13,513,086.40
9021.06 PERFORMANCE GRADED BINDER (70-34) TON 14,010.47 $771.63 $10,810,936.38
9021.12 PERFORMANCE GRADED BINDER (52-34) TON 15,284.86 $597.47 $9,132,274.97
9021.13 PERFORMANCE GRADED BINDER (64-34) TON 60,254.68 $734.11 $44,233,785.57
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9021.14 TERMINAL BLENDED CRUMB RUBBER BINDER TON 907.28 $811.92 $736,639.20
9030.00 CONSTRUCTING ASPHALTIC CONCRETE CURB LF 28,226.00 $5.27 $148,858.66
9034.00 PREPARATION OF INTERSECTIONS AND DRIVEWAYS SY 13,096.00 $3.45 $45,152.19
9052.00 ARMOR COAT EMULSIFIED ASPHALT GAL 161,530.00 $3.24 $523,942.00
9052.10 EMULSIFIED ASPHALT FOR MICROSURFACING GAL 462,700.00 $2.06 $954,174.30
9052.15 EMULSIFIED ASPHALT FOR HYDRATED LIME SLURRY STABILIZATION GAL 736,420.00 $2.18 $1,602,052.20
9053.00 TACK COAT GAL 2,809,489.00 $1.81 $5,098,990.05
9053.20 FOG SEAL GAL 251,376.00 $2.16 $542,377.36
9053.90 EMULSIFIED ASPHALT FOR COLD IN-PLACE RECYCLING GAL 880,010.00 $2.35 $2,068,023.50
9053.92 EMULSIFIED ASPHALT FOR HOT IN-PLACE RECYCLING GAL 24,370.00 $4.05 $98,698.50
9110.01 RENTAL OF LOADER, FULLY OPERATED HOUR 6,195.00 $87.88 $544,393.60
9110.02 RENTAL OF MOTOR GRADER, FULLY OPERATED HOUR 3,485.00 $79.94 $278,574.70
9110.03 RENTAL OF DUMP TRUCK, FULLY OPERATED HOUR 7,020.00 $74.25 $521,221.75
9110.07 RENTAL OF SKID LOADER, FULLY OPERATED HOUR 7,010.00 $75.87 $531,845.20
9110.09 RENTAL OF TRACTOR AND SCRAPER, FULLY OPERATED HOUR 30.00 $200.00 $6,000.00
9110.11 RENTAL OF BULLDOZER, FULLY OPERATED HOUR 20.00 $125.00 $2,500.00
9110.27 RENTAL OF CRAWLER MOUNTED HYDRAULIC EXCAVATOR, FULLY OPERATED HOUR 2,730.00 $145.05 $395,988.85
9111.00 WATER MGAL 9,814.00 $15.37 $150,814.47
9111.13 WATER FOR FLY ASH STABILIZED BITUMINOUS MGAL 1,449.00 $14.45 $20,931.00
9111.14 WATER FOR CEMENT STABILIZED BITUMINOUS MGAL 203.00 $10.00 $2,030.00
9111.25 WATER FOR COLD IN-PLACE RECYCLING, APPLIED MGAL 1,005.00 $8.00 $8,040.00
9140.00 JOINT SEALING - ASPHALT TO CONCRETE STA 2,779.00 $27.07 $75,226.00
9140.30 FLY ASH SLURRY INJECTION TON 945.00 $250.09 $236,335.95
9140.32 INJECTION HOLES EACH 7,540.00 $3.38 $25,460.00
9140.40 CRACK SEALING BITUMINOUS SURFACING LF 210,000.00 $0.42 $88,200.00
9150.00 CRACKING AND SEATING CONCRETE PAVEMENT SY 202,313.00 $0.28 $56,337.58
9170.00 EARTH SHOULDER CONSTRUCTION STA 31,050.75 $89.44 $2,777,239.76
9170.50 MEDIAN CONSTRUCTION STA 100.58 $273.97 $27,555.60
9173.11 WIDENING STA 1,023.05 $21.50 $21,995.53
9173.15 TRENCHED WIDENING STA 8,107.63 $48.48 $393,067.70
9173.20 SUBGRADE PREPARATION SY 297,538.00 $1.64 $488,278.23
9179.20 COLD MILLING, CLASS 1 STA 566.57 $235.60 $133,483.89
9179.23 COLD MILLING, CLASS 3 STA 26,319.32 $317.04 $8,344,306.40
9179.24 COLD MILLING, CLASS 4 STA 1,438.03 $266.38 $383,065.89
9179.33 COLD MILLING, CLASS 3 SY 1,413,192.00 $1.29 $1,816,220.79
9179.34 COLD MILLING, CLASS 4 SY 27,245.00 $5.49 $149,594.60
9179.35 COLD MILLING, CLASS 5 SY 97,992.00 $5.04 $493,537.67
9179.43 COLD MILLING, CLASS 3 STA 17,450.00 $111.38 $1,943,531.38
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9179.52 COLD MILLING, CLASS 3 SY 129,575.00 $1.49 $192,673.23
9179.53 COLD MILLING, CLASS 3 SY 122,344.00 $1.59 $194,390.80
9179.54 COLD MILLING, CLASS 4 SY 3,575.00 $2.84 $10,148.08
9179.63 COLD MILLING, CLASS 3 STA 2,532.01 $227.76 $576,698.51
9179.64 COLD MILLING, CLASS 4 STA 90.74 $213.65 $19,386.60
9179.65 COLD MILLING, CLASS 3 STA 3,550.87 $126.95 $450,766.84
9179.75 MILLING FOR ASPHALTIC CONCRETE INLAY EACH 17.00 $2,098.87 $35,680.82
9179.80 MILLING CONCRETE FOR INLAYS EACH 62.00 $2,780.43 $172,386.80
9179.84 MILLING CONCRETE FOR  INLAYS SY 3,953.00 $2.89 $11,424.17
9185.76 RUMBLE STRIPS, ASPHALT STA 42,230.74 $8.27 $349,173.49
9185.77 RUMBLE STRIPS, CONCRETE STA 710.45 $42.33 $30,074.84
9185.85 RUMBLE STRIPS, ASPHALT 8" STA 40,129.14 $4.52 $181,203.74
9185.86 RUMBLE STRIPS, CONCRETE 8" STA 12,422.54 $8.92 $110,836.98
9186.00 CONCRETE SURFACE MILLING SY 371,069.00 $2.88 $1,068,319.70
9186.01 CONCRETE SURFACE MILLING STA 236.00 $736.26 $173,757.36
9186.02 CONCRETE SURFACE MILLING SY 139,250.00 $2.91 $405,623.73
9186.03 CONCRETE SURFACE MILLING STA 44.00 $672.10 $29,572.40
9188.50 SURFACING UNDER GUARDRAIL SY 58,473.00 $28.35 $1,657,751.86
9190.00 FLY ASH STABILIZED BITUMINOUS STA 1,511.77 $464.84 $702,731.59
9190.12 CEMENT STABILIZED BITUMINOUS STA 565.25 $289.00 $163,357.25
9190.30 REPULVERIZATION & AERATION STA 1,026.85 $411.00 $422,033.30
9190.50 FLY ASH TON 29,113.04 $37.67 $1,096,754.40
9190.61 CEMENT TON 1,558.00 $120.00 $186,960.00
9206.00 FABRIC REINFORCEMENT CRACK REPAIR LF 90,972.00 $5.22 $474,510.60
9206.29 NON-WOVEN PAVEMENT OVERLAY FABRIC SY 94,854.00 $1.85 $175,700.23
9300.38 RAP INCENTIVE PAYMENT EACH 3,933,341.00 $1.00 $3,933,341.00
9300.50 ASPHALT PAVEMENT SMOOTHNESS TESTING LS 2.00 $4,250.00 $8,500.00
9300.52 ASPHALT PAVEMENT SMOOTHNESS TESTING I/D LS 76.00 $5,037.90 $382,880.05
A001.01 PULL BOX, TYPE PB-1 EACH 81.00 $692.18 $56,066.50
A001.02 PULL BOX, TYPE PB-1A EACH 58.00 $658.69 $38,204.08
A001.05 PULL BOX, TYPE PB-2 EACH 12.00 $1,098.63 $13,183.60
A001.06 PULL BOX, TYPE PB-2A EACH 12.00 $1,076.64 $12,919.72
A001.12 PULL BOX, TYPE PB-5 EACH 35.00 $426.86 $14,940.21
A001.16 PULL BOX, TYPE PB-6 EACH 64.00 $597.11 $38,214.90
A001.17 PULL BOX, TYPE PB-7 EACH 16.00 $775.75 $12,412.00
A001.19 PULL BOX, TYPE PB-9 EACH 56.00 $603.00 $33,768.00
A001.20 PULL BOX, TYPE PB-8 EACH 3.00 $1,086.59 $3,259.78
A001.21 PULL BOX, TYPE PB-10 EACH 6.00 $2,357.12 $14,142.72
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A001.35 PULL BOX, TYPE FOR-27 EACH 37.00 $885.00 $32,745.00
A002.30 VEHICLE PRIORITY CONTROL SYSTEM LS 1.00 $6,800.00 $6,800.00
A002.31 VEHICLE PRIORITY CONTROL SYSTEM LS 1.00 $3,400.00 $3,400.00
A002.32 VEHICLE PRIORITY CONTROL SYSTEM LS 1.00 $3,450.00 $3,450.00
A003.10 TRAFFIC SIGNAL, TYPE TS-1 EACH 175.00 $715.04 $125,131.37
A003.20 TRAFFIC SIGNAL, TYPE TS-1A EACH 43.00 $609.23 $26,196.95
A003.21 TRAFFIC SIGNAL, TYPE TS-1A EACH 1.00 $630.00 $630.00
A003.46 EMERGENCY VEHICLE PRE-EMPTION SYSTEM EACH 14.00 $2,031.00 $28,434.00
A004.00 TRAFFIC SIGNAL, TYPE TS-1 EACH 119.00 $690.07 $82,118.88
A004.04 TRAFFIC SIGNAL, TYPE TS-1LL EACH 14.00 $1,030.85 $14,431.84
A004.10 TRAFFIC SIGNAL, TYPE TS-1A EACH 13.00 $620.00 $8,060.00
A004.20 TRAFFIC SIGNAL, TYPE TS-1L EACH 6.00 $702.42 $4,214.52
A004.22 TRAFFIC SIGNAL, TYPE TS-1LB EACH 2.00 $743.00 $1,486.00
A004.28 TRAFFIC SIGNAL, TYPE TS-1RR EACH 6.00 $1,011.00 $6,066.00
A004.30 TRAFFIC SIGNAL, TYPE TS-4 EACH 6.00 $650.00 $3,900.00
A004.40 TRAFFIC SIGNAL, TYPE TS-2 EACH 7.00 $529.32 $3,705.25
A005.25 TRAFFIC SIGNAL CONTROLLER, TYPE TC-170 EACH 5.00 $11,250.40 $56,252.00
A005.26 TRAFFIC SIGNAL CONTROLLER, TYPE TC-170 EACH 1.00 $13,186.00 $13,186.00
A005.28 TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070 EACH 14.00 $11,373.56 $159,229.82
A005.29 TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070 EACH 5.00 $10,355.00 $51,775.00
A005.70 TRAFFIC SIGNAL CONTROLLER MODIFICATION EACH 2.00 $335.00 $670.00
A005.82 WIRELESS INTERCONNECT RADIO SYSTEM LS 3.00 $15,183.75 $45,551.25
A005.83 TRAFFIC SIGNAL INTERCONNECT CABLE LF 2,095.00 $2.05 $4,294.75
A005.89 CABINET EACH 7.00 $18,322.00 $128,254.00
A006.10 AUDIBLE PEDESTRIAN SIGNAL EACH 8.00 $544.00 $4,352.00
A006.14 PEDESTRIAN SIGNAL, TYPE PS-1 EACH 284.00 $422.81 $120,079.12
A006.15 PEDESTRIAN SIGNAL, TYPE PS-1 EACH 84.00 $521.43 $43,800.00
A006.70 PEDESTRIAN PUSHBUTTON, TYPE PPB EACH 106.00 $138.96 $14,730.00
A006.74 PEDESTAL POLE EACH 1.00 $1,100.00 $1,100.00
A006.76 PEDESTAL POLE, TYPE PP-4 EACH 7.00 $700.00 $4,900.00
A006.77 PEDESTAL POLE, TYPE PP-5 EACH 7.00 $650.00 $4,550.00
A006.82 PEDESTAL POLE, TYPE PP-20 EACH 4.00 $1,356.00 $5,424.00
A006.84 PEDESTAL POLE, TYPE PP-10 EACH 18.00 $972.57 $17,506.30
A006.85 PEDESTAL POLE, TYPE PP-10 EACH 2.00 $731.00 $1,462.00
A006.93 VEHICLE DETECTOR, TYPE C PREFORMED EACH 2.00 $450.00 $900.00
A006.94 VEHICLE DETECTOR, TYPE D PREFORMED EACH 3.00 $550.00 $1,650.00
A006.95 VEHICLE DETECTOR, TYPE E PREFORMED EACH 1.00 $790.00 $790.00
A006.98 VEHICLE DETECTOR, TYPE A PREFORMED EACH 236.00 $236.04 $55,705.80
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A007.00 VEHICLE DETECTOR, TYPE B PREFORMED EACH 136.00 $217.67 $29,603.40
A007.08 VEHICLE DETECTOR, TYPE TD-3 EACH 12.00 $687.68 $8,252.14
A007.15 VEHICLE DETECTOR, TYPE TD-5 EACH 26.00 $515.85 $13,412.00
A007.31 VEHICLE DETECTOR EACH 30.00 $780.00 $23,400.00
A007.34 STREET LIGHTING UNIT EACH 8.00 $2,100.00 $16,800.00
A007.38 RADAR VEHICLE DETECTOR EACH 16.00 $6,370.00 $101,920.00
A007.39 RADAR VEHICLE DETECTOR COMMUNICATION/POWER CABLE LF 1,689.00 $1.89 $3,192.21
A008.46 STREET LIGHTING UNIT, TYPE SL-A-C-40-6/6 EACH 1.00 $1,560.00 $1,560.00
A008.52 STREET LIGHTING UNIT, TYPE SL-BT-40-15-0.20 EACH 47.00 $2,242.04 $105,375.88
A008.53 STREET LIGHTING UNIT, TYPE SL-BT-35-6-0.25 EACH 29.00 $2,200.00 $63,800.00
A008.76 STREET LIGHTING UNIT, TYPE SL-S-40-4-0.20 EACH 11.00 $1,474.57 $16,220.27
A009.09 STREET LIGHTING UNIT, TYPE SL-A-40-8-0.25 EACH 4.00 $1,755.00 $7,020.00
A009.14 STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25 EACH 46.00 $2,545.24 $117,081.00
A009.16 STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.20 EACH 6.00 $2,163.61 $12,981.64
A009.59 STREET LIGHTING UNIT, TYPE SL-BT-45-12-0.20 EACH 6.00 $2,300.00 $13,800.00
A009.64 STREET LIGHTING UNIT, TYPE SL-A-C-40-6 EACH 9.00 $1,600.00 $14,400.00
A009.82 STREET LIGHTING UNIT, TYPE SL-BT-50-12-0.40 EACH 2.00 $2,450.00 $4,900.00
A010.07 LUMINAIRE, TYPE HPS-400 EACH 14.00 $840.00 $11,760.00
A010.11 LUMINAIRE, TYPE HPS-250W EACH 2.00 $250.00 $500.00
A010.54 LUMINAIRE EACH 7.00 $1,093.14 $7,652.00
A010.60 UNDERDECK LUMINAIRE, TYPE UD-100 EACH 8.00 $846.27 $6,770.16
A010.70 LUMINAIRE EACH 91.00 $765.08 $69,622.04
A010.71 LUMINAIRE EACH 5.00 $953.57 $4,767.84
A011.00 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-0-12 EACH 1.00 $7,400.00 $7,400.00
A011.02 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-20-0 EACH 1.00 $5,850.00 $5,850.00
A011.05 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-24-6 EACH 1.00 $6,355.00 $6,355.00
A011.07 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-25-30-12 EACH 2.00 $5,576.00 $11,152.00
A011.08 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-25-12 EACH 1.00 $6,580.00 $6,580.00
A011.11 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-25-40-12 EACH 1.00 $5,373.00 $5,373.00
A011.12 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-26-6 EACH 1.00 $6,357.00 $6,357.00
A011.15 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-30-0 EACH 3.00 $5,772.67 $17,318.00
A011.17 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-30-40-12 EACH 1.00 $5,429.00 $5,429.00
A011.27 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-30-30-12 EACH 1.00 $5,686.00 $5,686.00
A011.32 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-0 EACH 4.00 $6,776.25 $27,105.00
A011.33 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-34-6 EACH 1.00 $7,210.00 $7,210.00
A011.45 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-30-12 EACH 1.00 $6,569.00 $6,569.00
A011.47 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-12/12 EACH 1.00 $7,075.00 $7,075.00
A011.51 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35/40-0 EACH 2.00 $10,279.50 $20,559.00
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A011.54 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-0 EACH 3.00 $7,733.67 $23,201.00
A011.61 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45/35-0 EACH 1.00 $10,607.00 $10,607.00
A011.65 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-12 EACH 5.00 $6,969.00 $34,845.00
A011.67 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-40-12 EACH 2.00 $6,836.00 $13,672.00
A011.68 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-30-12 EACH 1.00 $6,948.00 $6,948.00
A011.79 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-0-0 EACH 13.00 $4,768.84 $61,994.92
A011.80 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-0-0 EACH 3.00 $2,919.33 $8,758.00
A011.81 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-0/0-0 EACH 1.00 $4,140.00 $4,140.00
A011.85 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-30-12 EACH 3.00 $10,854.00 $32,562.00
A011.86 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-50-0 EACH 4.00 $9,903.50 $39,614.00
A011.88 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-0/0 EACH 2.00 $10,400.00 $20,800.00
A011.89 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-0 EACH 4.00 $10,362.23 $41,448.93
A011.91 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-0 EACH 1.00 $10,189.00 $10,189.00
A011.92 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-60-0 EACH 1.00 $11,260.00 $11,260.00
A011.94 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-65-0 EACH 8.00 $13,872.50 $110,980.00
A011.96 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-70-0 EACH 4.00 $14,456.00 $57,824.00
A011.98 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-70-12 EACH 5.00 $13,490.00 $67,450.00
A012.05 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-12 EACH 9.00 $7,203.89 $64,835.00
A012.16 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-46-6 EACH 1.00 $7,500.00 $7,500.00
A012.39 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-50-0 EACH 1.00 $11,109.52 $11,109.52
A012.73 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-6 EACH 7.00 $11,400.00 $79,800.00
A012.77 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-6/6 EACH 1.00 $11,575.00 $11,575.00
A012.80 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-12 EACH 3.00 $7,346.67 $22,040.00
A012.90 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-60-12 EACH 1.00 $3,350.00 $3,350.00
A012.94 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-65-6 EACH 2.00 $11,900.00 $23,800.00
A012.95 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-65-12 EACH 1.00 $13,150.00 $13,150.00
A013.01 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-75-6 EACH 1.00 $15,350.00 $15,350.00
A014.48 WOOD POLE EACH 3.00 $2,976.43 $8,929.29
A014.49 RENOVATE EACH 7.00 $750.00 $5,250.00
A014.50 WOOD POLE EACH 7.00 $2,430.11 $17,010.75
A014.75 METER PEDESTAL EACH 1.00 $1,100.00 $1,100.00
A016.40 MAST ARM SIGNAL POLE, TYPE MP-20 EACH 1.00 $5,140.00 $5,140.00
A016.45 MAST ARM SIGNAL POLE, TYPE MP-25 EACH 2.00 $5,155.50 $10,311.00
A016.50 MAST ARM SIGNAL POLE, TYPE MP-30 EACH 2.00 $4,776.00 $9,552.00
A016.55 MAST ARM SIGNAL POLE, TYPE MP-35 EACH 7.00 $5,507.43 $38,551.98
A016.70 MAST ARM SIGNAL POLE, TYPE MP-50 EACH 2.00 $9,202.50 $18,405.00
A016.75 MAST ARM SIGNAL POLE, TYPE MP-55 EACH 1.00 $9,163.00 $9,163.00
A016.80 MAST ARM SIGNAL POLE, TYPE MP-60 EACH 2.00 $7,792.38 $15,584.76
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A016.90 MAST ARM SIGNAL POLE, TYPE MP-70 EACH 1.00 $11,680.00 $11,680.00
A017.75 MAST ARM MOUNTED SIGN EACH 7.00 $364.00 $2,548.00
A019.21 LED PEDESTRIAN SIGNAL MODULE, TYPE COUNTDOWN EACH 462.00 $204.90 $94,663.80
A019.30 LED CHANGEABLE EACH 1.00 $3,364.62 $3,364.62
A020.10 LIGHTING CONTROL CENTER, TYPE D EACH 1.00 $855.00 $855.00
A020.30 LIGHTING CONTROL CENTER, TYPE R EACH 7.00 $2,192.86 $15,350.00
A020.37 LIGHTING CONTROL CENTER, TYPE R-3 EACH 7.00 $4,235.69 $29,649.86
A020.49 LIGHTING CONTROL CENTER, TYPE DU EACH 1.00 $2,000.00 $2,000.00
A025.07 FOUR CORD MONOTUBE SIGNAL SUPPORT TRUSS EACH 1.00 $53,808.00 $53,808.00
A030.03 SERVICE DISCONNECT EACH 3.00 $992.11 $2,976.32
A030.04 SERVICE DISCONNECT PEDESTAL EACH 19.00 $2,880.85 $54,736.14
A065.46 1/2-INCH CONDUIT IN TRENCH LF 160.00 $5.75 $920.00
A069.11 2-INCH CONDUIT ON STRUCTURE LF 440.00 $28.03 $12,334.00
A069.12 3-INCH CONDUIT ON STRUCTURE LF 316.00 $48.52 $15,332.32
A069.13 4-INCH CONDUIT ON STRUCTURE LF 343.00 $36.33 $12,461.19
A069.25 6-INCH CONDUIT ON STRUCTURE LF 4,407.00 $23.47 $103,432.29
A070.05 2" NON-METALLIC CONDUIT LF 2,300.00 $11.47 $26,381.00
A070.06 3" NON-METALLIC CONDUIT LF 2,040.00 $12.45 $25,398.00
A070.10 1 1/2-INCH CONDUIT IN TRENCH LF 25,258.00 $3.08 $77,817.78
A070.13 2" CONDUIT IN TRENCH LF 5,011.00 $3.50 $17,538.50
A070.14 2-INCH CONDUIT IN TRENCH LF 13,906.00 $4.60 $63,946.29
A070.18 3-INCH CONDUIT IN TRENCH LF 1,414.00 $6.42 $9,072.20
A070.22 4-INCH CONDUIT IN TRENCH LF 281.00 $9.03 $2,536.20
A072.10 1 1/2-INCH CONDUIT UNDER ROADWAY LF 4,073.00 $4.13 $16,815.26
A072.14 2-INCH CONDUIT UNDER ROADWAY LF 2,603.00 $3.99 $10,392.25
A072.18 3-INCH CONDUIT UNDER ROADWAY LF 2,793.00 $6.66 $18,598.00
A074.12 1 1/2-INCH CONDUIT, JACKED LF 399.00 $11.37 $4,538.55
A074.14 2-INCH CONDUIT, JACKED LF 10,497.00 $13.62 $142,999.19
A074.18 3-INCH CONDUIT, JACKED LF 1,561.00 $14.46 $22,569.37
A074.20 4-INCH CONDUIT, JACKED LF 2,828.00 $19.10 $54,014.80
A077.12 2/C #14 AWG TRAFFIC SIGNAL CABLE LF 3,515.00 $0.94 $3,298.20
A077.13 3/C #14 AWG TRAFFIC SIGNAL CABLE LF 12,205.00 $1.72 $21,052.14
A077.15 5/C #14 AWG TRAFFIC SIGNAL CABLE LF 2,473.00 $2.00 $4,941.83
A077.21 9/C #14 AWG TRAFFIC SIGNAL CABLE LF 236.00 $2.45 $578.20
A077.22 12/C #14 AWG TRAFFIC SIGNAL CABLE LF 5,804.00 $3.41 $19,775.12
A077.26 16/C #14 AWG TRAFFIC SIGNAL CABLE LF 9,997.00 $3.64 $36,387.93
A078.12 2/C #16 AWG PEDESTRIAN PUSHBUTTON LEAD-IN CABLE LF 6,898.00 $0.84 $5,817.14
A078.90 LEAD-IN CABLE LF 9,363.00 $1.95 $18,257.85
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A079.00 2/C DETECTOR LEAD-IN CABLE LF 3,541.00 $0.90 $3,186.90
A079.01 2/C #14 AWG DETECTOR LEAD-IN CABLE LF 16,668.00 $1.15 $19,086.22
A079.04 CAMERA CONTROL CABLE LF 125.00 $4.05 $506.25
A079.05 CAMERA POWER CABLE LF 37.00 $3.65 $135.05
A079.09 EMERGENCY PREEMPT MICROPHONE CABLE LF 1,419.00 $1.00 $1,419.00
A079.10 EMERGENCY DETECTOR CABLE LF 440.00 $3.25 $1,430.00
A079.13 EMERGENCY VEHICLE PRE-EMPTION CABLE LF 716.00 $1.68 $1,202.88
A079.14 FIBER OPTIC COMMUNICATION CABLE LF 4,766.00 $1.00 $4,766.00
A079.22 TRACER WIRE LF 11,937.00 $0.60 $7,162.20
A079.25 12 STRAND SINGLE MODE FIBER LF 2,845.00 $1.90 $5,405.50
A079.34 #10 AWG CU CONDUCTOR LF 1,080.00 $0.86 $928.80
A079.36 3/C #14 AWG, PEDESTRIAN PUSH BUTTON CABLE LF 2,323.00 $0.96 $2,230.08
A079.43 #8 GROUNDING CONDUCTOR LF 7,497.00 $0.95 $7,093.71
A079.44 #10 GROUNDING CONDUCTOR LF 540.00 $1.30 $702.00
A079.48 GROUND ROD EACH 9.00 $125.00 $1,125.00
A079.50 GROUNDING CONDUCTOR LF 8,127.00 $1.09 $8,862.82
A079.51 GROUNDING CONDUCTOR LF 132.00 $0.83 $109.80
A079.53 CIRCUIT BREAKER BOX EACH 4.00 $714.00 $2,856.00
A079.55 SERVICE CABLE LF 7,204.00 $1.49 $10,698.02
A079.56 SERVICE CABLE LF 4,478.00 $2.15 $9,627.70
A079.60 STREET LIGHTING CABLE LF 1,380.00 $2.36 $3,256.80
A079.63 SUPPORT CABLE LF 869.00 $3.15 $2,736.82
A079.64 TETHER CABLE LF 268.00 $2.76 $739.68
A079.67 SERVICE ENTRANCE CABLE LF 6,360.00 $1.91 $12,116.40
A080.10 STREET LIGHTING CABLE, NO. 2 USE LF 7,386.00 $2.52 $18,601.30
A080.13 STREET LIGHTING CABLE, NO. 4 BARE LF 293.00 $2.90 $849.70
A080.15 STREET LIGHTING CABLE, NO. 4 USE LF 14,194.00 $1.66 $23,564.10
A080.22 STREET LIGHTING CABLE, NO. 6 BARE LF 33,267.00 $1.19 $39,720.13
A080.24 STREET LIGHTING CABLE, NO. 6 USE LF 53,195.00 $1.75 $93,255.87
A080.28 STREET LIGHTING CABLE, NO. 6 3/C LF 7,145.00 $3.35 $23,924.00
A080.30 STREET LIGHTING CABLE, NO. 8 BARE LF 4,698.00 $1.78 $8,367.30
A080.32 STREET LIGHTING CABLE, NO. 8 USE LF 150.00 $2.10 $315.00
A080.34 STREET LIGHTING CABLE, NO. 8 XHHW LF 1,620.00 $1.14 $1,846.80
A080.45 STREET LIGHTING CABLE, NO. 12 BARE LF 408.00 $0.83 $338.64
A080.47 STREET LIGHTING CABLE, NO. 12 THWN LF 204.00 $0.83 $169.32
A081.00 6 PAIR COMMUNICATION CABLE LF 1,334.00 $2.69 $3,586.99
A081.20 36 STRAND SINGLE MODE FIBER OPTIC CABLE LF 6,608.00 $2.85 $18,815.86
A081.24 FIBER OPTIC EACH 8.00 $870.63 $6,965.02
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A081.26 TERMINAL FUSION SPLICE POINT EACH 4.00 $507.29 $2,029.14
A081.28 INTERMEDIATE FUSION SPLICE POINT EACH 2.00 $475.00 $950.00
A081.30 TESTING AND DOCUMENTATION OF FIBER OPTIC COMMUNICATION SYSTEM LS 1.00 $771.95 $771.95
A110.15 SIGN STRUCTURE REPAIR EACH 1.00 $4,125.00 $4,125.00
A110.75 UNINTERRUPTIBLE POWER SUPPLY EACH 2.00 $7,665.13 $15,330.25
A190.00 STREET LIGHTING UNIT EACH 6.00 $16,851.76 $101,110.56
A300.11 REMOVE AND REINSTALL PEDESTRIAN SIGNAL EACH 6.00 $244.82 $1,468.92
A300.15 PAINT LS 1.00 $11,336.00 $11,336.00
A400.10 MODIFY POLE WIRING EACH 1.00 $65.00 $65.00
A401.03 MODIFY EACH 2.00 $5,085.24 $10,170.47
A449.00 ADJUST PULL BOX TO GRADE EACH 8.00 $150.00 $1,200.00
A450.00 INSTALL PULL BOX EACH 1.00 $320.91 $320.91
A490.01 INSTALL DYNAMIC MESSAGE SIGN CONTROLLER EACH 10.00 $3,422.50 $34,225.00
A500.00 INSTALL TRAFFIC SIGNAL CONTROLLER EACH 2.00 $785.87 $1,571.73
A500.21 INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070 EACH 5.00 $1,594.94 $7,974.71
A501.50 INSTALL TRAFFIC SIGNAL EACH 8.00 $299.02 $2,392.15
A502.00 INSTALL PEDESTRIAN SIGNAL, TYPE PS-1 EACH 80.00 $148.00 $11,840.00
A510.00 INSTALL LUMINAIRE EACH 18.00 $344.89 $6,208.00
A579.50 INSTALL UNINTERRUPTIBLE POWER SUPPLY EACH 3.00 $400.00 $1,200.00
A580.88 INSTALL EACH 1.00 $2,597.07 $2,597.07
A580.89 INSTALL EACH 1.00 $1,293.57 $1,293.57
A580.94 INSTALL EACH 1.00 $2,712.87 $2,712.87
A580.96 INSTALL LF 2,712.00 $2.45 $6,642.75
A600.00 REMOVE LIGHTING UNIT EACH 49.00 $229.73 $11,256.56
A600.50 REMOVE LUMINAIRE EACH 15.00 $474.94 $7,124.16
A610.00 REMOVE TRAFFIC SIGNAL EACH 18.00 $3,095.99 $55,727.86
A610.01 REMOVE TRAFFIC SIGNAL EACH 7.00 $3,308.00 $23,156.00
A610.02 REMOVE TRAFFIC SIGNAL EACH 7.00 $3,608.55 $25,259.87
A610.03 REMOVE TRAFFIC SIGNAL EACH 3.00 $3,440.53 $10,321.59
A610.04 REMOVE TRAFFIC SIGNAL EACH 2.00 $4,525.27 $9,050.53
A610.05 REMOVE TRAFFIC SIGNAL EACH 2.00 $4,632.61 $9,265.22
A610.06 REMOVE TRAFFIC SIGNAL EACH 1.00 $7,750.00 $7,750.00
A610.10 REMOVE TRAFFIC SIGNAL HEAD EACH 7.00 $102.48 $717.35
A610.18 REMOVE PEDESTRIAN SIGNAL HEAD EACH 176.00 $81.09 $14,271.84
A611.00 REMOVE TRAFFIC SIGNAL CONTROLLER EACH 2.00 $794.00 $1,588.00
A630.03 REMOVE PEDESTAL POLE EACH 3.00 $171.67 $515.00
A630.20 REMOVE PULL BOX EACH 71.00 $94.43 $6,704.50
A650.02 REMOVE MAST ARM SIGNAL POLE EACH 3.00 $921.33 $2,764.00
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A679.53 REMOVE GROUNDING CONDUCTOR LF 427.00 $0.25 $106.75
A679.57 REMOVE TRAFFIC SIGNAL CABLE LF 8,225.00 $0.35 $2,878.75
A699.90 REMOVE EACH 95.00 $446.69 $42,435.64
A699.91 REMOVE EACH 6.00 $146.56 $879.36
A699.99 REMOVE LS 1.00 $1,472.00 $1,472.00
A700.09 RELOCATE CABLE LF 722.00 $3.60 $2,599.20
A700.20 RELOCATE STREET LIGHTING UNIT EACH 33.00 $1,679.95 $55,438.38
A700.75 RELOCATE LIGHT POLE EACH 9.00 $878.51 $7,906.59
A703.60 RELOCATE MAST ARM SIGNAL POLE EACH 1.00 $2,800.00 $2,800.00
A705.06 RE-ENTERABLE ENCAPSULATED SPLICE EACH 18.00 $378.11 $6,806.00
A706.00 RELOCATE PULL BOX EACH 2.00 $600.00 $1,200.00
A710.02 RELOCATE PEDESTAL POLE EACH 2.00 $1,300.00 $2,600.00
A724.01 RELOCATE TRAFFIC SIGNAL EACH 2.00 $50.00 $100.00
A724.03 RELOCATE EACH 5.00 $505.00 $2,525.00
A775.10 MODULAR VIDEO VEHICLE DETECTION SYSTEM LS 3.00 $8,913.00 $26,739.00
A775.11 MODULAR VIDEO VEHICLE DETECTION SYSTEM LS 2.00 $8,592.50 $17,185.00
A775.14 MODULAR VIDEO VEHICLE DETECTION SYSTEM LS 1.00 $8,385.00 $8,385.00
A775.15 MODULAR VIDEO VEHICLE DETECTION SYSTEM LS 1.00 $4,635.00 $4,635.00
A780.00 TEMPORARY LIGHTING SYSTEM, TYPE EACH 1.00 $17,166.27 $17,166.27
A780.10 CROSSOVER LIGHTING SYSTEM EACH 1.00 $36,080.61 $36,080.61
A780.11 CROSSOVER LIGHTING SYSTEM EACH 1.00 $28,859.65 $28,859.65
A780.12 CROSSOVER LIGHTING SYSTEM EACH 1.00 $31,569.97 $31,569.97
A780.13 CROSSOVER LIGHTING SYSTEM EACH 1.00 $36,447.70 $36,447.70
A800.50 OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM, TYPE DAY 1,000.00 $7.98 $7,980.00
A900.07 TRAFFIC EACH 1.00 $1,050.00 $1,050.00
A900.08 REWIRE LS 1.00 $570.00 $570.00
A900.15 TESTING AND DOCUMENTATION OF FIBER OPTIC COMMUNICATION SYSTEM LS 1.00 $1,400.00 $1,400.00
A910.00 ELECTRICAL WORK LS 1.00 $63,486.61 $63,486.61
L001.01 SEEDING, TYPE A ACRE 337.00 $584.82 $197,084.35
L001.02 SEEDING, TYPE B ACRE 657.55 $659.31 $433,528.61
L001.03 SEEDING, TYPE C ACRE 6.89 $1,377.36 $9,490.00
L001.16 SEEDING, TYPE BUFFER ACRE 12.00 $525.00 $6,300.00
L001.17 SEEDING, TYPE WETLAND ACRE 5.54 $3,213.84 $17,804.66
L001.18 SEEDING, TYPE WETLAND-HIGH ACRE 3.00 $575.00 $1,725.00
L001.19 SEEDING, TYPE WETLAND-LOW ACRE 6.00 $1,376.00 $8,256.00
L003.03 SEEDING ACRE 2.00 $750.00 $1,500.00
L003.51 SEEDING SY 3,600.00 $2.60 $9,360.00
L006.00 COVER CROP SEEDING ACRE 839.35 $147.65 $123,930.32
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L006.50 TEMPORARY SEEDING ACRE 25.50 $3,489.09 $88,971.91
L007.01 CONTOUR CULTIVATION OF BACKSLOPES LF 12,000.00 $0.46 $5,570.00
L010.00 SODDING SY 32,817.50 $3.68 $120,809.83
L010.98 TEMPORARY EROSION CONTROL SY 1,000.00 $2.05 $2,050.00
L019.11 EROSION CONTROL, CLASS 1B SY 7,434.00 $1.17 $8,667.98
L019.12 EROSION CONTROL, CLASS 1C SY 198,328.00 $1.03 $204,884.26
L019.13 EROSION CONTROL, CLASS 1D SY 386,447.00 $1.33 $515,096.57
L019.14 EROSION CONTROL, CLASS 1E SY 59,932.00 $1.81 $108,680.89
L019.15 EROSION CONTROL, CLASS 1F SY 12,126.00 $1.61 $19,505.68
L019.20 EROSION CONTROL, CLASS 2A SY 56,104.00 $3.75 $210,323.46
L019.21 EROSION CONTROL, CLASS 2B SY 2,207.00 $3.81 $8,416.40
L019.22 EROSION CONTROL, CLASS 2C SY 12,651.00 $10.41 $131,647.02
L020.00 EROSION CONTROL SY 22,200.00 $1.40 $31,080.00
L020.17 OPEN WEAVE TEXTILE, TYPE C SY 3,707.00 $3.94 $14,605.58
L020.50 TRANSITION MAT SY 308.00 $98.40 $30,307.20
L021.29 EROSION CHECKS, TYPE 1C BALE 10.00 $22.50 $225.00
L021.30 EROSION CHECKS, TYPE 1D BALE 728.00 $14.79 $10,766.76
L021.31 EROSION CHECKS, TYPE 1E BALE 324.00 $22.25 $7,208.28
L021.32 EROSION CHECKS, TYPE 1F BALE 323.00 $15.35 $4,958.05
L021.40 EROSION CHECKS, TYPE 2A BALE 4,081.00 $17.90 $73,069.25
L021.41 EROSION CHECKS, TYPE 2B BALE 119.00 $18.42 $2,191.98
L021.42 EROSION CHECKS, TYPE 2C BALE 338.00 $32.99 $11,149.50
L021.50 EROSION CHECKS, TYPE SYNTHETIC LF 3,067.00 $7.14 $21,900.83
L021.51 EROSION CHECKS, TYPE WATTLE LF 24,539.00 $2.28 $56,009.79
L021.53 EROSION CHECKS, TYPE LOW PROFILE LF 273.00 $2.05 $559.65
L022.00 FABRIC SILT CHECKS LF 1,736.00 $5.00 $8,680.00
L022.10 FABRIC SILT FENCE LF 5,933.00 $2.00 $11,866.00
L022.11 FABRIC SILT FENCE-LOW POROSITY LF 189,684.00 $2.31 $438,111.37
L022.12 FABRIC SILT FENCE-HIGH POROSITY LF 7,437.00 $2.65 $19,696.08
L022.25 FABRIC SILT FENCE, TYPE COIR FIBER LF 1,781.00 $6.00 $10,686.00
L022.75 TEMPORARY SILT CHECK LF 36,176.00 $3.03 $109,536.00
L022.90 TEMPORARY SILT FENCE LF 68,050.00 $3.05 $207,440.00
L022.92 TEMPORARY EARTH CHECK LF 14,150.00 $3.96 $56,028.00
L022.93 TEMPORARY ROCK CHECK LF 850.00 $3.47 $2,950.00
L023.10 TURBIDITY BARRIER LF 392.00 $20.00 $7,840.00
L030.80 COMPOST CY 24.00 $85.00 $2,040.00
L032.55 SLASH MULCH CY 2,025.00 $26.57 $53,809.50
L032.70 TEMPORARY MULCH TON 155.00 $291.91 $45,246.19
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L032.75 MULCH TON 2,185.10 $122.73 $268,175.07
L032.80 HYDROMULCH TON 55.75 $1,439.46 $80,249.94
L070.05 MOWING HOUR 220.00 $145.00 $31,900.00
L119.14 JUNIPERUS CHINESIS 'SEA GREEN' (SEA GREEN JUNIPER) #5 CONTAINER EACH 7.00 $79.00 $553.00
L300.80 PICEA GLAUCA 'DENSATA' (BLACKHILLS SPRUCE) 5'-6' B&B OR CONTAINER GROWN EACH 17.00 $275.00 $4,675.00
L302.13 PICEA PUNGENS (COLORADO SPRUCE) 5'-6' B&B OR CONTAINER GROWN EACH 9.00 $275.00 $2,475.00
L451.05 EUONYMOUS ALATUS (BURNING BUSH) #5 CONTAINER EACH 8.00 $94.00 $752.00
L560.15 RHUS GLABRA (SMOOTH SUMAC) #3 CONTAINER EACH 209.00 $84.00 $17,556.00
L592.20 SPIRAEA X VANHOUTTEI (VANHOUTTE SPIREA) #5 CONTAINER EACH 16.00 $94.00 $1,504.00
L619.58 VIBURNUM DENTATUM (ARROWWOOD VIBURNUM) #5 CONTAINER EACH 5.00 $91.00 $455.00
L621.10 VIBURNUM TRILOBUM 'WENTWORTH' (AMERICAN CRANBERRYBUSH VIBURNUM) EACH 4.00 $91.00 $364.00

#5 CONTAINER
L700.82 ACER X FREEMANII 'JEFFERSRED' (AUTUMN BLAZE MAPLE) 2" CALIPER B&B EACH 27.00 $429.00 $11,583.00

OR CONTAINER GROWN
L700.82 CALIPER, B&B OR CONTAINER GROWN
L717.31 CELTIS OCCIDENTALIS (HACKBERRY) 2" CALIPER B&B OR CONTAINER GROWN EACH 27.00 $429.00 $11,583.00
L729.37 CRATAEGUS CRUSGALI INERMIS (THORNLESS HAWTHORN) 2" CALIPER B&B EACH 5.00 $308.78 $1,543.90
L765.21 GLEDITSIA TRIACANTHOS 'SHADEMASTER' (SHADEMASTER EACH 32.00 $429.00 $13,728.00
L765.21 HONEYLOCUST) 2" CALIPER B&B OR CONTAINER GROWN
L766.19 GYMNOCLADUS DIOICA (KENTUCKY COFFEETREE) 2" CALIPER B&B OR C G EACH 17.00 $429.00 $7,293.00
L790.80 PYRUS CALLERYANA 'ARISTOCRAT' (ARISTOCRAT CALLERY PEAR) EACH 12.00 $429.00 $5,148.00

2" CALIPER B&B OR CONTAINER GROWN
L809.13 QUERCUS MACROCARPA (BUR OAK) 2" CALIPER B&B OR CONTAINER GROWN EACH 19.00 $429.00 $8,151.00
L834.01 ULMUS 'MORTON PLAINSMAN' (VANGUARD ELM) 2" CALIPER B&B EACH 3.00 $325.32 $975.96
L835.20 TILIA AMERICANA (AMERICAN LINDEN) 2" CALIPER B&B OR CONTAINER GROWN EACH 19.00 $429.00 $8,151.00
P070.24 24" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 LF 826.00 $35.05 $28,954.88
P070.36 36" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 LF 46.00 $65.00 $2,990.00
P120.18 18" CULVERT PIPE, TYPE 2 LF 216.00 $37.82 $8,168.34
P120.24 24" CULVERT PIPE, TYPE 2 LF 20.00 $66.13 $1,322.60
P120.30 30" CULVERT PIPE, TYPE 2 LF 98.00 $85.39 $8,368.38
P120.36 36" CULVERT PIPE, TYPE 2 LF 111.00 $57.60 $6,393.51
P120.42 42" CULVERT PIPE, TYPE 2 LF 201.00 $75.84 $15,243.55
P120.48 48" CULVERT PIPE, TYPE 2 LF 62.00 $66.80 $4,141.60
P126.36 36" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 CLASS IV LF 191.00 $65.18 $12,449.38
P126.60 60" ROUND EQUIVALENT CULVERT PIPE, TYPE 2, CLASS IV LF 222.00 $144.24 $32,021.28
P127.24 24" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 LF 58.00 $36.05 $2,090.90
P127.30 30" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 LF 270.00 $58.50 $15,794.28
P127.36 36" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 LF 285.00 $74.06 $21,107.50
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P127.42 42" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 LF 246.00 $170.68 $41,987.28
P127.48 48" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 LF 131.00 $94.25 $12,346.75
P128.24 24" CULVERT PIPE, TYPE 2 CLASS IV LF 144.00 $21.36 $3,075.84
P128.30 30" CULVERT PIPE, TYPE 2 CLASS IV LF 52.00 $76.04 $3,954.08
P128.36 36" CULVERT PIPE, TYPE 2 CLASS IV LF 125.00 $43.37 $5,421.25
P128.42 42" CULVERT PIPE, TYPE 2 CLASS IV LF 155.00 $74.12 $11,488.60
P128.48 48" CULVERT PIPE, TYPE 2 CLASS IV LF 355.00 $80.76 $28,669.31
P128.60 60" CULVERT PIPE, TYPE 2 CLASS IV LF 588.00 $137.48 $80,838.24
P129.60 60" CULVERT PIPE, TYPE 2 CLASS V LF 308.00 $136.18 $41,943.44
P150.08 8" CULVERT PIPE, TYPE 5 LF 1,820.00 $16.25 $29,575.00
P150.18 18" CULVERT PIPE, TYPE 5 LF 211.00 $33.05 $6,973.55
P150.24 24" CULVERT PIPE, TYPE 5 LF 208.00 $37.85 $7,872.80
P150.36 36" CULVERT PIPE, TYPE 5 LF 108.00 $51.61 $5,573.88
P155.60 60" ROUND EQUIVALENT CULVERT PIPE, TYPE 5 LF 30.00 $155.58 $4,667.40
P200.42 42" CULVERT PIPE, TYPE 2 OR 5 LF 51.00 $85.00 $4,335.00
P200.66 66" CULVERT PIPE, TYPE 2 OR 5 LF 126.00 $188.00 $23,688.00
P255.48 48" CULVERT PIPE, TYPE 4 OR 5 LF 112.00 $85.00 $9,520.00
P300.12 12" CULVERT PIPE, TYPE 3,4 OR 5 LF 38.00 $21.50 $817.00
P300.15 15" CULVERT PIPE, TYPE 3,4 OR 5 LF 435.00 $15.44 $6,717.00
P300.18 18" CULVERT PIPE, TYPE 3,4 OR 5 LF 1,225.00 $22.83 $27,961.43
P300.24 24" CULVERT PIPE, TYPE 3,4 OR 5 LF 1,110.00 $33.32 $36,984.60
P300.30 30" CULVERT PIPE, TYPE 3,4 OR 5 LF 63.00 $48.65 $3,064.68
P300.36 36" CULVERT PIPE, TYPE 3,4 OR 5 LF 496.00 $47.86 $23,740.58
P300.42 42" CULVERT PIPE, TYPE 3,4 OR 5 LF 244.00 $74.57 $18,194.32
P300.48 48" CULVERT PIPE, TYPE 3,4 OR 5 LF 314.00 $77.34 $24,286.04
P300.60 60" CULVERT PIPE, TYPE 3,4 OR 5 LF 606.00 $139.92 $84,788.80
P300.72 72" CULVERT PIPE, TYPE 3,4 OR 5 LF 186.00 $133.00 $24,738.00
P311.15 15" CULVERT PIPE, TYPE 2,7 OR 8 LF 80.00 $19.55 $1,564.00
P311.30 30" CULVERT PIPE, TYPE 2,7 OR 8 LF 180.00 $75.49 $13,588.20
P316.18 18" CULVERT PIPE, TYPE 2,5 OR 7 LF 84.00 $20.14 $1,691.76
P369.18 18" SLOTTED CULVERT PIPE, TYPE 3,4 OR 5 LF 432.00 $97.56 $42,145.92
P400.12 12" CULVERT PIPE, TYPE 2,5,7 OR 8 LF 149.00 $18.29 $2,724.56
P400.15 15" CULVERT PIPE, TYPE 2,5,7 OR 8 LF 73.00 $15.61 $1,139.53
P400.18 18" CULVERT PIPE, TYPE 2,5,7 OR 8 LF 185.00 $22.78 $4,213.97
P400.24 24" CULVERT PIPE, TYPE 2,5,7 OR 8 LF 782.00 $42.77 $33,442.69
P400.30 30" CULVERT PIPE, TYPE 2,5,7 OR 8 LF 57.00 $58.00 $3,306.00
P400.36 36" CULVERT PIPE, TYPE 2,5,7 OR 8 LF 472.00 $63.00 $29,736.69
P402.15 15" CULVERT PIPE, TYPE 3,4,5 OR 6 LF 2,893.00 $42.65 $123,381.75
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P402.18 18" CULVERT PIPE, TYPE 3,4,5 OR 6 LF 405.00 $28.51 $11,544.74
P402.24 24" CULVERT PIPE, TYPE 3,4,5 OR 6 LF 3,204.00 $30.64 $98,157.71
P402.30 30" CULVERT PIPE, TYPE 3,4,5 OR 6 LF 338.00 $40.07 $13,542.00
P402.36 36" CULVERT PIPE, TYPE 3,4,5 OR 6 LF 760.00 $56.80 $43,169.00
P500.15 15" CULVERT PIPE, TYPE 2,4,5,7 OR 8 LF 694.00 $45.00 $31,230.00
P500.18 18" CULVERT PIPE, TYPE 2,4,5,7 OR 8 LF 86.00 $30.16 $2,593.76
P500.24 24" CULVERT PIPE, TYPE 2,4,5,7 OR 8 LF 211.00 $39.67 $8,370.00
P500.36 36" CULVERT PIPE, TYPE 2,4,5,7 OR 8 LF 46.00 $55.00 $2,530.00
P600.18 18" CULVERT PIPE, TYPE 2,3,4,5,7 OR 8 LF 132.00 $36.28 $4,788.96
P600.24 24" CULVERT PIPE, TYPE 2,3,4,5,7 OR 8 LF 64.00 $42.00 $2,688.00
P700.12 12" STORM SEWER PIPE, TYPE 1,7 OR 8 LF 24.00 $39.33 $943.92
P700.15 15" STORM SEWER PIPE, TYPE 1,7 OR 8 LF 5,370.00 $37.12 $199,346.59
P700.18 18" STORM SEWER PIPE, TYPE 1,7 OR 8 LF 7,508.00 $29.98 $225,102.49
P700.24 24" STORM SEWER PIPE, TYPE 1,7 OR 8 LF 2,214.00 $47.06 $104,192.96
P700.30 30" STORM SEWER PIPE, TYPE 1,7 OR 8 LF 1,439.00 $56.59 $81,432.38
P700.36 36" STORM SEWER PIPE, TYPE 1,7 OR 8 LF 2,404.00 $81.55 $196,046.20
P702.36 36" STORM SEWER PIPE, TYPE 1 LF 381.00 $81.66 $31,112.46
P702.42 42" STORM SEWER PIPE, TYPE 1 LF 288.00 $98.11 $28,255.68
P704.18 18" STORM SEWER PIPE, TYPE 3,4,5 OR 6 LF 1,400.00 $28.06 $39,281.82
P704.24 24" STORM SEWER PIPE, TYPE 3,4,5 OR 6 LF 90.00 $35.10 $3,159.00
P707.12 12" STORM SEWER PIPE, TYPE 3,4 OR 5 LF 10.00 $39.50 $395.00
P708.18 18" STORM SEWER PIPE, TYPE 5 LF 1,330.00 $34.40 $45,752.00
P709.12 12" STORM SEWER PIPE, TYPE 8 LF 48.00 $21.31 $1,022.88
P709.18 18" STORM SEWER PIPE, TYPE 1,5,7 OR 8 LF 485.00 $20.14 $9,767.90
P710.06 6" STORM SEWER PIPE, TYPE 7 OR 8 LF 20.00 $28.00 $560.00
P710.08 8" STORM SEWER PIPE, TYPE 7 OR 8 LF 27.00 $27.00 $729.00
P710.10 10" STORM SEWER PIPE, TYPE 7 OR 8 LF 11.00 $11.00 $121.00
P710.12 12" STORM SEWER PIPE, TYPE 7 OR 8 LF 34.00 $34.00 $1,156.00
P711.18 18" STORM SEWER PIPE, TYPE 1,5 OR 7 LF 69.00 $20.14 $1,389.66
P775.18 18" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 LF 227.00 $62.00 $14,074.00
P775.24 24" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 LF 13.00 $89.00 $1,157.00
P775.48 48" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 LF 71.00 $159.50 $11,324.50
W100.10 CURB STOP EACH 8.00 $300.00 $2,400.00
W100.55 WET TAP CUT-IN EACH 26.00 $1,300.00 $33,800.00
W175.01 1" CORPORATION STOP EACH 8.00 $300.00 $2,400.00
W176.45 1" SERVICE LF 324.00 $29.00 $9,396.00
W205.06 6" WATER MAIN PIPE LF 641.00 $37.00 $23,717.00
W205.08 8" WATER MAIN PIPE LF 513.00 $50.00 $25,650.00
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W205.10 10" WATER MAIN PIPE LF 970.00 $60.00 $58,200.00
W205.12 12" WATER MAIN PIPE LF 1,048.00 $62.00 $64,976.00
W206.21 1 1/4" GAS LINE LF 376.00 $11.00 $4,136.00
W206.50 GAS LINE CONNECTION EACH 2.00 $660.00 $1,320.00
W219.32 2" GATE VALVE EACH 1.00 $620.00 $620.00
W219.36 6" GATE VALVE EACH 4.00 $900.00 $3,600.00
W219.38 8" GATE VALVE EACH 5.00 $1,300.00 $6,500.00
W219.40 10" GATE VALVE EACH 5.00 $1,800.00 $9,000.00
W219.42 12" GATE VALVE EACH 7.00 $2,300.00 $16,100.00
W221.97 FIRE HYDRANT EACH 1.00 $3,150.00 $3,150.00
W221.98 FIRE HYDRANT EACH 1.00 $3,100.00 $3,100.00
W221.99 FIRE HYDRANT EACH 1.00 $3,200.00 $3,200.00
W222.00 FIRE HYDRANT EACH 1.00 $3,300.00 $3,300.00
W222.01 FIRE HYDRANT EACH 1.00 $3,200.00 $3,200.00
W222.02 FIRE HYDRANT EACH 3.00 $3,300.00 $9,900.00
W222.03 FIRE HYDRANT EACH 1.00 $3,300.00 $3,300.00
W222.91 SALVAGE FIRE HYDRANT EACH 4.00 $300.00 $1,200.00
W222.95 FLUSHING HYDRANT EACH 3.00 $3,200.00 $9,600.00
W355.06 6" SLEEVE EACH 5.00 $330.00 $1,650.00
W355.08 8" SLEEVE EACH 8.00 $350.00 $2,800.00
W355.10 10" SLEEVE EACH 9.00 $450.00 $4,050.00
W355.12 12" SLEEVE EACH 2.00 $550.00 $1,100.00
W356.00 TEE EACH 1.00 $800.00 $800.00
W356.14 8" X 6" TEE EACH 3.00 $450.00 $1,350.00
W356.15 10" X 8" TEE EACH 1.00 $600.00 $600.00
W356.18 10" X 6" TEE EACH 2.00 $550.00 $1,100.00
W356.19 12" X 6" TEE EACH 3.00 $600.00 $1,800.00
W356.28 TEE EACH 1.00 $400.00 $400.00
W356.46 8" TEE EACH 2.00 $500.00 $1,000.00
W356.48 10" TEE EACH 3.00 $620.00 $1,860.00
W356.49 6" TEE EACH 2.00 $400.00 $800.00
W356.50 CROSS EACH 1.00 $920.00 $920.00
W357.16 6"- 45 DEGREE BEND EACH 14.00 $210.00 $2,940.00
W357.20 6" - 90 DEGREE BEND EACH 1.00 $240.00 $240.00
W357.40 8" - 45 DEGREE BEND EACH 19.00 $250.00 $4,750.00
W357.41 8" - 90 DEGREE BEND EACH 1.00 $280.00 $280.00
W357.42 12" - 90 DEGREE BEND EACH 1.00 $400.00 $400.00
W357.43 10" - 45 DEGREE BEND EACH 18.00 $325.00 $5,850.00
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W357.44 12" - 45 DEGREE BEND EACH 6.00 $430.00 $2,580.00
W357.46 10" - 90 DEGREE BEND EACH 3.00 $400.00 $1,200.00
W357.54 12" - 22 1/2 DEGREE BEND EACH 1.00 $400.00 $400.00
W358.07 3" X 2" REDUCER EACH 1.00 $200.00 $200.00
W358.25 12" X 10" REDUCER EACH 2.00 $350.00 $700.00
W358.27 12" X 6" REDUCER EACH 1.00 $300.00 $300.00
W600.03 ADJUST VALVE BOX TO GRADE EACH 121.00 $367.23 $44,435.05
W600.24 ADJUST WATER VALVE BOX AND COVER TO GRADE EACH 116.00 $295.00 $34,220.00
W600.36 ADJUST WATER VALVE BOX TO GRADE EACH 12.00 $300.00 $3,600.00
W600.39 ADJUST GAS VALVE BOX TO GRADE EACH 8.00 $300.00 $2,400.00
W725.00 RECONNECT WATER SERVICE EACH 4.00 $500.00 $2,000.00
W750.12 RELOCATE FIRE HYDRANT EACH 6.00 $1,200.00 $7,200.00
W750.15 RELOCATE SPRINKLER HEAD EACH 257.00 $34.04 $8,748.00
W750.19 RELOCATE EACH 10.00 $340.00 $3,400.00
W800.21 REMOVE WATER MAIN PIPE LF 1,071.00 $11.85 $12,691.35
W800.33 REMOVE HYDRANT EACH 1.00 $175.00 $175.00
W800.80 REMOVE SPRINKLER HEAD ASSEMBLY EACH 1.00 $300.00 $300.00
W800.83 REMOVE GAS LINE LF 376.00 $5.50 $2,068.00
W910.00 TEMPORARY EACH 1.00 $685.00 $685.00
W910.01 TEMPORARY EACH 1.00 $500.00 $500.00
W910.02 TEMPORARY EACH 1.00 $400.00 $400.00
W910.03 TEMPORARY EACH 1.00 $215.00 $215.00
W910.04 TEMPORARY EACH 1.00 $300.00 $300.00
W910.05 TEMPORARY EACH 1.00 $175.00 $175.00
W910.06 TEMPORARY EACH 2.00 $350.00 $700.00


