
English AUP Summary For January 1, 2011 thru December 31, 2011 Lettings

STANDARD TOTAL AVERAGE TOTAL
ITEM NO. ITEM DESCRIPTION QUANTITY UNITS UNIT PRICE BID

0001.00 SURVEILLANCE OF TEMPORARY TRAFFIC CONTROL DEVICES 2,647.00 CDAY $503.49 $1,332,735.00
0001.08 BARRICADE, TYPE II 2,548,975.00 BDAY $0.52 $1,318,026.50
0001.10 BARRICADE, TYPE III 204,796.00 BDAY $1.88 $384,489.14
0001.75 TEMPORARY SIGN DAY 110,767.00 EACH $2.11 $233,875.81
0001.90 SIGN DAY 1,315,306.00 EACH $0.60 $789,643.68
0001.99 CONTRACTOR FURNISHED SIGN DAY 43,227.00 EACH $1.02 $44,204.05
0002.22 TEMPORARY LANE MARKERS, WHITE 1,338.00 EACH $1.95 $2,609.10
0002.23 TEMPORARY LANE MARKERS, YELLOW 1,022.00 EACH $1.95 $1,992.90
0002.27 REMOVABLE WET REFLECTIVE TAPE 9,000.00 LF $1.50 $13,500.00
0002.28 TEMPORARY PAVEMENT MARKING REMOVAL 358,935.00 LF $0.23 $80,924.10
0002.30 PAVEMENT MARKING REMOVAL 269,237.00 LF $0.56 $150,953.40
0002.31 TEMPORARY PAVEMENT MARKING 14,567.00 LF $0.56 $8,157.52
0002.32 PAVEMENT MARKING REMOVAL 10,702.00 SF $0.37 $3,917.36
0002.33 TEMPORARY PAVEMENT MARKING 32,643.00 LF $0.56 $18,280.08
0002.35 TEMPORARY PAVEMENT MARKING 4,272.00 LF $1.12 $4,784.64
0002.37 TEMPORARY PAVEMENT MARKING 331.00 LF $1.67 $552.77
0002.44 TEMPORARY PAVEMENT MARKING, TYPE PAINT 998,572.00 LF $0.24 $237,181.02
0002.45 TEMPORARY BROKEN LINES 6,939.00 STA $12.31 $85,433.00
0002.47 TEMPORARY PAVEMENT MARKING SURFACE PREPARATION 295,315.00 LF $0.19 $57,155.90
0002.55 OVERLAY BROKEN LINES 110,891.34 STA $7.44 $825,203.14
0002.60 OVERLAY SOLID LINES 224,334.68 STA $7.68 $1,723,569.84
0002.75 PERMANENT PAVEMENT MARKING 2,538.00 LF $0.60 $1,522.80
0002.76 PERMANENT PAVEMENT MARKING, PAINT 3,099,250.00 LF $0.08 $256,612.14
0002.84 TUBULAR POST CURB SYSTEM 600.00 LF $10.00 $6,000.00
0002.85 TUBULAR POST 422.00 EACH $28.65 $12,090.00
0002.87 CHANNELIZING BLOCK 702.00 EACH $25.00 $17,550.00
0002.88 GROUND SLEEVE 1.00 EACH $200.00 $200.00
0002.97 FLASHING ARROW PANEL 8,504.00 DAY $98.98 $841,689.16
0003.06 CHANGEABLE MESSAGE SIGN 60.00 DAY $76.30 $4,578.00
0003.10 FLAGGING 11,736.00 DAY $277.57 $3,257,581.52
0003.20 FURNISHING AND OPERATING PILOT VEHICLE 4,229.00 DAY $372.18 $1,573,958.86
0003.50 CONCRETE PROTECTION BARRIER 44,895.00 LF $28.47 $1,278,229.99
0003.51 INSTALL CONCRETE PROTECTION BARRIER 2,100.00 LF $4.45 $9,345.00
0003.56 RELOCATE CONCRETE PROTECTION BARRIER 45,303.00 LF $4.31 $195,389.81
0003.57 RELOCATE INERTIAL BARRIER SYSTEM 53.00 EACH $828.86 $43,929.48
0003.58 INERTIAL BARRIER SYSTEM 56.00 EACH $2,447.15 $137,040.42
0003.64 REPLACEMENT MODULE 287.00 EACH $69.79 $20,031.00
0003.70 TEMPORARY RUMBLE STRIP 120.00 EACH $371.77 $44,612.48
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0003.74 TEMPORARY TRAFFIC SIGNAL 17.00 EACH $8,817.53 $149,897.99
0003.75 TEMPORARY TRAFFIC SIGNAL 13.00 EACH $10,395.18 $135,137.36
0003.95 TOWING 10.00 HOUR $135.00 $1,350.00
0005.10 TRAFFIC CONTROL MANAGEMENT 4,917.00 DAY $88.91 $437,177.32
0006.20 HAULING SALVAGED MATERIAL 1.00 LS $410.00 $410.00
0010.04 FIELD OFFICE 59.00 EACH $1,790.15 $105,619.10
0020.00 TRAINING 60,000.00 HOUR $0.80 $47,850.00
0030.00 MOBILIZATION 54.00 LS $11,685.87 $631,037.24
0030.10 MOBILIZATION 69.00 LS $25,744.21 $1,776,350.56
0030.30 MOBILIZATION 29.00 LS $52,144.87 $1,512,201.36
0030.40 MOBILIZATION 46.00 LS $9,668.45 $444,748.86
0030.50 MOBILIZATION 18.00 LS $4,059.39 $73,069.04
0030.51 MOBILIZATION 1.00 LS $19,000.00 $19,000.00
0030.60 MOBILIZATION 113.00 LS $22,985.47 $2,597,358.12
0030.70 MOBILIZATION 48.00 LS $2,845.56 $136,586.69
0030.71 MOBILIZATION 2.00 LS $2,000.00 $4,000.00
0030.80 MOBILIZATION 39.00 LS $18,539.91 $723,056.47
0030.81 MOBILIZATION 12.00 LS $9,009.01 $108,108.15
0030.82 MOBILIZATION 2.00 LS $2,115.00 $4,230.00
0030.90 MOBILIZATION 98.00 LS $81,774.82 $8,013,932.78
1000.00 LARGE TREE REMOVAL 288.00 EACH $332.38 $95,726.08
1009.00 GENERAL CLEARING AND GRUBBING 56.00 LS $9,772.82 $547,277.93
1010.00 EXCAVATION 629,992.00 CY $2.50 $1,577,312.69
1010.01 EXCAVATION (ESTABLISHED QUANTITY) 65,945.50 CY $6.31 $416,386.05
1010.10 EXCAVATION, BORROW 903,893.00 CY $6.77 $6,118,566.87
1010.26 EXCAVATION FOR MSE WALL 10,250.00 CY $5.51 $56,491.71
1010.40 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL 5,000.00 CY $13.25 $66,250.00
1010.50 REMOVAL OF UNSUITABLE MATERIAL 96,657.00 CY $3.56 $344,020.65
1011.00 WATER 17,317.00 MGAL $30.00 $519,510.00
1012.00 RIGHT-OF-WAY MARKERS 604.00 EACH $98.93 $59,754.87
1012.01 RIGHT-OF-WAY POST 31.00 EACH $55.24 $1,712.50
1013.00 RESET RIGHT-OF-WAY MARKERS 80.00 EACH $59.00 $4,720.00
1016.00 RE-ESTABLISH PROPERTY CORNER 92.00 EACH $347.15 $31,937.80
1017.00 CONSTRUCTION STAKING AND SURVEYING 6.00 LS $40,202.74 $241,216.44
1017.50 CONSTRUCTION STAKING AND SURVEYING 3.00 LS $15,729.93 $47,189.79
1020.01 DELINEATOR,  TYPE I 655.00 EACH $17.30 $11,334.50
1020.02 DELINEATOR,  TYPE II 882.00 EACH $14.02 $12,366.99
1020.03 DELINEATOR,  TYPE III 952.00 EACH $17.76 $16,911.23
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1020.06 FLEXIBLE POST DELINEATOR 428.00 EACH $38.92 $16,656.00
1020.20 INSTALL CHEVRONS 362.00 EACH $32.45 $11,746.68
1021.10 REMOVE DELINEATOR UNITS 2,124.00 EACH $6.55 $13,911.48
1030.00 EARTHWORK MEASURED IN EMBANKMENT 949,215.00 CY $5.49 $5,206,555.35
1033.00 ROADWAY GRADING 62.91 STA $995.73 $62,641.35
1040.00 SLOPE PROTECTION 127,049.00 SY $0.31 $38,802.95
1040.06 SLOPE PROTECTION MULCH 128.00 TON $108.83 $13,930.00
1041.00 SALVAGING AND PLACING TOPSOIL 238,940.00 SY $0.49 $117,089.00
1041.22 FURNISHING AND PLACING TOPSOIL 3,954.00 SY $3.78 $14,946.12
1043.05 INFILTRATION CELL 89.00 CY $80.00 $7,120.00
1043.50 RIPRAP FILTER FABRIC 7,860.00 SY $2.40 $18,837.77
1043.69 REINFORCED SOIL SLOPE 10,506.00 SF $18.25 $191,734.50
1050.00 LINEAR GRADING 8.80 MILE $5,037.50 $44,330.00
1060.04 GABION, TYPE D 13.00 EACH $430.00 $5,590.00
1060.05 GABION, TYPE E 315.00 EACH $630.00 $198,450.00
1060.06 GABION, TYPE F 26.00 EACH $830.00 $21,580.00
1060.12 GABION, TYPE 8.00 EACH $340.00 $2,720.00
1060.13 GABION, TYPE 1.00 EACH $190.00 $190.00
1060.14 GABION, TYPE 10.00 EACH $660.00 $6,600.00
1060.15 GABION, TYPE 1.00 EACH $460.00 $460.00
1060.16 GABION, TYPE 1.00 EACH $580.00 $580.00
1060.17 GABION, TYPE 10.00 EACH $830.00 $8,300.00
1090.00 ABANDON WELLS 3.00 EACH $1,235.28 $3,705.85
1090.01 ABANDON MANHOLE 3.00 EACH $1,400.00 $4,200.00
1090.55 ABANDON 1.00 EACH $1,500.00 $1,500.00
1101.00 REMOVE PAVEMENT 164,163.85 SY $5.22 $856,927.64
1101.25 SAWING PAVEMENT 33,942.00 LF $2.52 $85,371.70
1102.00 REMOVE ASPHALT SURFACE 55,114.00 SY $4.56 $251,182.43
1102.05 REMOVE ASPHALT SURFACING FROM PAVEMENT 14,856.00 SY $4.93 $73,221.14
1103.00 REMOVE BRICK SURFACE 5,534.00 SY $9.76 $54,006.00
1103.01 REMOVE BRICK PAVER 1,079.20 SY $5.50 $5,935.60
1106.00 REMOVE DRIVEWAY 7,769.60 SY $4.82 $37,438.64
1107.00 REMOVE WALK 24,276.20 SY $6.03 $146,453.18
1108.00 REMOVE COMBINATION CURB AND GUTTER 10,015.30 LF $5.44 $54,510.73
1109.00 REMOVE CURB 15,235.00 LF $4.17 $63,535.81
1109.20 REMOVE CONCRETE BARRIER 104.00 LF $18.15 $1,887.60
1111.00 REMOVE FENCE 11,557.00 LF $1.60 $18,480.98
1111.01 REMOVE ORNAMENTAL IRON FENCE 96.00 LF $4.50 $432.00
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1113.00 REMOVE STEP 1.00 EACH $500.00 $500.00
1114.10 REMOVE RETAINING WALL 372.00 LF $20.17 $7,503.00
1114.16 REMOVE RAILROAD TIE WALL 1,394.00 SF $2.00 $2,788.00
1116.02 REMOVE CABLE 830.00 LF $2.15 $1,784.50
1117.00 REMOVE MANHOLE 8.00 EACH $556.25 $4,450.00
1119.00 REMOVE INLET 96.00 EACH $336.28 $32,282.90
1119.05 REMOVE AREA INLET 7.00 EACH $700.00 $4,900.00
1120.00 REMOVE DISCHARGE STRUCTURE 3.00 EACH $433.33 $1,300.00
1121.00 REMOVE CONCRETE FLUME 65.00 EACH $380.00 $24,700.00
1121.05 REMOVE CONCRETE FLUME AND INLET 19.00 EACH $389.47 $7,400.00
1122.01 REMOVE CONCRETE MEDIAN SURFACING 5,837.00 SY $4.81 $28,060.74
1122.88 REMOVE GABION 727.00 SY $22.50 $16,357.50
1124.00 REMOVE BUILDING 3.00 EACH $2,633.33 $7,900.00
1124.01 REMOVE BUILDING 1.00 EACH $50.00 $50.00
1124.02 REMOVE BUILDING 1.00 EACH $50.00 $50.00
1124.03 REMOVE BUILDING 1.00 EACH $50.00 $50.00
1124.04 REMOVE BUILDING 1.00 EACH $1,450.00 $1,450.00
1124.05 REMOVE BUILDING 1.00 EACH $1,000.00 $1,000.00
1124.06 REMOVE BUILDING 1.00 EACH $1,000.00 $1,000.00
1124.07 REMOVE BUILDING 1.00 EACH $1,450.00 $1,450.00
1124.08 REMOVE BUILDING 1.00 EACH $1,450.00 $1,450.00
1124.09 REMOVE BUILDING 1.00 EACH $1,450.00 $1,450.00
1124.10 REMOVE BUILDING 1.00 EACH $1,450.00 $1,450.00
1124.11 REMOVE BUILDING 1.00 EACH $1,450.00 $1,450.00
1124.12 REMOVE BUILDING 1.00 EACH $1,450.00 $1,450.00
1124.13 REMOVE BUILDING 1.00 EACH $1,450.00 $1,450.00
1124.14 REMOVE BUILDING 1.00 EACH $1,450.00 $1,450.00
1124.15 REMOVE BUILDING 1.00 EACH $1,450.00 $1,450.00
1124.16 REMOVE BUILDING 1.00 EACH $1,450.00 $1,450.00
1125.00 CLEAR TRACT 4.00 EACH $6,026.13 $24,104.51
1125.01 CLEAR TRACT 1.00 EACH $75.00 $75.00
1125.02 CLEAR TRACT 1.00 EACH $75.00 $75.00
1125.03 CLEAR TRACT 1.00 EACH $1,650.00 $1,650.00
1125.04 CLEAR TRACT 1.00 EACH $3,400.00 $3,400.00
1125.05 CLEAR TRACT 1.00 EACH $5,500.00 $5,500.00
1125.06 CLEAR TRACT 1.00 EACH $350.00 $350.00
1128.50 REMOVE SLAB 7.00 SY $82.15 $575.05
1136.03 REMOVE 104.00 EACH $247.03 $25,691.26



English AUP Summary For January 1, 2011 thru December 31, 2011 Lettings

STANDARD TOTAL AVERAGE TOTAL
ITEM NO. ITEM DESCRIPTION QUANTITY UNITS UNIT PRICE BID

1136.04 REMOVE 19.00 EACH $310.53 $5,900.00
1136.05 REMOVE 8.00 EACH $300.00 $2,400.00
1136.06 REMOVE 10.00 EACH $236.04 $2,360.40
1136.07 REMOVE 4,743.30 LF $5.37 $25,459.85
1136.11 REMOVE 1,458.22 SY $4.21 $6,141.12
1136.12 REMOVE 34.20 STA $292.19 $9,992.90
1136.14 REMOVE 3.00 EACH $933.33 $2,800.00
1136.55 RELOCATE 22,001.00 LF $1.91 $41,945.00
1137.51 REMOVE AND RESET 1.00 EACH $117.00 $117.00
1143.00 REMOVE DRIVEWAY CULVERT PIPE 112.00 LF $7.50 $840.00
1300.24 24" DRIVEWAY CULVERT PIPE 38.00 LF $24.95 $948.10
1405.00 RELAYING DRIVEWAY CULVERT PIPE 100.00 LF $20.00 $2,000.00
1701.18 18" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 48.00 LF $22.00 $1,056.00
1701.24 24" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 1,723.00 LF $27.54 $47,456.78
1701.30 30" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 43.00 LF $34.00 $1,462.00
1702.42 42" DRIVEWAY CULVERT PIPE, TYPE 3, 4, OR 5 80.00 LF $79.00 $6,320.00
1703.42 42" DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 50.00 LF $48.00 $2,400.00
1800.01 RELOCATE 1.00 LS $19,845.56 $19,845.56
1910.16 CONSTRUCTION ENTRANCE 3.00 LS $3,082.33 $9,247.00
1910.17 CONSTRUCTION ENTRANCE 1.00 LS $2,300.00 $2,300.00
2001.00 GRAVEL SURFACE COURSE 6,970.00 CY $19.13 $133,359.20
2001.03 GRAVEL SURFACE COURSE 1,927.00 TON $27.44 $52,878.41
2009.10 GRAVEL EMBEDMENT 54.93 STA $100.00 $5,493.00
2009.20 GRAVEL EMBEDMENT 18,248.00 SY $2.48 $45,283.80
2009.51 CRUSHED ROCK EMBEDMENT 43.77 STA $150.94 $6,606.96
2009.52 CRUSHED ROCK EMBEDMENT 7,099.00 SY $3.77 $26,758.30
2009.53 CRUSHED ROCK EMBEDMENT 327.00 SY $10.85 $3,547.95
2010.00 CRUSHED ROCK SURFACE COURSE 6,846.00 CY $54.24 $371,294.84
2010.03 CRUSHED ROCK SURFACE COURSE 4,916.00 TON $23.90 $117,497.80
2010.08 CRUSHED ROCK SURFACE COURSE 36.00 TON $18.95 $682.20
2010.09 CRUSHED ROCK SURFACE COURSE 34.00 TON $18.95 $644.30
2017.01 CRUSHED ROCK 74.00 CY $62.97 $4,660.11
2017.10 LIMESTONE SCREENINGS 168.00 TON $19.00 $3,192.00
2020.00 SPECIAL SURFACE COURSE FOR MAILBOX TURNOUTS 10,879.00 SY $6.56 $71,354.58
2021.00 MAILBOX POST 317.00 EACH $55.55 $17,609.66
2021.05 REMOVE AND RESET MAILBOX 113.00 EACH $85.16 $9,623.50
3008.05 TIE BARS 12,039.00 EACH $6.55 $78,809.29
3008.06 INSTALL TIE BARS 558.00 EACH $6.00 $3,348.00
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3008.20 CROSS STITCHING 25,064.00 EACH $10.02 $251,224.17
3010.03 CONCRETE CLASS 47B-3500 CURB 1,103.00 LF $19.75 $21,784.25
3010.41 CONCRETE CURB REPAIR TACK-ON CURB 10.00 LF $33.02 $330.20
3010.42 CONCRETE CURB REPAIR 1,915.00 LF $44.72 $85,629.68
3010.46 REMOVE AND SALVAGE 1.00 EACH $900.00 $900.00
3010.50 GRANITE CURB 386.00 LF $89.56 $34,570.16
3010.54 REMOVE & SALVAGE GRANITE CURB 358.00 LF $11.51 $4,120.58
3010.55 REMOVE & SALVAGE BRICK PAVERS 176.00 SY $28.01 $4,929.76
3011.26 CONCRETE CLASS 47B-3500 CURB, TYPE I 4.74 LF $50.25 $238.19
3012.04 CONCRETE CLASS 47B-3500 MEDIAN CURB 358.00 LF $30.07 $10,766.13
3013.13 CONCRETE CLASS 47BD-4000 BARRIER CURB 412.00 LF $30.00 $12,360.00
3013.15 CONCRETE CLASS 47B-3500 BARRIER CURB 3,262.00 LF $21.65 $70,635.50
3013.18 CONCRETE CLASS 47B-3500 BARRIER CURB 463.90 LF $24.00 $11,133.60
3014.11 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER 9,191.30 LF $23.94 $220,051.25
3014.13 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER 2,580.00 LF $14.50 $37,410.00
3014.14 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER 849.00 LF $13.80 $11,716.20
3014.18 COMBINATION CONCRETE CLASS 47B-4000 CURB AND GUTTER 39.00 LF $21.00 $819.00
3014.19 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER 340.00 LF $15.80 $5,372.00
3015.51 CONCRETE MOW STRIP 992.00 SY $39.04 $38,727.00
3016.03 CONCRETE CLASS 47B-3000 SIDEWALK 5" 6,466.50 SY $34.45 $222,778.25
3016.04 6" CONCRETE CLASS 47B-3000 SIDEWALKS 4,670.00 SF $6.54 $30,541.80
3016.21 CONCRETE CLASS 47B-3000 SIDEWALKS 6,576.60 SY $51.02 $335,533.38
3016.22 CONCRETE CLASS 47B-3500 SIDEWALKS 3,707.50 SY $36.42 $135,030.51
3016.23 6" CONCRETE CLASS 47B-3000 SIDEWALKS 6,838.90 SY $54.50 $372,720.05
3016.26 CONCRETE CLASS 47B-3000 SIDEWALK 37.00 CY $135.00 $4,995.00
3016.29 CONCRETE CLASS 47BX-3500 SIDEWALK, 7" 153.00 SY $38.00 $5,814.00
3016.30 CONCRETE CLASS 47BX-3500 SIDEWALK 71.00 SY $63.01 $4,474.00
3016.31 6" CONCRETE CLASS 47B-3000 SIDEWALKS 378.40 SY $63.00 $23,839.20
3016.33 CONCRETE CLASS 47B-3500 SIDEWALK 5,964.00 SY $29.00 $172,956.00
3016.34 CONCRETE CLASS 47BX-4000 SIDEWALK 394.00 SY $46.75 $18,418.84
3016.36 CONCRETE CLASS 47BX-3500 SIDEWALK 38.00 SY $48.00 $1,824.00
3016.39 DETECTABLE WARNING PANEL 9,888.00 SF $24.94 $246,574.30
3016.41 CONCRETE CLASS 47BX-3500 SIDEWALK 56.00 SY $93.14 $5,216.00
3016.45 CONCRETE CLASS 47BX-4000 271.00 SY $56.56 $15,327.76
3016.61 5" CONCRETE CLASS 47B-3000 BIKEWAY 56.00 SY $70.00 $3,920.00
3016.62 6" CONCRETE CLASS 47B-3000 BIKEWAY 4,615.00 SY $28.63 $132,121.25
3016.64 8" CONCRETE CLASS 47B-3000 BIKEWAY 3,099.00 SY $25.80 $79,954.20
3016.71 6" CONCRETE CLASS 47B-3500 BIKEWAY 10,697.00 SY $27.74 $296,768.89
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3016.73 8" CONCRETE CLASS 47B-3500 BIKEWAY 45.00 SY $29.00 $1,305.00
3016.81 CONCRETE CLASS 47B-3500 9" IMPRINTED 114.00 SY $93.89 $10,703.00
3016.98 CONCRETE BIKEWAY FOOTING 120.00 LF $78.00 $9,360.00
3017.09 9" CONCRETE CLASS 47B-3000 MEDIAN SURFACING 348.00 SY $54.00 $18,792.00
3017.17 6" CONCRETE CLASS 47B-3000 IMPRINTED SURFACING 14.00 SY $84.33 $1,180.62
3017.19 CONCRETE CLASS 47B-3000 IMPRINTED SURFACING 22.00 SY $88.50 $1,947.00
3017.35 6" CONCRETE CLASS 47BX-3500 IMPRINTED MEDIAN SURFACING 2,230.00 SY $48.00 $107,040.00
3017.39 CONCRETE CLASS 47B-3000 MEDIAN SURFACING 9.00 SY $55.00 $495.00
3017.40 CONCRETE CLASS 47B-3000 MEDIAN SURFACING 17,063.00 SY $32.91 $561,578.30
3017.44 CONCRETE CLASS 47B-3000 IMPRINTED MEDIAN SURFACING 5,166.00 SY $51.68 $266,990.45
3017.50 INTERLOCKING CONCRETE PAVER BLOCK 3,604.00 SF $9.50 $34,238.00
3017.58 BRICK PAVERS 423.00 SY $102.27 $43,261.53
3017.59 INSTALL BRICK PAVERS 1,472.20 SY $83.40 $122,778.18
3019.24 CONCRETE CLASS 47B-3500 ISLAND NOSE 1.00 EACH $3,000.00 $3,000.00
3020.23 CONCRETE CLASS 47B-3500 DRIVEWAY 8" 1,199.00 SY $41.51 $49,772.30
3020.24 CONCRETE CLASS 47B-3500 DRIVEWAY 5,474.00 SY $31.64 $173,203.44
3020.32 CONCRETE CLASS 47B-HE-3500 DRIVEWAY 418.60 SY $39.05 $16,345.35
3020.35 CONCRETE CLASS 47B-4000 DRIVEWAY 239.00 SY $41.00 $9,799.00
3020.36 CONCRETE CLASS 47B-HE-4000 DRIVEWAY 175.00 SY $44.00 $7,700.00
3020.37 CONCRETE CLASS 47B-HE-3500 6" DRIVEWAY 300.00 SY $42.00 $12,600.00
3020.38 CONCRETE CLASS 47B-HE-3500 7" DRIVEWAY 451.00 SY $42.00 $18,942.00
3025.00 CONCRETE CLASS 47BD-4000 MEDIAN BARRIER 56.00 LF $98.86 $5,536.16
3031.06 6" CONCRETE BASE COURSE 2,476.00 SY $56.77 $140,560.12
3031.08 8" CONCRETE BASE COURSE 3,791.00 SY $40.08 $151,944.00
3031.18 8" DOWELED CONCRETE BASE COURSE 175.00 SY $55.00 $9,625.00
3039.11 CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH 3,233.17 CY $419.36 $1,355,860.37
3039.12 CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH 11,578.48 CY $352.75 $4,084,334.25
3039.13 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH 17,183.66 CY $316.93 $5,445,938.72
3039.14 CONCRETE PAVEMENT REPAIR, TYPE A, PARTIAL DEPTH 966.97 CY $1,331.25 $1,287,281.34
3039.15 CONCRETE PAVEMENT REPAIR, TYPE B, PARTIAL DEPTH 17.00 CY $1,216.21 $20,675.55
3040.11 CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH 32.00 SY $276.50 $8,848.00
3040.12 CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH 910.70 SY $82.12 $74,783.08
3040.13 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH 48,682.40 SY $71.97 $3,503,755.21
3041.25 BITUMINOUS PATCHING 59.00 TON $785.00 $46,315.00
3050.15 CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-4000 6,354.20 CY $238.57 $1,515,938.33
3051.10 EPOXY COATED REINFORCING STEEL FOR PAVEMENT APPROACHES 1,093,484.00 LB $1.05 $1,147,969.56
3070.11 CONCRETE FOR HEADERS, CLASS 47B-3500 2.86 CY $300.00 $858.00
3075.12 6" CONCRETE PAVEMENT, CLASS 47B-3500 3,568.00 SY $36.12 $128,863.12
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3075.22 7" CONCRETE PAVEMENT, CLASS 47B-3500 1,366.00 SY $40.00 $54,640.00
3075.32 8" CONCRETE PAVEMENT, CLASS 47B-3500 8,105.30 SY $35.50 $287,715.80
3075.33 8" CONCRETE PAVEMENT, CLASS 47B-3500 4.00 SY $35.00 $140.00
3075.36 8" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 44,854.00 SY $36.96 $1,658,001.53
3075.42 9" CONCRETE PAVEMENT, CLASS 47B-3500 19,133.00 SY $39.21 $750,147.82
3075.46 9" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 81,197.00 SY $33.40 $2,711,663.08
3075.52 10" CONCRETE PAVEMENT, CLASS 47B-3500 24,109.00 SY $38.21 $921,220.60
3075.53 10" IMPRINTED CONCRETE PAVEMENT, CLASS 47B-3500 815.00 SY $80.00 $65,200.00
3075.56 10" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 155,385.00 SY $33.60 $5,220,679.21
3075.76 12" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 110.00 SY $70.77 $7,784.70
3075.86 13" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 33,322.00 SY $42.48 $1,415,463.90
3089.25 TEMPORARY SURFACING 10,858.00 SY $43.36 $470,802.60
3089.80 FLOWABLE FILL CONCRETE 117.00 CY $137.58 $16,097.00
3090.10 10" CONCRETE PAVEMENT 1,596.00 SY $43.80 $69,904.74
3090.15 8" CONCRETE PAVEMENT 2,660.00 SY $35.00 $93,100.00
3091.19 9" CONCRETE PAVEMENT, CLASS 47B-HE-3500 738.00 SY $78.28 $57,768.00
3091.25 9" DOWELED CONCRETE PAVEMENT, CLASS 47B-HE-3500 5,000.00 SY $28.47 $142,350.00
3095.07 7" CONCRETE PAVEMENT 3,158.00 SY $24.00 $75,792.00
3095.10 10" CONCRETE PAVEMENT 33,044.00 SY $24.00 $793,056.00
3210.10 DIAMOND GRINDING AND TEXTURING CONCRETE PAVEMENT 535,672.00 SY $2.14 $1,145,134.10
3211.25 SEALING CRACKS 29,037.00 LF $1.30 $37,756.03
3211.30 SEALING JOINTS 1,782,616.00 LF $0.89 $1,587,146.64
3211.35 SEALING CONCRETE REPAIR JOINT 8,541.00 LF $1.06 $9,014.06
3221.13 CONCRETE PAVEMENT, CLASS PR-3500 7,925.42 CY $396.22 $3,140,188.25
3221.15 CONCRETE PAVEMENT, CLASS PR-3500 100.00 SY $134.00 $13,400.00
3300.15 TYPE A SAWING 263.00 LF $6.00 $1,578.00
3300.50 PORTLAND CEMENT CONCRETE SMOOTHNESS TESTING 8.00 LS $3,809.89 $30,479.08
4002.00 CAST IRON COVER AND FRAME 10,682.00 LB $2.56 $27,373.70
4003.00 CAST IRON COVER, FRAME, AND FLANGE 1,740.00 LB $1.60 $2,784.00
4004.50 CAST IRON GRATE AND FRAME 63,840.00 LB $2.80 $178,659.91
4004.80 STRUCTURAL STEEL FOR FACE ARMOR 1,490.00 LB $4.18 $6,226.00
4005.00 CAST IRON RING AND COVER 17,580.00 LB $1.59 $27,931.42
4011.14 CURB INLET 22.00 EACH $2,449.09 $53,880.00
4011.15 CURB INLET 7.00 EACH $2,368.57 $16,580.00
4011.16 CURB INLET 4.00 EACH $2,970.00 $11,880.00
4011.17 CURB INLET 1.00 EACH $1,680.00 $1,680.00
4011.18 CURB INLET 1.00 EACH $1,680.00 $1,680.00
4011.19 CURB INLET 1.00 EACH $1,680.00 $1,680.00
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4011.20 CURB INLET 1.00 EACH $1,680.00 $1,680.00
4011.21 CURB INLET 1.00 EACH $1,680.00 $1,680.00
4011.22 CURB INLET 1.00 EACH $1,680.00 $1,680.00
4011.23 CURB INLET 1.00 EACH $1,680.00 $1,680.00
4011.24 CURB INLET 1.00 EACH $1,680.00 $1,680.00
4011.25 CURB INLET 1.00 EACH $1,680.00 $1,680.00
4011.26 CURB INLET 1.00 EACH $1,680.00 $1,680.00
4011.27 CURB INLET 1.00 EACH $1,680.00 $1,680.00
4011.28 CURB INLET 1.00 EACH $1,680.00 $1,680.00
4011.29 CURB INLET 1.00 EACH $1,680.00 $1,680.00
4011.30 CURB INLET 1.00 EACH $1,680.00 $1,680.00
4011.31 CURB INLET 1.00 EACH $1,680.00 $1,680.00
4011.60 AREA INLET 5.00 EACH $2,272.00 $11,360.00
4011.61 AREA INLET 1.00 EACH $2,340.00 $2,340.00
4011.76 INLET 1.00 EACH $1,661.35 $1,661.35
4011.77 INLET 1.00 EACH $5,504.55 $5,504.55
4011.78 INLET 4.00 EACH $1,315.09 $5,260.36
4012.04 INLET 1.00 EACH $6,102.00 $6,102.00
4012.07 INLET-72" STRAIGHT 4.00 EACH $2,200.00 $8,800.00
4012.08 INLET-72" CANTED 2.00 EACH $2,200.00 $4,400.00
4012.12 CURB INLET 69.00 EACH $2,472.75 $170,620.00
4012.13 CURB INLET 2.00 EACH $2,752.00 $5,504.00
4012.14 CURB INLET 3.00 EACH $2,898.00 $8,694.00
4012.18 MODIFY CURB INLET 2.00 EACH $3,850.00 $7,700.00
4012.19 RECONSTRUCT INLET 1.00 EACH $2,210.00 $2,210.00
4012.29 RECONSTRUCT CURB INLET 26.00 EACH $1,780.62 $46,296.03
4012.50 JUNCTION BOX 1.00 EACH $2,156.00 $2,156.00
4012.80 RECONSTRUCT CURB INLET 4.00 EACH $2,452.71 $9,810.85
4012.81 RECONSTRUCT CURB INLET 1.00 EACH $2,411.30 $2,411.30
4012.82 RECONSTRUCT CURB INLET 1.00 EACH $2,411.30 $2,411.30
4012.83 RECONSTRUCT CURB INLET 1.00 EACH $2,411.30 $2,411.30
4014.68 ADJUST CURB INLET TO GRADE 13.00 EACH $850.00 $11,050.00
4014.71 ADJUST INLET TO GRADE 1.00 EACH $1,488.00 $1,488.00
4015.00 ADJUST MANHOLE TO GRADE 239.00 EACH $460.45 $110,046.73
4015.05 ADJUST MANHOLE TO GRADE 6.00 EACH $593.00 $3,558.00
4015.50 RECONSTRUCT MANHOLE 17.00 EACH $1,101.34 $18,722.84
4015.75 MANHOLE 8.70 VFT $532.57 $4,633.36
4016.00 MANHOLE 7.00 EACH $4,390.57 $30,734.00
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4016.01 MANHOLE 4.00 EACH $2,942.25 $11,769.00
4016.02 MANHOLE 4.00 EACH $3,983.75 $15,935.00
4016.03 MANHOLE 3.00 EACH $4,913.00 $14,739.00
4016.04 MANHOLE 3.00 EACH $4,144.33 $12,433.00
4016.05 MANHOLE 3.00 EACH $3,537.33 $10,612.00
4016.06 MANHOLE 3.00 EACH $3,486.33 $10,459.00
4016.07 MANHOLE 3.00 EACH $3,529.67 $10,589.00
4016.08 MANHOLE 3.00 EACH $3,438.33 $10,315.00
4016.09 MANHOLE 2.00 EACH $4,027.50 $8,055.00
4016.10 MANHOLE 2.00 EACH $4,794.00 $9,588.00
4016.11 MANHOLE 2.00 EACH $4,229.00 $8,458.00
4016.12 MANHOLE 2.00 EACH $4,359.00 $8,718.00
4016.13 MANHOLE 2.00 EACH $4,254.00 $8,508.00
4016.14 MANHOLE 2.00 EACH $4,984.00 $9,968.00
4016.15 MANHOLE 2.00 EACH $5,164.00 $10,328.00
4016.16 MANHOLE 1.00 EACH $3,908.00 $3,908.00
4016.17 MANHOLE 1.00 EACH $3,759.00 $3,759.00
4016.18 MANHOLE 1.00 EACH $3,748.00 $3,748.00
4016.19 MANHOLE 1.00 EACH $3,958.00 $3,958.00
4016.20 MANHOLE 1.00 EACH $3,858.00 $3,858.00
4016.21 MANHOLE 1.00 EACH $3,918.00 $3,918.00
4016.22 MANHOLE 1.00 EACH $3,699.00 $3,699.00
4016.23 MANHOLE 1.00 EACH $3,789.00 $3,789.00
4016.24 MANHOLE 1.00 EACH $3,859.00 $3,859.00
4017.00 TAPPING EXISTING MANHOLE 3.00 EACH $500.00 $1,500.00
4018.00 TAPPING EXISTING STRUCTURE 9.00 EACH $497.05 $4,473.42
4018.50 TAPPING EXISTING PIPE 1.00 EACH $250.00 $250.00
4020.26 6" REINFORCED CONCRETE LOW FLOW LINER 933.00 SY $67.11 $62,610.00
4020.30 CONCRETE DITCH LINING 243.16 LF $92.00 $22,370.72
4024.55 FLUME SPILLWAY 626.00 LF $58.94 $36,894.90
4024.59 CONCRETE FLUME 2.00 EACH $12,000.00 $24,000.00
4024.60 CONCRETE FLUME 3.00 EACH $1,983.33 $5,950.00
4024.70 CONCRETE FLUME, TYPE I 16.00 EACH $2,456.56 $39,304.90
4024.71 CONCRETE FLUME, TYPE II 37.00 EACH $2,675.68 $99,000.00
4035.00 REMOVE FLARED-END SECTION 44.00 EACH $297.92 $13,108.52
4035.25 REMOVE AND SALVAGE FLARED-END SECTION 8.00 EACH $215.37 $1,722.94
4035.91 REINSTALL 1.00 EACH $440.32 $440.32
4037.00 REMOVE AND REINSTALL CONCRETE FLARED END SECTIONS 2.00 EACH $130.00 $260.00
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4040.00 REMOVE HEADWALLS FROM CULVERTS 151.00 EACH $253.27 $38,244.45
4040.01 REMOVE HEADWALLS FROM CULVERTS 7.00 EACH $252.00 $1,764.00
4042.51 TAPPING EXISTING SANITARY SEWER MANHOLE 2.00 EACH $1,200.00 $2,400.00
4042.65 RECONSTRUCT WATER SERVICE 1.00 EACH $800.00 $800.00
4043.50 REMOVE SEWER PIPE 5,397.00 LF $13.57 $73,258.94
4043.51 REMOVE SANITARY SEWER PIPE 1,307.00 LF $21.27 $27,800.00
4044.00 PREPARATION OF STRUCTURE 19.00 EACH $3,307.15 $62,835.86
4044.01 PREPARATION OF STRUCTURE 7.00 EACH $2,507.14 $17,550.00
4044.02 PREPARATION OF STRUCTURE 4.00 EACH $2,575.00 $10,300.00
4044.03 PREPARATION OF STRUCTURE 3.00 EACH $1,616.67 $4,850.00
4044.04 PREPARATION OF STRUCTURE 2.00 EACH $2,050.00 $4,100.00
4044.05 PREPARATION OF STRUCTURE 1.00 EACH $1,550.00 $1,550.00
4044.06 PREPARATION OF STRUCTURE 1.00 EACH $2,300.00 $2,300.00
4044.07 PREPARATION OF STRUCTURE 1.00 EACH $1,950.00 $1,950.00
4044.08 PREPARATION OF STRUCTURE 1.00 EACH $2,400.00 $2,400.00
4045.00 REMOVE STRUCTURE 3.00 EACH $7,412.47 $22,237.40
4050.01 EXCAVATION FOR PIPE, PIPE-ARCH CULVERTS, AND HEADWALLS 18,688.00 CY $10.36 $193,612.19
4051.01 EXCAVATION FOR BOX CULVERTS 9,271.00 CY $10.74 $99,600.31
4054.68 TEMPORARY SHORING 5.00 LS $14,579.68 $72,898.42
4054.69 TEMPORARY SHORING 1.00 LS $21,450.20 $21,450.20
4093.80 WALL MATERIALS 5,244.40 SF $23.11 $121,189.45
4094.10 LIMESTONE WALL 1,100.00 CF $57.74 $63,514.00
4095.00 CONCRETE FACE PANELS 33,216.00 SF $18.64 $619,276.00
4095.10 CONCRETE LEVELING PADS 1,659.50 LF $14.20 $23,571.90
4095.15 COMPACTED EARTH LEVELING PAD 638.00 LF $8.20 $5,231.50
4095.20 COPING 1,683.10 LF $90.54 $152,383.60
4100.06 CLASS 47B-3000 CONCRETE FOR HEADWALL 45.20 CY $847.84 $38,322.41
4101.06 CLASS 47B-3000 CONCRETE FOR BOX CULVERT 3,632.12 CY $378.95 $1,376,385.33
4102.09 CLASS 47B-3500 CONCRETE FOR RETAINING WALL 10.20 CY $600.00 $6,120.00
4102.21 CLASS 47BD-3500 CONCRETE FOR CURB WALL 6.00 CY $2,100.00 $12,600.00
4103.06 CLASS 47B-3000 CONCRETE FOR STEP 2.65 CY $1,150.00 $3,047.50
4103.07 CLASS 47BD-3500 CONCRETE FOR STEP 2.00 CY $1,315.00 $2,630.00
4105.59 CLASS 47B-3000 CONCRETE FOR INLET AND JUNCTION BOX 463.53 CY $716.75 $332,235.66
4107.07 CLASS 47B-3000 CONCRETE FOR CONCRETE COLLARS 48.07 CY $817.37 $39,291.16
4107.08 CLASS 47B-3500 CONCRETE FOR CONCRETE COLLARS 2.74 CY $484.31 $1,327.00
4120.06 CLASS 47B-3000 FOR CONCRETE BOX CULVERT PLUG 9.44 CY $682.15 $6,439.53
4130.06 CLASS 47B-3000 CONCRETE FOR PIPE CULVERT PLUG 0.13 CY $642.31 $83.50
4150.00 REINFORCING STEEL FOR HEADWALL 4,199.00 LB $1.76 $7,411.19
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4150.02 EPOXY COATED REINFORCING STEEL FOR HEADWALL 756.00 LB $1.50 $1,134.00
4151.00 REINFORCING STEEL FOR BOX CULVERT 320,467.00 LB $1.16 $371,431.05
4151.10 EPOXY COATED REINFORCING STEEL FOR BOX CULVERT 720.00 LB $2.50 $1,800.00
4152.20 EPOXY COATED REINFORCING STEEL FOR RETAINING WALL 1,351.00 LB $1.50 $2,026.50
4152.25 REINFORCING STEEL FOR CURB WALL 1,546.00 LB $1.60 $2,473.60
4153.00 REINFORCING STEEL FOR STEP 155.00 LB $2.10 $325.50
4155.50 REINFORCING STEEL FOR INLET AND JUNCTION BOX 36,953.94 LB $1.75 $64,765.24
4157.00 REINFORCING STEEL FOR COLLARS 3,739.00 LB $2.08 $7,781.04
4157.02 EPOXY COATED REINFORCING STEEL FOR COLLARS 315.00 LB $1.40 $442.50
4163.25 REINFORCING STEEL 4,879.00 LB $1.02 $4,976.58
4165.00 HANDRAIL FOR STEP 30.34 LF $140.00 $4,247.60
4180.00 CONCRETE COLLAR 3.00 EACH $340.48 $1,021.44
4230.18 BAR GRATE FOR 18" CONCRETE FLARED-END SECTION 11.00 EACH $712.07 $7,832.75
4230.48 BAR GRATE FOR 48" CONCRETE FLARED-END SECTION 1.00 EACH $290.00 $290.00
4310.12 12" FLARED-END SECTION 2.00 EACH $89.00 $178.00
4310.15 15" FLARED-END SECTION 20.00 EACH $327.00 $6,540.00
4310.18 18" FLARED-END SECTION 11.00 EACH $275.80 $3,033.75
4310.24 24" FLARED-END SECTION 41.00 EACH $457.05 $18,739.25
4310.30 30" FLARED-END SECTION 10.00 EACH $566.00 $5,660.00
4310.36 36" FLARED-END SECTION 6.00 EACH $508.25 $3,049.50
4310.42 42" FLARED-END SECTION 1.00 EACH $1,140.00 $1,140.00
4310.54 54" FLARED-END SECTION 1.00 EACH $1,550.00 $1,550.00
4325.18 18" SAFETY SLOPED END SECTION 1.00 EACH $1,928.00 $1,928.00
4325.42 42" SAFETY SLOPED END SECTION 2.00 EACH $3,579.13 $7,158.26
4350.15 15" CORRUGATED METAL PIPE 246.00 LF $50.00 $12,300.00
4350.18 18" CORRUGATED METAL PIPE 5.00 LF $60.00 $300.00
4350.24 24" CORRUGATED METAL PIPE 3,161.00 LF $26.37 $83,366.16
4350.30 30" CORRUGATED METAL PIPE 12.00 LF $42.00 $504.00
4350.36 36" CORRUGATED METAL PIPE 50.00 LF $51.00 $2,550.00
4350.42 42" CORRUGATED METAL PIPE 24.00 LF $70.00 $1,680.00
4350.48 48" CORRUGATED METAL PIPE 22.00 LF $80.00 $1,760.00
4360.12 12" METAL FLARED-END SECTION 2.00 EACH $200.00 $400.00
4360.15 15" METAL FLARED-END SECTION 9.00 EACH $157.78 $1,420.00
4360.18 18" METAL FLARED-END SECTION 16.00 EACH $227.21 $3,635.39
4360.24 24" METAL FLARED-END SECTION 87.00 EACH $298.03 $25,928.90
4360.30 30" METAL FLARED-END SECTION 17.00 EACH $408.75 $6,948.79
4360.36 36" METAL FLARED-END SECTION 21.00 EACH $615.82 $12,932.31
4360.42 42" METAL FLARED-END SECTION 7.00 EACH $1,237.70 $8,663.92
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4360.48 48" METAL FLARED-END SECTION 12.00 EACH $1,194.09 $14,329.07
4360.60 60" METAL FLARED-END SECTION 5.00 EACH $1,803.50 $9,017.50
4362.48 INSTALL 48" METAL FLARED-END SECTION 1.00 EACH $200.00 $200.00
4362.72 INSTALL 72" METAL FLARED-END SECTION 1.00 EACH $500.00 $500.00
4390.36 36" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION 3.00 EACH $706.33 $2,119.00
4390.42 42" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION 2.00 EACH $995.00 $1,990.00
4450.15 15" REINFORCED CONCRETE PIPE 24.00 LF $71.15 $1,707.60
4450.18 18" REINFORCED CONCRETE PIPE 4.00 LF $500.00 $2,000.00
4450.24 24" REINFORCED CONCRETE PIPE 10.00 LF $50.00 $500.00
4450.36 36" REINFORCED CONCRETE PIPE 6.00 LF $92.00 $552.00
4450.48 48" REINFORCED CONCRETE PIPE 6.00 LF $135.00 $810.00
4450.54 54" REINFORCED CONCRETE PIPE 12.00 LF $170.00 $2,040.00
4460.18 18" CONCRETE FLARED-END SECTION 12.00 EACH $1,049.17 $12,590.00
4460.24 24" CONCRETE FLARED-END SECTION 20.00 EACH $688.44 $13,768.76
4460.30 30" CONCRETE FLARED-END SECTION 11.00 EACH $885.38 $9,739.20
4460.36 36" CONCRETE FLARED-END SECTION 4.00 EACH $1,525.49 $6,101.94
4460.42 42" CONCRETE FLARED-END SECTION 12.00 EACH $1,306.11 $15,673.36
4460.48 48" CONCRETE FLARED-END SECTION 2.00 EACH $1,900.00 $3,800.00
4460.54 54" CONCRETE FLARED-END SECTION 5.00 EACH $1,810.00 $9,050.00
4460.60 60" CONCRETE FLARED-END SECTION 3.00 EACH $2,392.25 $7,176.74
4461.18 INSTALL 18" CONCRETE FLARED-END SECTION 3.00 EACH $194.00 $582.00
4461.24 INSTALL 24" CONCRETE FLARED-END SECTION 2.00 EACH $165.00 $330.00
4510.18 18" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 1.00 EACH $470.00 $470.00
4510.24 24" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 6.00 EACH $775.00 $4,650.00
4510.30 30" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 8.00 EACH $934.25 $7,474.00
4510.36 36" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 2.00 EACH $1,350.00 $2,700.00
4510.48 48" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 2.00 EACH $1,650.00 $3,300.00
4600.12 12" REINFORCED CONCRETE SEWER PIPE 121.00 LF $61.07 $7,389.85
4600.15 15" REINFORCED CONCRETE SEWER PIPE 112.00 LF $91.47 $10,244.86
4600.18 18" REINFORCED CONCRETE SEWER PIPE 1,591.00 LF $26.21 $41,695.00
4600.24 24" REINFORCED CONCRETE SEWER PIPE 210.00 LF $38.00 $7,980.00
4600.30 30" REINFORCED CONCRETE SEWER PIPE 27.00 LF $56.00 $1,512.00
4600.36 36" REINFORCED CONCRETE SEWER PIPE 147.00 LF $67.00 $9,849.00
4600.48 48" REINFORCED CONCRETE SEWER PIPE 162.00 LF $110.00 $17,820.00
4670.05 CULVERT SANDFILL 297.40 CY $93.89 $27,924.30
4674.78 8" P.V.C. SEWER PIPE 8.00 LF $40.00 $320.00
4730.02 2" SEWER PIPE 155.00 LF $7.00 $1,085.00
4730.03 3" SEWER PIPE 2,396.00 LF $27.00 $64,692.00
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4731.08 8" SANITARY SEWER PIPE 742.00 LF $27.46 $20,372.00
4731.10 10" SANITARY SEWER PIPE 80.00 LF $85.00 $6,800.00
4731.12 12" SANITARY SEWER PIPE 86.00 LF $90.00 $7,740.00
4731.13 15" SANITARY SEWER PIPE 84.00 LF $100.00 $8,400.00
4731.14 15" PTMT SANITARY SEWER PIPE 566.00 LF $335.00 $189,610.00
4763.10 SEWER CLEANOUT 2.00 EACH $1,600.00 $3,200.00
4764.04 4" NONPERFORATED P.V.C. PIPE UNDERDRAIN 780.00 LF $9.00 $7,020.00
4764.35 4" PERFORATED PIPE UNDERDRAIN 21,266.00 LF $4.66 $99,023.86
4764.36 6" NONPERFORATED PIPE UNDERDRAIN 351.00 LF $7.00 $2,457.00
4764.37 6" PERFORATED PIPE UNDERDRAIN 1,317.00 LF $7.46 $9,828.60
4764.38 8" NONPERFORATED PIPE UNDERDRAIN 30.00 LF $10.00 $300.00
4766.06 6" DUCTILE IRON PIPE 90.00 LF $40.00 $3,600.00
4766.10 10" DUCTILE IRON PIPE 528.00 LF $52.00 $27,456.00
4766.16 16" DUCTILE IRON PIPE 20.00 LF $75.00 $1,500.00
4790.02 EXTERNAL FRAME SEALS 14.00 EACH $440.00 $6,160.00
4790.03 INTERNAL FRAME SEAL 10.00 EACH $444.04 $4,440.40
4790.10 SANITARY MANHOLE 3.00 EACH $15,000.00 $45,000.00
4795.96 2" PLUG 1.00 EACH $10.00 $10.00
4795.97 3" PLUG 2.00 EACH $20.00 $40.00
4796.00 6" PLUG 2.00 EACH $95.00 $190.00
4796.01 8" PLUG 1.00 EACH $146.00 $146.00
4796.02 10" PLUG 3.00 EACH $190.00 $570.00
4805.08 8" STEEL CASING 150.00 LF $50.00 $7,500.00
4805.16 16" STEEL CASING 150.00 LF $100.00 $15,000.00
4805.42 42" STEEL CASING 270.00 LF $550.00 $148,500.00
4805.48 48" STEEL CASING 417.00 LF $650.00 $271,050.00
4880.24 JACKING 24" CULVERT PIPE, TYPE 2 CLASS IV 90.00 LF $183.00 $16,470.00
4880.30 JACKING 30" CULVERT PIPE, TYPE 2 CLASS IV 50.00 LF $207.00 $10,350.00
4880.42 JACKING 42" CULVERT PIPE, TYPE 2 CLASS IV 279.00 LF $285.00 $79,515.00
4880.54 JACKING 54" CULVERT PIPE, TYPE 2 CLASS IV 123.00 LF $480.00 $59,040.00
4880.60 JACKING 60" CULVERT PIPE, TYPE 2 CLASS IV 108.00 LF $556.37 $60,088.00
4900.24 AREA INLET SEDIMENT FILTER 60.00 EACH $415.17 $24,910.00
4900.25 CURB INLET SEDIMENT FILTER 490.00 EACH $82.23 $40,290.48
4900.27 CURB INLET SEDIMENT FILTER 783.00 LF $11.20 $8,769.00
4900.53 CONNECT 2.00 EACH $550.00 $1,100.00
4900.54 CONNECT 1.00 EACH $1,000.00 $1,000.00
4900.56 ADJUST 6.00 EACH $340.00 $2,040.00
4910.25 DEWATERING 1,625.00 LF $90.00 $146,250.00
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4999.05 DETENTION CELL 1.00 LS $390,000.00 $390,000.00
5815.00 GENERAL RESTROOM BUILDING CONSTRUCTION 1.00 EACH $752,350.00 $752,350.00
5820.01 GENERAL CONSTRUCTION 1.00 LS $208,792.00 $208,792.00
5825.00 MECHANICAL WORK FOR RESTROOM BUILDING 1.00 EACH $102,417.00 $102,417.00
5830.00 ELECTRICAL WORK FOR RESTROOM BUILDING 1.00 EACH $91,250.00 $91,250.00
5830.10 CONCRETE FORMWORK 1.00 LS $19,021.24 $19,021.24
5875.14 SPRINKLER 1.00 LS $661.67 $661.67
5878.99 DOOR 1.00 LS $2,680.37 $2,680.37
5879.01 METAL DOORS AND FRAMES 1.00 LS $3,844.90 $3,844.90
5895.10 DEMOLITION/SITE WORK 1.00 EACH $56,280.00 $56,280.00
5895.11 DEMOLITION 1.00 LS $28,755.12 $28,755.12
5899.40 PAINTING 3,550.00 SF $5.51 $19,560.50
5899.45 PLATFORM LIFT 1.00 LS $30,622.86 $30,622.86
5899.50 PIPE RAILING 139.00 LF $120.01 $16,681.39
5899.51 DECORATIVE METAL RAILING 44.00 LF $175.38 $7,716.72
5899.52 DECORATIVE METAL RAILING 15.00 LF $180.35 $2,705.25
5899.53 DECORATIVE METAL RAILING 20.00 LF $174.57 $3,491.40
5899.54 DECORATIVE METAL RAILING 16.00 LF $180.35 $2,885.60
5899.70 METAL STAIR 16.00 LF $813.13 $13,010.08
5899.72 CONCRETE STAIR 52.00 CY $515.12 $26,786.24
5999.91 MECHANICAL 1.00 LS $5,513.96 $5,513.96
6000.10 ABUTMENT NO.1 EXCAVATION 30.00 LS $4,698.93 $140,967.82
6000.11 ABUTMENT NO.2 EXCAVATION 28.00 LS $5,026.91 $140,753.51
6000.20 PIER NO.1 EXCAVATION 6.00 LS $15,959.38 $95,756.25
6000.21 PIER NO.2 EXCAVATION 2.00 LS $12,400.00 $24,800.00
6000.22 PIER NO.3 EXCAVATION 1.00 LS $2,100.00 $2,100.00
6000.23 PIER NO.4 EXCAVATION 1.00 LS $2,100.00 $2,100.00
6000.60 PIER NO.1 EXCAVATION 2.00 LS $6,958.23 $13,916.46
6000.61 PIER NO.2 EXCAVATION 2.00 LS $6,958.23 $13,916.46
6000.62 PIER NO.3 EXCAVATION 1.00 LS $12,500.00 $12,500.00
6000.63 PIER NO.4 EXCAVATION 1.00 LS $12,500.00 $12,500.00
6001.00 BENT NO.1 EXCAVATION 6.00 LS $17,833.33 $107,000.00
6001.01 BENT NO.2 EXCAVATION 6.00 LS $17,833.33 $107,000.00
6001.50 BENT NO.1 EXCAVATION 1.00 LS $8,500.00 $8,500.00
6001.51 BENT NO.2 EXCAVATION 1.00 LS $8,500.00 $8,500.00
6002.00 COLUMN FOOTING NO.1 EXCAVATION 1.00 LS $550.00 $550.00
6002.01 COLUMN FOOTING NO.2 EXCAVATION 1.00 LS $550.00 $550.00
6002.02 COLUMN FOOTING NO.3 EXCAVATION 1.00 LS $550.00 $550.00
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6002.03 COLUMN FOOTING NO.4 EXCAVATION 1.00 LS $550.00 $550.00
6002.04 COLUMN FOOTING NO.5 EXCAVATION 1.00 LS $550.00 $550.00
6002.05 COLUMN FOOTING NO.6 EXCAVATION 1.00 LS $550.00 $550.00
6002.06 COLUMN FOOTING NO.7 EXCAVATION 1.00 LS $550.00 $550.00
6002.07 COLUMN FOOTING NO.8 EXCAVATION 1.00 LS $550.00 $550.00
6004.60 EXPANSION JOINT REPAIR 1,316.20 LF $93.84 $123,515.20
6004.90 REPLACING DECK JOINT SEALS 81.50 LF $66.00 $5,379.00
6005.28 PREFORMED SILICONE JOINT, TYPE B 268.60 LF $56.08 $15,062.00
6005.31 PREFORMED SILICONE JOINT, TYPE A 354.80 LF $81.50 $28,914.93
6005.32 PREFORMED EXPANSION JOINT, TYPE A 1,310.10 LF $75.54 $98,968.71
6005.33 PREFORMED EXPANSION JOINT, TYPE B 1,739.70 LF $62.71 $109,101.83
6005.36 PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE A 356.30 LF $66.77 $23,789.22
6005.37 PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE B 420.50 LF $52.49 $22,072.14
6005.60 ELASTOMERIC BEARING 116.00 EACH $561.04 $65,080.80
6005.78 EXPANSION BEARING, TFE TYPE 73.00 EACH $983.20 $71,773.28
6005.83 FIXED BEARING 73.00 EACH $399.62 $29,172.04
6007.01 CLASS I REPAIR 5,073.00 SY $20.67 $104,854.17
6007.02 CLASS II REPAIR 1,772.90 SY $177.96 $315,512.95
6007.03 CLASS III REPAIR 79.00 SY $625.00 $49,374.99
6007.22 BRIDGE DECK REPAIR, PARTIAL DEPTH 2,510.23 SY $212.29 $532,893.57
6007.23 BRIDGE DECK REPAIR, FULL DEPTH 95.00 SY $385.58 $36,630.50
6008.40 PLACING, FINISHING, AND CURING CONCRETE OVERLAY-SF 7,411.20 SY $23.63 $175,156.87
6010.12 CLASS 47B-4000 CONCRETE FOR BRIDGE 316.50 CY $476.24 $150,729.96
6010.16 CLASS PR3-3500 CONCRETE FOR BRIDGE 20.80 CY $700.00 $14,560.00
6010.17 CLASS 47BD-4000 CONCRETE FOR BRIDGE 624.40 SY $46.00 $28,722.40
6010.22 CLASS 47B-3000 CONCRETE FOR BRIDGE 5,579.30 CY $376.86 $2,102,607.62
6010.26 CLASS 47BD-4000 CONCRETE FOR BRIDGE 7,655.00 CY $393.34 $3,011,013.10
6010.40 CLASS 47BD-4000 CONCRETE FOR BARRIER 5.40 CY $251.28 $1,356.91
6010.48 CLASS 47BD-4000 CONCRETE FOR RAMPS 8,035.00 SF $5.25 $42,183.75
6010.75 CLASS 47BD-4000 CONCRETE FOR PIER PROTECTION 50.60 CY $1,589.92 $80,450.00
6010.78 CLASS 47BD-4000 CONCRETE FOR CONCRETE RAIL 30.90 CY $1,385.28 $42,805.24
6011.11 PRECAST/PRESTRESSED CONCRETE SUPERSTRUCTURE AT STATION 10.00 LS $251,159.60 $2,511,596.04
6016.02 CONCRETE FOR OVERLAYS-SF 495.90 CY $401.28 $198,994.12
6019.00 BIRD SPIKES 550.00 LF $17.75 $9,762.50
6020.00 REINFORCING STEEL FOR BRIDGE 129,360.00 LB $0.78 $101,121.00
6020.03 EPOXY COATED REINFORCING STEEL FOR CONCRETE RAIL 7,640.00 LB $1.89 $14,407.90
6030.00 PREPARATION OF BRIDGE AT STATION 64.00 EACH $19,203.67 $1,229,034.96
6030.01 PREPARATION OF BRIDGE AT STATION 12.00 EACH $9,331.29 $111,975.50
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6030.02 PREPARATION OF BRIDGE AT STATION 6.00 EACH $9,888.33 $59,330.00
6030.03 PREPARATION OF BRIDGE AT STATION 3.00 EACH $6,633.33 $19,900.00
6030.04 PREPARATION OF BRIDGE AT STATION 1.00 EACH $12,000.00 $12,000.00
6040.00 REMOVE STRUCTURE 13.00 EACH $31,448.72 $408,833.33
6040.01 REMOVE STRUCTURE 3.00 EACH $22,021.67 $66,065.00
6045.30 GIRDER RELOCATION 2.00 EACH $14,283.54 $28,567.08
6052.52 ACCESS BRIDGE 5.00 LS $60,584.64 $302,923.22
6052.55 ACCESS CROSSING 6.00 LS $12,301.67 $73,810.00
6070.50 PEDESTRIAN BRIDGE 2.00 LS $495,000.00 $990,000.00
6070.90 PREFABRICATED STEEL RAMP STRUCTURE 1.00 LS $550,000.00 $550,000.00
6071.11 STEEL SUPERSTRUCTURE AT STATION 2.00 LS $727,877.90 $1,455,755.79
6080.00 STRUCTURAL STEEL FOR SUBSTRUCTURE 65,021.00 LB $2.57 $167,060.85
6081.00 STRUCTURAL STEEL FOR SUPERSTRUCTURE 6,710.00 LB $3.26 $21,874.60
6095.00 STEEL DIAPHRAGM 30.00 EACH $420.00 $12,600.00
6100.00 FLOOR DRAINS 9.00 EACH $1,661.10 $14,949.92
6103.00 GEOGRID 322.00 SY $20.50 $6,601.00
6104.00 BROKEN CONCRETE RIPRAP 1,140.00 TON $16.34 $18,626.38
6105.01 ROCK RIPRAP, TYPE A 186.00 TON $55.68 $10,356.00
6105.02 ROCK RIPRAP, TYPE B 5,230.00 TON $44.68 $233,693.04
6105.03 ROCK RIPRAP, TYPE C 272.00 TON $45.22 $12,300.16
6105.30 SALVAGING AND PLACING TOPSOIL ON RIPRAP 3,383.80 SY $3.81 $12,885.20
6107.00 CONCRETE SLOPE PROTECTION 2,228.50 SY $88.50 $197,230.26
6107.10 CONCRETE SLOPE PROTECTION REPAIR 7.00 SY $920.00 $6,440.00
6131.50 EPOXY COATED REINFORCING STEEL 2,079,494.00 LB $0.97 $2,007,883.50
6131.61 EPOXY COATED REINFORCING STEEL FOR BARRIER 720.00 LB $0.93 $669.60
6131.75 EPOXY COATED REINFORCING STEEL FOR PIER PROTECTION 13,785.00 LB $2.73 $37,650.00
6133.00 MEMBRANE WATERPROOFING 7,006.00 SY $21.28 $149,064.41
6133.13 ANTI-GRAFFITI COATING 1.00 LS $7,100.00 $7,100.00
6139.50 SUBSURFACE DRAINAGE MATTING 1,051.50 SY $24.87 $26,148.07
6200.00 CONCRETE PILING 3,925.00 LF $33.21 $130,363.40
6207.00 MICROPILES 3,850.00 LF $182.09 $701,046.50
6210.12 HP 10 INCH X 42 LB STEEL PILING 1,710.00 LF $30.00 $51,300.00
6210.14 HP 12 INCH X 53 LB STEEL PILING 23,580.00 LF $36.06 $850,377.40
6210.40 TIMBER PILE SPLICE 8.00 EACH $5,125.00 $41,000.00
6210.50 PIPE PILING 38,160.00 LF $42.36 $1,616,585.60
6251.00 TEST PILE 11.00 EACH $3,218.18 $35,400.00
6251.08 MICROPILES VERIFICATION LOAD TEST 1.00 EACH $38,597.71 $38,597.71
6251.09 MICROPILES PROOF LOAD TEST 3.00 EACH $2,756.98 $8,270.94
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6310.00 STEEL SHEET PILING 46,426.00 SF $20.15 $935,389.21
6390.00 BRIDGE RAIL 3,598.00 LF $9.75 $35,080.50
6390.55 METAL RAILING 541.00 LF $258.80 $140,010.80
6401.00 PEDESTRIAN BARRIER RAIL 1,285.50 LF $67.77 $87,121.25
6404.00 PEDESTRIAN RAILING (CHAIN LINK TYPE) 1,216.00 LF $53.86 $65,496.15
6404.17 7' PEDESTRIAN RAILING (CHAIN LINK TYPE) 662.00 LF $54.00 $35,748.00
6404.25 5' PEDESTRIAN RAILING (CHAIN LINK TYPE-VINYL COATED) 1,315.00 LF $111.00 $145,965.00
6404.50 PEDESTRIAN RAILING 159.40 LF $98.16 $15,646.00
6406.00 PEDESTRIAN HANDRAIL 598.00 LF $89.10 $53,280.00
6415.00 DRAINAGE SYSTEM AT STATION 9.00 EACH $1,718.22 $15,464.00
6430.00 PAINTING STRUCTURE AT 1.00 LS $69,597.18 $69,597.18
6433.00 PAINTING PILES AND MISCELLANEOUS STEEL 2.00 LS $1,325.66 $2,651.31
6510.55 TEMPORARY BRIDGE SHORING 3.00 LS $15,029.73 $45,089.19
6510.60 BRIDGE SHORING 3.00 LS $13,843.36 $41,530.08
6601.15 1 1/2" CONDUIT IN BRIDGE 1,054.00 LF $12.28 $12,943.54
6602.31 CONCRETE COATING 3.00 LS $11,131.61 $33,394.82
6610.45 STRIP SEALS 43.80 LF $58.00 $2,540.40
6614.10 TEMPORARY SUPPORTS 24.00 EACH $1,416.67 $34,000.00
6616.65 BEARING DEVICE REPLACEMENT 16.00 EACH $950.00 $15,200.00
6617.02 ABUTMENT REPAIR 727.00 SF $97.94 $71,204.56
6617.25 CONCRETE REPAIR 3,406.10 SF $47.83 $162,905.88
6617.26 CONCRETE REPAIR 61.78 SY $429.43 $26,530.00
6617.27 CONCRETE REPAIR 300.00 LF $3.15 $945.00
6617.28 CONCRETE REPAIR 1.70 CY $4,688.67 $7,970.74
6617.29 CONCRETE REPAIR 150.00 SF $48.72 $7,308.00
6617.60 BENT REPAIR 2.00 EACH $740.00 $1,480.00
6618.20 GIRDER REPAIR 12.00 EACH $2,933.33 $35,200.00
6650.50 CURB REPAIR 2,300.00 SF $32.88 $75,625.00
6650.52 CURB REPAIR 2.00 LF $445.00 $890.00
6670.00 SEALING DECK CRACKS 25.00 LF $19.00 $475.00
6671.00 SEALING CONCRETE SURFACES 7,321.90 SY $1.55 $11,348.95
6700.10 BRIDGE LIGHTING SYSTEM 1.00 EACH $39,000.00 $39,000.00
6700.20 TYPE A LIGHT FIXTURES 85.00 EACH $350.00 $29,750.00
6700.25 TYPE B LIGHT FIXTURES 8.00 EACH $700.00 $5,600.00
6700.30 TYPE B LIGHT POLES 8.00 EACH $1,800.00 $14,400.00
6700.38 PRECAST CONCRETE POST FOR LIGHT POLE 6.00 EACH $2,111.17 $12,667.02
6960.15 BRIDGE APPROACH REPAIR 279.48 CY $807.06 $225,557.75
6990.04 TEMPORARY 1.00 LS $4,151.09 $4,151.09
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6998.00 BRIDGE DECKING 2,089.93 SF $4.23 $8,840.40
6998.02 BRIDGE DECK SUPPORTS 30.00 EACH $73.13 $2,193.90
6998.04 WIDENING OF DECK 160.59 LF $34.13 $5,480.94
7001.50 CULVERT MOUNTED GUARDRAIL POST 9.00 EACH $616.27 $5,546.42
7011.20 W-BEAM GUARDRAIL 47,703.75 LF $19.91 $949,783.34
7011.30 THRIE-BEAM GUARDRAIL 2,468.75 LF $28.46 $70,255.00
7015.00 CABLE GUARDRAIL 36,890.00 LF $18.09 $667,506.52
7017.00 REMOVE GUARDRAIL 88,314.85 LF $1.89 $167,092.42
7017.50 REMOVE & SALVAGE GUARDRAIL 10,827.00 LF $2.75 $29,754.88
7018.01 RESET GUARDRAIL 7,887.00 LF $22.92 $180,734.00
7019.50 IMPACT ATTENUATOR 3.00 EACH $14,833.33 $44,500.00
7019.64 TEMPORARY IMPACT ATTENUATOR 1.00 EACH $9,509.32 $9,509.32
7019.80 PERMANENT INERTIAL BARRIER SYSTEM 1.00 EACH $39,000.00 $39,000.00
7020.00 BRIDGE APPROACH SECTIONS 274.00 EACH $2,394.73 $656,154.82
7020.60 SPECIAL BRIDGE APPROACH SECTION 11.00 EACH $2,210.00 $24,310.00
7021.47 MELT 12.00 EACH $1,823.33 $21,880.00
7022.00 END ANCHORAGE ASSEMBLY 16.00 EACH $666.42 $10,662.72
7022.50 BULLNOSE-12.5' 19.00 EACH $5,025.79 $95,490.00
7023.00 TERMINAL ANCHORAGE SECTIONS 154.00 EACH $2,666.70 $410,672.10
7024.25 GUARDRAIL END TREATMENT, TYPE I 71.00 EACH $2,144.39 $152,252.01
7024.27 GUARDRAIL END TREATMENT, TYPE II 231.00 EACH $1,845.92 $426,407.52
7025.48 GUARDRAIL POSTS 4.00 EACH $500.00 $2,000.00
7100.00 RIGHT-OF-WAY FENCE 3,094.00 LF $2.75 $8,523.22
7103.00 END POSTS 15.00 EACH $148.47 $2,227.00
7104.00 PULL POSTS 16.00 EACH $183.63 $2,938.00
7105.00 CORNER POSTS 26.00 EACH $166.68 $4,333.60
7105.94 4' GATE 2.00 EACH $567.50 $1,135.00
7106.24 24' VEHICLE GATE 1.00 EACH $518.10 $518.10
7106.92 SWING GATE 16.00 EACH $1,770.00 $28,320.00
7110.00 TEMPORARY FENCE 1,679.00 LF $9.09 $15,265.70
7110.02 3 FOOT CHAIN-LINK FENCE 846.00 LF $9.67 $8,180.82
7110.04 4 FOOT CHAIN-LINK FENCE 489.00 LF $15.30 $7,480.00
7110.05 5 FOOT CHAIN-LINK FENCE 2,010.00 LF $10.77 $21,647.70
7110.06 6 FOOT CHAIN-LINK FENCE 762.00 LF $25.12 $19,142.00
7115.02 END POST FOR 3 FOOT CHAIN-LINK FENCE 10.00 EACH $104.50 $1,045.00
7116.02 CORNER POST FOR 3.0 FOOT CHAIN-LINK FENCE 1.00 EACH $105.60 $105.60
7116.05 CORNER POST FOR 5 FOOT CHAIN-LINK FENCE 5.00 EACH $131.74 $658.70
7117.02 PULL POST FOR 3 FOOT CHAIN-LINK FENCE 7.00 EACH $105.60 $739.20
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7130.00 BARBED WIRE FENCE 5,827.00 LF $4.00 $23,308.00
7130.10 FENCE 1,064.00 LF $80.00 $85,120.00
7130.12 FENCE 120.00 LF $82.00 $9,840.00
7130.21 GOLF COURSE SAFETY NETTING 150.00 LF $60.00 $9,000.00
7130.50 SMOOTH WIRE FENCE 3,927.00 LF $5.50 $21,598.50
7130.54 CABLE FENCE 1,045.00 LF $15.05 $15,727.25
7130.90 4 FOOT ORNAMENTAL FENCE 160.00 LF $51.00 $8,160.00
7130.92 6 FOOT ORNAMENTAL FENCE 96.00 LF $65.00 $6,240.00
7130.95 WOOD FENCE 63.00 LF $20.00 $1,260.00
7150.50 REMOVE AND RESET CHAIN-LINK FENCE 28.00 LF $8.00 $224.00
7151.00 REMOVE AND RESET FENCE 664.00 LF $13.82 $9,174.52
7151.01 REMOVE, SALVAGE AND RESET INTERSTATE CLOSURE GATE BASE 4.00 EACH $1,500.00 $6,000.00
7305.00 REMOVE OVERHEAD STRUCTURE 1.00 EACH $10,566.00 $10,566.00
7308.10 REMOVE SIGN 3.00 EACH $97.67 $293.00
7309.90 REMOVE AND REINSTALL 2.00 EACH $185.00 $370.00
7312.00 OVERHEAD SIGN SUPPORT, LOCATION 2.00 EACH $47,579.80 $95,159.60
7314.00 ILLUMINATED SIGN 20.00 EACH $2,760.00 $55,200.00
7314.11 LED BLANK OUT SIGN 1.00 EACH $3,800.00 $3,800.00
7316.00 SIGN 28.00 EACH $233.94 $6,550.40
7316.01 SIGN 2.00 EACH $101.48 $202.96
7316.02 SIGN 2.00 EACH $90.86 $181.72
7316.03 SIGN 14.00 EACH $75.52 $1,057.28
7316.04 SIGN 2.00 EACH $75.52 $151.04
7316.05 SIGN 2.00 EACH $82.60 $165.20
7316.11 SIGN 16.00 EACH $78.11 $1,249.76
7320.00 INSTALL SIGN 4.00 EACH $8.92 $35.68
7320.07 OVERHEAD SIGN 39.00 EACH $358.88 $13,996.45
7320.27 TRAFFIC SIGN AND POST 2.00 EACH $450.00 $900.00
7320.40 INSTALL STREET NAME SIGN 5.00 EACH $250.00 $1,250.00
7320.50 STREET NAME SIGN 54.00 EACH $627.48 $33,884.00
7320.51 STREET NAME SIGN 2.00 EACH $570.00 $1,140.00
7321.00 TYPE A SIGN 1,850.50 SF $13.56 $25,095.85
7322.00 TYPE B SIGN 1,031.50 SF $19.40 $20,011.10
7323.00 TYPE C SIGN 253.00 SF $23.14 $5,854.42
7323.05 INSTALL TYPE C SIGN 1,047.50 SF $2.65 $2,775.88
7333.00 SIGN POST 188.00 EACH $129.58 $24,361.00
7333.04 SIGN POST 78.00 LF $9.65 $752.70
7340.00 STRUCTURAL STEEL FOR SIGN SUPPORTS 7,420.25 LB $2.40 $17,808.60
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7360.24 24" SIGN SUPPORT FOOTING 6.00 EACH $500.00 $3,000.00
7360.30 30" SIGN SUPPORT FOOTING 6.00 EACH $680.00 $4,080.00
7360.36 36" SIGN SUPPORT FOOTING 4.00 EACH $910.00 $3,640.00
7380.02 TRAIL MILEAGE MARKER 35.00 EACH $82.60 $2,891.00
7380.20 REMOVABLE BOLLARD 14.00 EACH $554.55 $7,763.76
7380.25 BOLLARD 1.00 EACH $300.00 $300.00
7390.00 REMOVE SIGN AND POST 6.00 EACH $78.00 $468.00
7390.02 RELOCATE SIGN 18.00 EACH $181.33 $3,264.00
7390.10 REMOVE SIGN, POST, AND FOOTING 3.00 EACH $183.33 $550.00
7489.04 4" WHITE THERMOPLASTIC, GROOVED 38,637.00 LF $1.65 $63,751.05
7489.05 4" YELLOW THERMOPLASTIC, GROOVED 5,685.00 LF $1.65 $9,380.25
7489.10 6" WHITE THERMOPLASTIC, GROOVED 6,570.00 LF $3.40 $22,338.00
7489.12 12" WHITE THERMOPLASTIC, GROOVED 212.00 LF $11.05 $2,342.60
7489.13 12" YELLOW THERMOPLASTIC, GROOVED 214.00 LF $11.05 $2,364.70
7489.24 24" WHITE THERMOPLASTIC, GROOVED 11,557.00 LF $23.09 $266,816.70
7489.25 ARROW, THERMOPLASTIC, GROOVED 35.00 EACH $295.00 $10,325.00
7490.03 4" YELLOW THERMOPLASTIC 52,691.00 LF $2.43 $128,162.77
7490.04 4" WHITE THERMOPLASTIC 30,784.00 LF $2.29 $70,643.38
7490.05 5" WHITE THERMOPLASTIC 1,625.00 LF $1.62 $2,638.00
7490.06 5" YELLOW THERMOPLASTIC 16,000.00 LF $2.27 $36,320.00
7490.08 8" WHITE THERMOPLASTIC 4,372.00 LF $7.80 $34,121.60
7490.12 12" WHITE THERMOPLASTIC 499.00 LF $11.13 $5,552.70
7490.13 12" YELLOW THERMOPLASTIC 1,057.00 LF $13.01 $13,756.00
7490.24 24" WHITE THERMOPLASTIC 3,760.00 LF $27.23 $102,402.00
7490.50 5" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, 1,148.00 LF $3.24 $3,725.00
7490.50 TYPE 4 INLAID
7490.51 5" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, 5,388.00 LF $2.50 $13,470.00
7490.51 TYPE 4 INLAID
7495.08 8" WHITE PERMANENT PAVEMENT MARKING PAINT 156.00 LF $1.58 $246.48
7495.13 12" YELLOW PERMANENT PAVEMENT MARKING PAINT 30.00 LF $2.00 $60.00
7495.55 5" WHITE PERMANENT PAVEMENT MARKING PAINT 1,210.00 LF $0.30 $363.00
7496.05 5" YELLOW PERMANENT PAVEMENT MARKING PAINT 2,597.00 LF $0.30 $779.10
7500.18 THRU ARROW, PREFORMED PAVEMENT MARKING, TYPE 4, 3.00 EACH $375.00 $1,125.00
7500.18 GROOVED
7500.21 RIGHT/THRU ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 1.00 EACH $325.00 $325.00
7500.24 24" WHITE LINE 241.00 LF $1.27 $306.07
7500.25 LEFT/THRU ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 1.00 EACH $325.00 $325.00
7500.29 STOP LINE 126.00 LF $1.05 $132.30
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7500.32 ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 7.00 EACH $440.26 $3,081.82
7500.33 ARROW 7.00 EACH $40.80 $285.60
7500.34 ARROW 4.00 EACH $40.80 $163.20
7500.35 ARROW 1.00 EACH $41.91 $41.91
7500.36 ARROW 1.00 EACH $41.91 $41.91
7500.37 ONLY 7.00 EACH $35.29 $247.03
7500.38 ONLY, PREFORMED PAVEMENT MARKING, TYPE 4 1.00 EACH $529.43 $529.43
7500.40 HANDICAPPED SYMBOL 4.00 EACH $500.00 $2,000.00
7500.41 ONLY, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 31.00 EACH $483.13 $14,977.00
7500.43 ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 171.00 EACH $380.75 $65,108.22
7500.44 LEFT ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 23.00 EACH $304.30 $6,999.00
7500.51 CROSSWALK LINE 1,110.00 LF $1.27 $1,409.70
7500.53 HANDICAPPED SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 2.00 EACH $461.25 $922.50
7500.57 STOP AHEAD SYMBOL, WET REFLECTIVE PREFORMED PAVEMENT MARKING, 1.00 EACH $1,150.00 $1,150.00

TYPE 4, GROOVED
7500.59 STOP AHEAD SYMBOL, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 2.00 EACH $1,100.00 $2,200.00
7500.60 ARROW, POLYUREA PAVEMENT MARKING, GROOVED 36.00 EACH $296.53 $10,675.00
7500.61 ARROW, WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 4.00 EACH $385.00 $1,540.00
7500.67 YIELD WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 20.00 EACH $47.70 $954.00
7500.70 RIGHT ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 15.00 EACH $316.73 $4,751.00
7500.71 RIGHT/THRU ARROW, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 10.00 EACH $790.00 $7,900.00
7500.72 LEFT/THRU ARROW, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 7.00 EACH $790.00 $5,530.00
7500.73 END SYMBOL, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 2.00 EACH $850.00 $1,700.00
7500.74 BIKE SYMBOL, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 26.00 EACH $525.00 $13,650.00
7500.75 BIKE ARROW, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 24.00 EACH $375.00 $9,000.00
7500.90 ARROW 5.00 EACH $38.60 $193.00
7502.14 4" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 5,895.00 LF $3.12 $18,410.13
7503.14 4" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 8,868.00 LF $3.09 $27,389.49
7506.14 8" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 575.00 LF $6.00 $3,450.00
7507.15 8" YELLOW POLYUREA PAVEMENT MARKING 98.00 LF $6.01 $588.98
7508.14 12" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 618.00 LF $10.41 $6,434.43
7509.14 12" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 425.00 LF $8.67 $3,684.75
7512.04 24" WHITE PREFORMED PAVEMENT MARKING, TYPE 4 160.00 LF $18.00 $2,880.00
7512.14 24" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 1,441.00 LF $21.04 $30,319.15
7512.15 24" WHITE PERMANENT PAVEMENT MARKING, TYPE 4, GROOVED 994.00 LF $19.22 $19,103.60
7515.04 4" WHITE POLYUREA PAVEMENT MARKING, GROOVED 51,826.50 LF $1.52 $78,680.18
7515.08 8" WHITE POLYUREA PAVEMENT MARKING, GROOVED 966.00 LF $6.00 $5,796.00
7515.12 12" WHITE POLYUREA PAVEMENT MARKING, GROOVED 101.00 LF $11.95 $1,206.60
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7515.20 6" YELLOW POLYUREA CURB PAVEMENT MARKING 31,400.00 LF $3.50 $109,900.00
7515.24 24" WHITE POLYUREA PAVEMENT MARKING, GROOVED 741.00 LF $19.85 $14,708.85
7515.34 4" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 31,250.00 LF $1.15 $35,937.50
7515.35 5" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 1,442,650.00 LF $1.36 $1,957,654.00
7515.36 5" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 122,290.00 LF $1.18 $144,805.40
7515.38 12" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 12,035.00 LF $6.74 $81,059.50
7515.42 12" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 2,400.00 LF $12.42 $29,800.00
7516.04 4" YELLOW POLYUREA PAVEMENT MARKING, GROOVED 52,804.00 LF $1.65 $87,223.54
7516.13 12" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 540.00 LF $6.50 $3,510.00
7516.35 5" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 101,590.00 LF $1.20 $121,514.80
7516.36 5" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, 1,186,420.00 LF $1.36 $1,612,148.00

GROOVED
7516.42 12" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, 1,400.00 LF $13.50 $18,900.00

GROOVED
7517.04 4" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, 22,978.00 LF $2.68 $61,577.30

 TYPE 4, GROOVED
7517.05 5" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, 2,600.00 LF $4.06 $10,564.00

 TYPE 4, GROOVED
7517.06 6" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, 3,034.00 LF $3.50 $10,619.00

 TYPE 4, GROOVED
7517.08 8" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, 2,100.00 LF $5.96 $12,510.00

 TYPE 4, GROOVED
7517.12 12" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, 36,143.00 LF $12.32 $445,262.70

 TYPE 4, GROOVED
7517.24 24" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, 834.00 LF $20.27 $16,903.86

 TYPE 4, GROOVED
7518.04 4" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, 105,824.00 LF $2.66 $281,658.40

 TYPE 4, GROOVED
7518.05 5" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, 4,700.00 LF $3.50 $16,450.00
7518.05 TYPE 4, GROOVED
7518.12 12" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, 10,165.00 LF $10.44 $106,078.25
7518.12 TYPE 4, GROOVED
7519.00 ARROW, WET REFLECTIVE PREFORMED PAVEMENT MARKING, 89.00 EACH $258.43 $23,000.00

TYPE 4, GROOVED
7519.05 RAILROAD CROSSING SYMBOL, WET REFLECTIVE PREFORMED PAVEMENT 9.00 EACH $984.44 $8,860.00

MARKING, TYPE 4, GROOVED
7530.41 RAILROAD CROSSING SYMBOL THERMOPLASTIC PAVEMENT MARKING, 2.00 EACH $1,250.00 $2,500.00

GROOVED
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7530.49 RAILROAD CROSSING SYMBOL PREFORMED PAVEMENT MARKING, 22.00 EACH $1,245.05 $27,391.00
TYPE 4, GROOVED

7541.12 12" WHITE PREFORMED WET REFLECTIVE CONTRAST PAVEMENT MARKING, 437.00 LF $8.60 $3,758.20
TYPE 4, GROOVED

7541.15 5" WHITE PREFORMED WET REFLECTIVE CONTRAST PAVEMENT MARKING, 3,325.00 LF $3.20 $10,640.00
TYPE 4, GROOVED

7541.24 24" WHITE PREFORMED WET REFLECTIVE CONTRAST PAVEMENT MARKING, 882.00 LF $17.50 $15,435.00
TYPE 4, GROOVED

7560.01 PAINT STRIPING 1,850.82 MILE $275.25 $509,438.20
7560.03 PAINT STRIPING 400.00 STA $10.00 $4,000.00
7560.20 ACRYLIC WATERBORNE PAINT, YELLOW 27,763.00 GAL $9.24 $256,530.12
7560.30 ACRYLIC WATERBORNE PAINT, WHITE 92,542.00 GAL $9.24 $855,088.08
8003.06 BASE REPAIR 250.00 SY $49.45 $12,362.50
8008.00 ARMOR COAT AGGREGATE 15,769.00 CY $40.71 $641,923.00
8008.50 AGGREGATE FOR MICROSURFACING 6,149.00 TON $22.97 $141,272.80
8010.03 CRUSHED ROCK FOR BASE COURSE 248.50 CY $54.94 $13,652.35
8011.15 CRUSHED ROCK FOUNDATION COURSE 628.00 TON $47.34 $29,730.00
8022.00 HYDRATED LIME 2,052.81 TON $151.30 $310,580.83
8022.12 HYDRATED LIME FOR ASPHALT MIXTURES 22,175.57 TON $174.53 $3,870,288.84
8022.14 HYDRATED LIME FOR ASPHALT MIXTURES FOR STATE MAINTENANCE PATCHING 406.50 TON $172.55 $70,141.78
8024.50 SELECT GRANULAR BACKFILL FOR RETAINED EARTH STRUCTURE 88.00 CY $37.73 $3,320.00
8024.75 SELECT GRANULAR BACKFILL FOR MSE WALL 20,837.00 CY $18.29 $381,170.53
8028.00 FOUNDATION COURSE REPLACEMENT 400.00 SY $10.00 $4,000.00
8028.01 FOUNDATION COURSE REPLACEMENT 1,789.83 CY $152.23 $272,463.21
8029.04 AGGREGATE FOUNDATION COURSE 4" 3,535.00 SY $2.72 $9,615.20
8029.25 FOUNDATION COURSE 291,136.00 SY $4.68 $1,361,888.55
8029.26 FOUNDATION COURSE 9,418.00 SY $8.30 $78,169.40
8060.01 GRANULAR SUBDRAIN, TYPE A 43.00 EACH $115.00 $4,945.00
8060.02 GRANULAR SUBDRAIN, TYPE B 212.00 EACH $62.00 $13,144.00
8060.05 GRANULAR SUBDRAIN 1,070.00 EACH $136.04 $145,565.50
8070.05 MINERAL FILLER FOR MICROSURFACING 125.00 TON $149.25 $18,656.00
8090.02 GRANULAR FILL 155.00 TON $37.17 $5,761.35
8091.00 GRANULAR BACKFILL 6,769.90 CY $25.75 $174,340.43
8091.10 GRANULAR BACKFILL 416.00 TON $23.70 $9,859.20
8092.03 AGGREGATE BEDDING 1,754.00 TON $13.47 $23,624.95
8093.00 SAND BLANKET 1,174.00 CY $20.80 $24,419.20
8101.50 STABILIZED SUBGRADE 247,926.00 SY $3.10 $768,664.06
8101.52 STABILIZED SUBGRADE 3,484.00 SY $4.25 $14,807.00
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8110.50 HYDRATED LIME SLURRY STABILIZATION 2,297.62 STA $586.09 $1,346,615.64
8111.00 SHOULDER SUBGRADE PREPARATION 49.25 STA $280.13 $13,797.32
9000.01 ASPHALTIC CONCRETE 19,028.00 TON $68.36 $1,300,742.00
9000.73 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE 100.00 TON $29.50 $2,950.00
9001.90 ULTRATHIN BONDED ASPHALT WEARING COURSE 1,370.00 TON $56.24 $77,048.80
9002.10 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPR 19,550.00 TON $26.64 $520,748.50
9002.11 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, 1,250.00 TON $23.49 $29,362.50

TYPE HIGH RAP BASE
9002.12 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPS 950.00 TON $20.48 $19,457.50
9002.13 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPR (FINE) 1,800.00 TON $29.23 $52,610.00
9002.19 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SP4 (0.375) 650.00 TON $32.94 $21,408.00
9002.20 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SP4 (0.5) 11,200.00 TON $26.66 $298,593.50
9002.30 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, 2,100.00 TON $31.90 $66,987.00

TYPE SP4 SPECIAL(0.5)
9002.50 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SP5 (0.5) 4,150.00 TON $29.24 $121,336.50
9002.51 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPH (0.5) 1,000.00 TON $25.46 $25,460.00
9003.15 ASPHALTIC CONCRETE, TYPE CMM 778.00 TON $85.00 $66,130.00
9003.45 ASPHALTIC CONCRETE, TYPE GGCRM 13,950.00 TON $37.84 $527,868.00
9004.91 HOT IN-PLACE RECYCLING 610.54 STA $933.68 $570,048.93
9005.04 ASPHALTIC CONCRETE FOR PATCHING 300.00 TON $217.99 $65,397.50
9005.23 ASPHALTIC CONCRETE, TYPE SPS 451,540.00 TON $20.29 $9,160,705.40
9005.24 ASPHALTIC CONCRETE, TYPE SPL 582.00 TON $62.45 $36,344.38
9005.44 ASPHALTIC CONCRETE, TYPE SP4(0.375) 44,080.00 TON $33.13 $1,460,274.40
9005.45 ASPHALTIC CONCRETE, TYPE SP4(0.5) 350,000.00 TON $30.47 $10,663,374.20
9005.51 ASPHALTIC CONCRETE, TYPE SP4 SPECIAL(0.5) 153,520.00 TON $33.07 $5,076,610.20
9005.55 ASPHALTIC CONCRETE, TYPE SP5(0.5) 383,020.00 TON $29.31 $11,225,201.10
9005.57 ASPHALTIC CONCRETE, TYPE SP5(0.375) 21,250.00 TON $29.90 $635,375.00
9005.69 ASPHALTIC CONCRETE, TYPE RLC 3,110.00 TON $33.00 $102,630.00
9005.70 ASPHALTIC CONCRETE, TYPE LC 143,375.00 TON $28.48 $4,083,136.35
9005.75 ASPHALTIC CONCRETE, TYPE SPR 1,006,220.00 TON $27.84 $28,014,809.00
9005.76 ASPHALTIC CONCRETE, TYPE SPR (FINE) 46,550.00 TON $32.41 $1,508,712.80
9005.85 HIGH RAP BASE 103,450.00 TON $22.93 $2,372,616.30
9005.90 ASPHALTIC CONCRETE, TYPE SPH (0.5) 17,131.00 TON $34.88 $597,529.28
9009.00 PLACEMENT OF ASPHALTIC CONCRETE FOR DRIVEWAYS AND INTERSECTIONS 194,344.00 SY $3.22 $624,986.78
9009.15 MICROSURFACING PLACEMENT 1,048.66 STA $439.68 $461,071.37
9009.75 TEMPORARY SURFACING 4,503.00 SY $43.00 $193,629.00
9009.78 TEMPORARY SURFACING 4,019.00 SY $31.00 $124,589.00
9009.86 SURFACING 6" 18,813.00 SY $21.63 $406,967.38
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9009.89 SURFACING 9" 1,849.00 SY $30.06 $55,581.62
9010.50 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPR 23,550.00 TON $44.15 $1,039,794.50
9010.51 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPS 6,650.00 TON $41.44 $275,597.00
9010.52 ASPHALTIC CONCRETE FOR PATCHING, TYPE HIGH RAP BASE 2,400.00 TON $52.32 $125,570.00
9010.53 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPL 100.00 TON $70.56 $7,056.00
9010.54 ASPHALTIC CONCRETE FOR PATCHING, TYPE LC 1,800.00 TON $39.38 $70,878.50
9010.55 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPR (FINE) 1,250.00 TON $62.54 $78,174.50
9010.60 ASPHALTIC CONCRETE FOR PATCHING, TYPE SP4(0.5) 5,250.00 TON $46.35 $243,313.50
9010.61 ASPHALTIC CONCRETE FOR PATCHING, TYPE SP4 SPECIAL(0.5) 1,520.00 TON $68.79 $104,559.00
9010.62 ASPHALTIC CONCRETE FOR PATCHING, TYPE SP4(0.375) 1,200.00 TON $59.73 $71,680.00
9010.66 ASPHALTIC CONCRETE FOR PATCHING, TYPE SP5(0.5) 2,610.00 TON $32.46 $84,714.10
9020.70 ASPHALT-RUBBER BINDER 1,185.75 TON $595.48 $706,090.41
9020.89 PERFORMANCE GRADED BINDER (52-34) FOR STATE MAINTENANCE PATCHING 36.10 TON $549.74 $19,845.50
9020.95 PERFORMANCE GRADED BINDER (64-34) FOR STATE MAINTENANCE PATCHING 1,577.23 TON $664.03 $1,047,321.24
9020.96 PERFORMANCE GRADED BINDER (70-28) FOR STATE MAINTENANCE PATCHING 152.00 TON $652.27 $99,145.60
9020.97 PERFORMANCE GRADED BINDER (70-34) FOR STATE MAINTENANCE PATCHING 98.00 TON $748.34 $73,337.25
9020.99 TERMINAL BLENDED CRUMB RUBBER BINDER FOR STATE 7.60 TON $550.00 $4,180.00
9020.99 MAINTENANCE PATCHING
9021.04 PERFORMANCE GRADED BINDER (70-28) 25,179.02 TON $655.42 $16,502,780.98
9021.06 PERFORMANCE GRADED BINDER (70-34) 6,098.15 TON $744.51 $4,540,134.10
9021.12 PERFORMANCE GRADED BINDER (52-34) 18,386.41 TON $556.56 $10,233,109.42
9021.13 PERFORMANCE GRADED BINDER (64-34) 71,965.52 TON $656.82 $47,268,149.28
9021.14 TERMINAL BLENDED CRUMB RUBBER BINDER 2,763.74 TON $550.00 $1,520,057.00
9030.00 CONSTRUCTING ASPHALTIC CONCRETE CURB 20,957.00 LF $4.66 $97,650.98
9033.00 CONSTRUCTING ASPHALTIC CONCRETE ISLAND NOSE 2.00 EACH $705.63 $1,411.25
9034.00 PREPARATION OF INTERSECTIONS AND DRIVEWAYS 10,528.00 SY $3.97 $41,802.85
9052.00 ARMOR COAT EMULSIFIED ASPHALT 496,650.00 GAL $3.19 $1,584,290.00
9052.10 EMULSIFIED ASPHALT FOR MICROSURFACING 211,400.00 GAL $2.21 $466,841.20
9052.15 EMULSIFIED ASPHALT FOR HYDRATED LIME SLURRY STABILIZATION 584,940.00 GAL $2.11 $1,234,404.00
9053.00 TACK COAT 3,062,845.00 GAL $1.68 $5,143,828.55
9053.20 FOG SEAL 304,252.00 GAL $2.08 $632,770.40
9053.92 EMULSIFIED ASPHALT FOR HOT IN-PLACE RECYCLING 42,190.00 GAL $3.99 $168,196.50
9110.01 RENTAL OF LOADER, FULLY OPERATED 6,840.00 HOUR $75.70 $517,761.30
9110.02 RENTAL OF MOTOR GRADER, FULLY OPERATED 4,365.00 HOUR $73.03 $318,771.30
9110.03 RENTAL OF DUMP TRUCK, FULLY OPERATED 6,940.00 HOUR $65.40 $453,883.65
9110.07 RENTAL OF SKID LOADER, FULLY OPERATED 6,830.00 HOUR $66.41 $453,583.60
9110.09 RENTAL OF TRACTOR AND SCRAPER, FULLY OPERATED 20.00 HOUR $250.00 $5,000.00
9110.11 RENTAL OF BULLDOZER, FULLY OPERATED 20.00 HOUR $172.50 $3,450.00
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9110.27 RENTAL OF CRAWLER MOUNTED HYDRAULIC EXCAVATOR, FULLY OPERATED 2,445.00 HOUR $134.26 $328,274.05
9111.00 WATER 9,764.00 MGAL $13.88 $135,534.29
9111.13 WATER FOR FLY ASH STABILIZED BITUMINOUS 2,105.00 MGAL $12.44 $26,179.00
9111.14 WATER FOR CEMENT STABILIZED BITUMINOUS 650.00 MGAL $5.55 $3,607.50
9140.00 JOINT SEALING - ASPHALT TO CONCRETE 4,985.07 STA $48.95 $243,999.64
9140.40 CRACK SEALING BITUMINOUS SURFACING 674,901.00 LF $0.48 $325,075.36
9150.00 CRACKING AND SEATING CONCRETE PAVEMENT 309,174.00 SY $0.28 $86,258.66
9170.00 EARTH SHOULDER CONSTRUCTION 32,736.76 STA $78.86 $2,581,642.64
9170.50 MEDIAN CONSTRUCTION 62.76 STA $607.74 $38,142.00
9173.11 WIDENING 1,756.83 STA $23.59 $41,448.04
9173.15 TRENCHED WIDENING 8,142.62 STA $63.34 $515,713.96
9173.20 SUBGRADE PREPARATION 231,285.00 SY $1.84 $424,815.38
9179.20 COLD MILLING, CLASS 1 2,515.65 STA $179.84 $452,413.41
9179.21 COLD MILLING, CLASS 1 927.93 STA $188.84 $175,228.04
9179.23 COLD MILLING, CLASS 3 27,302.48 STA $295.43 $8,065,904.24
9179.24 COLD MILLING, CLASS 4 69.10 STA $473.85 $32,741.44
9179.33 COLD MILLING, CLASS 3 1,374,026.00 SY $1.16 $1,590,918.83
9179.34 COLD MILLING, CLASS 4 9,631.00 SY $7.82 $75,319.80
9179.35 COLD MILLING, CLASS 5 31,842.00 SY $4.43 $140,994.60
9179.43 COLD MILLING, CLASS 3 23,797.73 STA $92.75 $2,207,241.58
9179.52 COLD MILLING, CLASS 3 5,248.00 SY $1.40 $7,347.20
9179.53 COLD MILLING, CLASS 3 112,070.00 SY $1.67 $186,910.91
9179.54 COLD MILLING, CLASS 4 3,575.00 SY $2.84 $10,148.08
9179.63 COLD MILLING, CLASS 3 3,811.46 STA $166.01 $632,728.59
9179.64 COLD MILLING, CLASS 4 90.74 STA $213.65 $19,386.60
9179.65 COLD MILLING, CLASS 3 954.10 STA $80.35 $76,657.82
9179.75 MILLING FOR ASPHALTIC CONCRETE INLAY 14.00 EACH $2,405.77 $33,680.82
9179.80 MILLING CONCRETE FOR INLAYS 84.00 EACH $2,510.46 $210,878.90
9179.84 MILLING CONCRETE FOR  INLAYS 3,953.00 SY $2.89 $11,424.17
9185.75 RUMBLE STRIPS 910.20 STA $8.30 $7,554.66
9185.76 RUMBLE STRIPS, ASPHALT 48,040.82 STA $7.61 $365,402.77
9185.77 RUMBLE STRIPS, CONCRETE 645.49 STA $68.19 $44,018.93
9185.85 RUMBLE STRIPS, ASPHALT 8" 5,417.14 STA $8.48 $45,917.78
9185.86 RUMBLE STRIPS, CONCRETE 8" 72.00 STA $120.00 $8,640.00
9186.00 CONCRETE SURFACE MILLING 411,808.00 SY $2.69 $1,109,593.27
9186.01 CONCRETE SURFACE MILLING 236.00 STA $736.26 $173,757.36
9186.02 CONCRETE SURFACE MILLING 150,153.00 SY $1.98 $297,579.28
9186.03 CONCRETE SURFACE MILLING 44.00 STA $672.10 $29,572.40
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9188.01 BITUMINOUS SURFACE COURSE 630.00 SY $5.70 $3,591.00
9188.50 SURFACING UNDER GUARDRAIL 72,768.00 SY $27.82 $2,024,666.30
9190.00 FLY ASH STABILIZED BITUMINOUS 1,819.62 STA $529.16 $962,864.84
9190.15 CEMENT STABILIZED BITUMINOUS 113,841.00 SY $3.05 $347,215.05
9190.50 FLY ASH 27,017.51 TON $41.61 $1,124,085.95
9190.61 CEMENT 3,540.00 TON $141.85 $502,149.00
9206.00 FABRIC REINFORCEMENT CRACK REPAIR 164,668.00 LF $5.30 $872,497.44
9206.28 PAVEMENT REINFORCEMENT FABRIC 999.00 LF $10.00 $9,990.00
9206.29 NON-WOVEN PAVEMENT OVERLAY FABRIC 88,251.00 SY $1.83 $161,190.23
9300.38 RAP INCENTIVE PAYMENT 2,202,555.00 EACH $1.00 $2,202,555.00
9300.50 ASPHALT PAVEMENT SMOOTHNESS TESTING 3.00 LS $2,500.00 $7,500.00
9300.52 ASPHALT PAVEMENT SMOOTHNESS TESTING I/D 81.00 LS $4,493.81 $363,998.61
A001.01 PULL BOX, TYPE PB-1 39.00 EACH $698.03 $27,223.11
A001.02 PULL BOX, TYPE PB-1A 48.00 EACH $635.78 $30,517.34
A001.05 PULL BOX, TYPE PB-2 12.00 EACH $1,092.35 $13,108.22
A001.12 PULL BOX, TYPE PB-5 25.00 EACH $467.83 $11,695.73
A001.16 PULL BOX, TYPE PB-6 66.00 EACH $585.01 $38,610.76
A001.17 PULL BOX, TYPE PB-7 6.00 EACH $902.00 $5,412.00
A001.19 PULL BOX, TYPE PB-9 56.00 EACH $603.00 $33,768.00
A001.20 PULL BOX, TYPE PB-8 3.00 EACH $1,086.59 $3,259.78
A001.21 PULL BOX, TYPE PB-10 6.00 EACH $2,357.12 $14,142.72
A001.35 PULL BOX, TYPE FOR-27 37.00 EACH $885.00 $32,745.00
A001.80 PASSIVE INFRARED MOTION DETECTOR 2.00 EACH $150.00 $300.00
A002.30 VEHICLE PRIORITY CONTROL SYSTEM 1.00 LS $6,800.00 $6,800.00
A002.31 VEHICLE PRIORITY CONTROL SYSTEM 1.00 LS $3,400.00 $3,400.00
A002.32 VEHICLE PRIORITY CONTROL SYSTEM 1.00 LS $3,450.00 $3,450.00
A003.10 TRAFFIC SIGNAL, TYPE TS-1 186.00 EACH $711.78 $132,391.37
A003.20 TRAFFIC SIGNAL, TYPE TS-1A 47.00 EACH $596.96 $28,056.95
A003.21 TRAFFIC SIGNAL, TYPE TS-1A 1.00 EACH $630.00 $630.00
A003.46 EMERGENCY VEHICLE PRE-EMPTION SYSTEM 14.00 EACH $2,031.00 $28,434.00
A004.00 TRAFFIC SIGNAL, TYPE TS-1 120.00 EACH $691.13 $82,935.52
A004.04 TRAFFIC SIGNAL, TYPE TS-1LL 8.00 EACH $1,106.48 $8,851.84
A004.10 TRAFFIC SIGNAL, TYPE TS-1A 14.00 EACH $615.00 $8,610.00
A004.20 TRAFFIC SIGNAL, TYPE TS-1L 6.00 EACH $702.42 $4,214.52
A004.22 TRAFFIC SIGNAL, TYPE TS-1LB 2.00 EACH $743.00 $1,486.00
A004.28 TRAFFIC SIGNAL, TYPE TS-1RR 6.00 EACH $1,011.00 $6,066.00
A004.30 TRAFFIC SIGNAL, TYPE TS-4 6.00 EACH $650.00 $3,900.00
A004.40 TRAFFIC SIGNAL, TYPE TS-2 2.00 EACH $330.00 $660.00
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A005.25 TRAFFIC SIGNAL CONTROLLER, TYPE TC-170 5.00 EACH $11,250.40 $56,252.00
A005.26 TRAFFIC SIGNAL CONTROLLER, TYPE TC-170 1.00 EACH $13,186.00 $13,186.00
A005.28 TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070 14.00 EACH $11,373.56 $159,229.82
A005.29 TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070 6.00 EACH $10,162.50 $60,975.00
A005.41 TRAFFIC SIGNAL CONTROLLER, TYPE TC-FLASHER 1.00 EACH $885.00 $885.00
A005.70 TRAFFIC SIGNAL CONTROLLER MODIFICATION 2.00 EACH $335.00 $670.00
A005.82 WIRELESS INTERCONNECT RADIO SYSTEM 3.00 LS $15,183.75 $45,551.25
A005.83 TRAFFIC SIGNAL INTERCONNECT CABLE 2,095.00 LF $2.05 $4,294.75
A005.89 CABINET 7.00 EACH $18,322.00 $128,254.00
A006.10 AUDIBLE PEDESTRIAN SIGNAL 8.00 EACH $544.00 $4,352.00
A006.14 PEDESTRIAN SIGNAL, TYPE PS-1 284.00 EACH $424.25 $120,487.12
A006.15 PEDESTRIAN SIGNAL, TYPE PS-1 84.00 EACH $521.43 $43,800.00
A006.70 PEDESTRIAN PUSHBUTTON, TYPE PPB 107.00 EACH $146.78 $15,705.56
A006.74 PEDESTAL POLE 1.00 EACH $1,100.00 $1,100.00
A006.76 PEDESTAL POLE, TYPE PP-4 7.00 EACH $700.00 $4,900.00
A006.82 PEDESTAL POLE, TYPE PP-20 4.00 EACH $1,356.00 $5,424.00
A006.84 PEDESTAL POLE, TYPE PP-10 9.00 EACH $1,098.33 $9,885.00
A006.85 PEDESTAL POLE, TYPE PP-10 4.00 EACH $803.00 $3,212.00
A006.93 VEHICLE DETECTOR, TYPE C PREFORMED 8.00 EACH $221.25 $1,770.00
A006.94 VEHICLE DETECTOR, TYPE D PREFORMED 15.00 EACH $258.00 $3,870.00
A006.95 VEHICLE DETECTOR, TYPE E PREFORMED 1.00 EACH $790.00 $790.00
A006.98 VEHICLE DETECTOR, TYPE A PREFORMED 193.00 EACH $248.10 $47,882.48
A007.00 VEHICLE DETECTOR, TYPE B PREFORMED 51.00 EACH $226.92 $11,572.68
A007.15 VEHICLE DETECTOR, TYPE TD-5 28.00 EACH $512.93 $14,362.00
A007.16 VEHICLE DETECTOR, TYPE TD-5A 7.00 EACH $532.14 $3,725.00
A007.31 VEHICLE DETECTOR 30.00 EACH $780.00 $23,400.00
A007.34 STREET LIGHTING UNIT 8.00 EACH $2,100.00 $16,800.00
A007.38 RADAR VEHICLE DETECTOR 16.00 EACH $6,370.00 $101,920.00
A007.39 RADAR VEHICLE DETECTOR COMMUNICATION/POWER CABLE 1,689.00 LF $1.89 $3,192.21
A008.46 STREET LIGHTING UNIT, TYPE SL-A-C-40-6/6 1.00 EACH $1,560.00 $1,560.00
A008.53 STREET LIGHTING UNIT, TYPE SL-BT-35-6-0.25 29.00 EACH $2,200.00 $63,800.00
A008.57 STREET LIGHTING UNIT, TYPE SL-BT-35-8-0.25 1.00 EACH $2,500.00 $2,500.00
A008.99 STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25 12.00 EACH $2,330.65 $27,967.80
A009.11 STREET LIGHTING UNIT, TYPE SL-A-40-12-0.25 1.00 EACH $2,025.35 $2,025.35
A009.14 STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25 106.00 EACH $2,090.54 $221,597.00
A009.16 STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.20 2.00 EACH $2,150.00 $4,300.00
A009.29 STREET LIGHTING UNIT, TYPE SL-BT-40-6-0.25 8.00 EACH $1,980.00 $15,840.00
A009.59 STREET LIGHTING UNIT, TYPE SL-BT-45-12-0.20 6.00 EACH $2,300.00 $13,800.00
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A009.64 STREET LIGHTING UNIT, TYPE SL-A-C-40-6 9.00 EACH $1,600.00 $14,400.00
A009.82 STREET LIGHTING UNIT, TYPE SL-BT-50-12-0.40 4.00 EACH $2,307.50 $9,230.00
A010.07 LUMINAIRE, TYPE HPS-400 14.00 EACH $840.00 $11,760.00
A010.11 LUMINAIRE, TYPE HPS-250W 2.00 EACH $250.00 $500.00
A010.23 LUMINAIRE, TYPE HML-V-0.4KW 4.00 EACH $669.00 $2,676.00
A010.54 LUMINAIRE 7.00 EACH $1,093.14 $7,652.00
A010.67 LUMINAIRE, TYPE W-200 4.00 EACH $315.00 $1,260.00
A010.70 LUMINAIRE 91.00 EACH $765.08 $69,622.04
A010.71 LUMINAIRE 5.00 EACH $953.57 $4,767.84
A010.88 PEDESTRIAN WALKWAY LUMINAIRE 7.00 EACH $125.00 $875.00
A011.00 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-0-12 1.00 EACH $7,400.00 $7,400.00
A011.02 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-20-0 1.00 EACH $5,850.00 $5,850.00
A011.05 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-24-6 1.00 EACH $6,355.00 $6,355.00
A011.07 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-25-30-12 2.00 EACH $5,576.00 $11,152.00
A011.08 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-25-12 1.00 EACH $6,580.00 $6,580.00
A011.11 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-25-40-12 1.00 EACH $5,373.00 $5,373.00
A011.12 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-26-6 1.00 EACH $6,357.00 $6,357.00
A011.15 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-30-0 3.00 EACH $5,772.67 $17,318.00
A011.17 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-30-40-12 1.00 EACH $5,429.00 $5,429.00
A011.24 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-30-12 1.00 EACH $4,368.00 $4,368.00
A011.27 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-30-30-12 1.00 EACH $5,686.00 $5,686.00
A011.32 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-0 4.00 EACH $6,776.25 $27,105.00
A011.33 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-34-6 1.00 EACH $7,210.00 $7,210.00
A011.40 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-12 7.00 EACH $7,051.74 $49,362.20
A011.45 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-30-12 1.00 EACH $6,569.00 $6,569.00
A011.47 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-12/12 1.00 EACH $7,075.00 $7,075.00
A011.51 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35/40-0 2.00 EACH $10,279.50 $20,559.00
A011.54 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-0 3.00 EACH $7,733.67 $23,201.00
A011.61 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45/35-0 1.00 EACH $10,607.00 $10,607.00
A011.65 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-12 6.00 EACH $6,601.50 $39,609.00
A011.67 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-40-12 2.00 EACH $6,836.00 $13,672.00
A011.68 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-30-12 1.00 EACH $6,948.00 $6,948.00
A011.79 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-0-0 13.00 EACH $4,768.84 $61,994.92
A011.80 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-0-0 3.00 EACH $2,919.33 $8,758.00
A011.81 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-0/0-0 1.00 EACH $4,140.00 $4,140.00
A011.85 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-30-12 3.00 EACH $10,854.00 $32,562.00
A011.86 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-50-0 4.00 EACH $9,903.50 $39,614.00
A011.88 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-0/0 2.00 EACH $10,400.00 $20,800.00
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A011.89 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-0 4.00 EACH $10,362.23 $41,448.93
A011.91 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-0 1.00 EACH $10,189.00 $10,189.00
A011.92 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-60-0 1.00 EACH $11,260.00 $11,260.00
A011.94 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-65-0 8.00 EACH $13,872.50 $110,980.00
A011.96 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-70-0 4.00 EACH $14,456.00 $57,824.00
A011.98 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-70-12 5.00 EACH $13,490.00 $67,450.00
A012.05 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-12 3.00 EACH $8,091.67 $24,275.00
A012.08 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-12 1.00 EACH $8,400.00 $8,400.00
A012.16 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-46-6 1.00 EACH $7,500.00 $7,500.00
A012.39 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-50-0 1.00 EACH $11,109.52 $11,109.52
A012.60 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-50-12 3.00 EACH $7,863.76 $23,591.28
A012.73 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-6 7.00 EACH $11,400.00 $79,800.00
A012.77 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-6/6 1.00 EACH $11,575.00 $11,575.00
A012.80 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-12 1.00 EACH $10,090.00 $10,090.00
A012.94 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-65-6 2.00 EACH $11,900.00 $23,800.00
A012.95 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-65-12 1.00 EACH $13,150.00 $13,150.00
A013.01 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-75-6 1.00 EACH $15,350.00 $15,350.00
A014.48 WOOD POLE 3.00 EACH $2,976.43 $8,929.29
A014.49 RENOVATE 7.00 EACH $750.00 $5,250.00
A014.50 WOOD POLE 7.00 EACH $2,430.11 $17,010.75
A014.75 METER PEDESTAL 1.00 EACH $1,100.00 $1,100.00
A016.40 MAST ARM SIGNAL POLE, TYPE MP-20 1.00 EACH $5,140.00 $5,140.00
A016.45 MAST ARM SIGNAL POLE, TYPE MP-25 2.00 EACH $5,155.50 $10,311.00
A016.50 MAST ARM SIGNAL POLE, TYPE MP-30 2.00 EACH $4,776.00 $9,552.00
A016.55 MAST ARM SIGNAL POLE, TYPE MP-35 5.00 EACH $5,487.80 $27,439.00
A016.65 MAST ARM SIGNAL POLE, TYPE MP-45 1.00 EACH $4,075.00 $4,075.00
A016.70 MAST ARM SIGNAL POLE, TYPE MP-50 3.00 EACH $8,885.00 $26,655.00
A016.75 MAST ARM SIGNAL POLE, TYPE MP-55 1.00 EACH $9,163.00 $9,163.00
A016.90 MAST ARM SIGNAL POLE, TYPE MP-70 1.00 EACH $11,680.00 $11,680.00
A017.75 MAST ARM MOUNTED SIGN 7.00 EACH $364.00 $2,548.00
A018.19 HIGH MAST LIGHTING UNIT, TYPE T-80 1.00 EACH $25,565.00 $25,565.00
A018.81 FOUNDATION DESIGN 1.00 EACH $4,302.00 $4,302.00
A018.82 CONCRETE FOR FOUNDATION 15.00 CY $104.00 $1,560.00
A018.83 REINFORCING STEEL 1,213.00 LB $1.05 $1,273.65
A018.84 ANCHOR BOLTS 6.00 EACH $591.00 $3,546.00
A019.21 LED PEDESTRIAN SIGNAL MODULE, TYPE COUNTDOWN 462.00 EACH $204.90 $94,663.80
A019.30 LED CHANGEABLE 1.00 EACH $3,364.62 $3,364.62
A020.10 LIGHTING CONTROL CENTER, TYPE D 2.00 EACH $825.00 $1,650.00
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A020.30 LIGHTING CONTROL CENTER, TYPE R 10.00 EACH $2,027.93 $20,279.26
A020.37 LIGHTING CONTROL CENTER, TYPE R-3 3.00 EACH $3,606.67 $10,820.00
A025.07 FOUR CORD MONOTUBE SIGNAL SUPPORT TRUSS 1.00 EACH $53,808.00 $53,808.00
A030.03 SERVICE DISCONNECT 5.00 EACH $815.26 $4,076.32
A030.04 SERVICE DISCONNECT PEDESTAL 20.00 EACH $2,876.81 $57,536.14
A065.46 1/2-INCH CONDUIT IN TRENCH 160.00 LF $5.75 $920.00
A069.11 2-INCH CONDUIT ON STRUCTURE 440.00 LF $28.03 $12,334.00
A069.12 3-INCH CONDUIT ON STRUCTURE 316.00 LF $48.52 $15,332.32
A069.13 4-INCH CONDUIT ON STRUCTURE 343.00 LF $36.33 $12,461.19
A069.95 3/4" CONDUIT IN BOX CULVERT 160.00 LF $7.80 $1,248.00
A070.05 2" NON-METALLIC CONDUIT 2,300.00 LF $11.47 $26,381.00
A070.06 3" NON-METALLIC CONDUIT 2,040.00 LF $12.45 $25,398.00
A070.09 3/4" CONDUIT IN TRENCH 212.00 LF $1.60 $339.20
A070.10 1 1/2-INCH CONDUIT IN TRENCH 24,225.00 LF $2.80 $67,747.57
A070.13 2" CONDUIT IN TRENCH 65.00 LF $4.50 $292.50
A070.14 2-INCH CONDUIT IN TRENCH 10,934.00 LF $4.82 $52,670.46
A070.18 3-INCH CONDUIT IN TRENCH 1,273.00 LF $6.34 $8,068.72
A070.22 4-INCH CONDUIT IN TRENCH 281.00 LF $9.03 $2,536.20
A072.10 1 1/2-INCH CONDUIT UNDER ROADWAY 2,547.00 LF $3.81 $9,705.77
A072.14 2-INCH CONDUIT UNDER ROADWAY 82.00 LF $3.47 $284.54
A072.18 3-INCH CONDUIT UNDER ROADWAY 1,298.00 LF $7.27 $9,436.40
A074.12 1 1/2-INCH CONDUIT, JACKED 1,229.00 LF $11.16 $13,716.10
A074.14 2-INCH CONDUIT, JACKED 11,596.00 LF $13.60 $157,752.93
A074.18 3-INCH CONDUIT, JACKED 1,739.00 LF $14.95 $25,996.51
A074.20 4-INCH CONDUIT, JACKED 2,828.00 LF $19.10 $54,014.80
A077.12 2/C #14 AWG TRAFFIC SIGNAL CABLE 3,705.00 LF $1.11 $4,112.17
A077.13 3/C #14 AWG TRAFFIC SIGNAL CABLE 9,033.00 LF $1.82 $16,445.65
A077.15 5/C #14 AWG TRAFFIC SIGNAL CABLE 2,473.00 LF $2.00 $4,941.83
A077.17 7/C #14 AWG TRAFFIC SIGNAL CABLE 129.00 LF $1.79 $230.91
A077.21 9/C #14 AWG TRAFFIC SIGNAL CABLE 236.00 LF $2.45 $578.20
A077.22 12/C #14 AWG TRAFFIC SIGNAL CABLE 6,354.00 LF $3.21 $20,425.13
A077.26 16/C #14 AWG TRAFFIC SIGNAL CABLE 8,939.00 LF $3.78 $33,791.53
A078.12 2/C #16 AWG PEDESTRIAN PUSHBUTTON LEAD-IN CABLE 7,265.00 LF $0.86 $6,220.84
A078.90 LEAD-IN CABLE 9,363.00 LF $1.95 $18,257.85
A079.00 2/C DETECTOR LEAD-IN CABLE 3,999.00 LF $0.93 $3,736.50
A079.01 2/C #14 AWG DETECTOR LEAD-IN CABLE 3,681.00 LF $1.02 $3,767.20
A079.04 CAMERA CONTROL CABLE 125.00 LF $4.05 $506.25
A079.05 CAMERA POWER CABLE 37.00 LF $3.65 $135.05
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A079.09 EMERGENCY PREEMPT MICROPHONE CABLE 458.00 LF $1.65 $755.70
A079.10 EMERGENCY DETECTOR CABLE 440.00 LF $3.25 $1,430.00
A079.13 EMERGENCY VEHICLE PRE-EMPTION CABLE 716.00 LF $1.68 $1,202.88
A079.14 FIBER OPTIC COMMUNICATION CABLE 4,652.00 LF $1.57 $7,303.64
A079.22 TRACER WIRE 11,937.00 LF $0.60 $7,162.20
A079.25 12 STRAND SINGLE MODE FIBER 2,845.00 LF $1.90 $5,405.50
A079.34 #10 AWG CU CONDUCTOR 1,080.00 LF $0.86 $928.80
A079.36 3/C #14 AWG, PEDESTRIAN PUSH BUTTON CABLE 2,323.00 LF $0.96 $2,230.08
A079.43 #8 GROUNDING CONDUCTOR 7,808.00 LF $0.95 $7,435.81
A079.44 #10 GROUNDING CONDUCTOR 540.00 LF $1.30 $702.00
A079.48 GROUND ROD 9.00 EACH $125.00 $1,125.00
A079.50 GROUNDING CONDUCTOR 4,852.00 LF $0.86 $4,167.02
A079.51 GROUNDING CONDUCTOR 132.00 LF $0.83 $109.80
A079.53 CIRCUIT BREAKER BOX 4.00 EACH $714.00 $2,856.00
A079.55 SERVICE CABLE 6,518.00 LF $1.55 $10,108.92
A079.56 SERVICE CABLE 4,478.00 LF $2.15 $9,627.70
A079.60 STREET LIGHTING CABLE 1,380.00 LF $2.36 $3,256.80
A079.63 SUPPORT CABLE 869.00 LF $3.15 $2,736.82
A079.64 TETHER CABLE 268.00 LF $2.76 $739.68
A079.67 SERVICE ENTRANCE CABLE 6,660.00 LF $1.97 $13,091.40
A080.10 STREET LIGHTING CABLE, NO. 2 USE 7,922.00 LF $2.57 $20,397.28
A080.13 STREET LIGHTING CABLE, NO. 4 BARE 293.00 LF $2.90 $849.70
A080.15 STREET LIGHTING CABLE, NO. 4 USE 14,194.00 LF $1.66 $23,564.10
A080.22 STREET LIGHTING CABLE, NO. 6 BARE 27,205.00 LF $1.11 $30,081.01
A080.24 STREET LIGHTING CABLE, NO. 6 USE 41,484.00 LF $1.75 $72,736.90
A080.28 STREET LIGHTING CABLE, NO. 6 3/C 7,456.00 LF $3.44 $25,634.50
A080.30 STREET LIGHTING CABLE, NO. 8 BARE 5,238.00 LF $1.77 $9,279.30
A080.32 STREET LIGHTING CABLE, NO. 8 USE 550.00 LF $1.48 $815.00
A080.34 STREET LIGHTING CABLE, NO. 8 XHHW 1,620.00 LF $1.14 $1,846.80
A080.35 STREET LIGHTING CABLE, NO. 10 USE 1,287.00 LF $0.82 $1,055.88
A080.38 STREET LIGHTING CABLE, NO. 10 BARE 162.00 LF $1.00 $162.00
A080.45 STREET LIGHTING CABLE, NO. 12 BARE 620.00 LF $0.72 $444.64
A080.47 STREET LIGHTING CABLE, NO. 12 THWN 204.00 LF $0.83 $169.32
A080.48 STREET LIGHTING CABLE, NO. 12 THW/THWN 636.00 LF $0.50 $318.00
A081.00 6 PAIR COMMUNICATION CABLE 1,334.00 LF $2.69 $3,586.99
A081.20 36 STRAND SINGLE MODE FIBER OPTIC CABLE 6,608.00 LF $2.85 $18,815.86
A081.24 FIBER OPTIC 8.00 EACH $870.63 $6,965.02
A081.26 TERMINAL FUSION SPLICE POINT 4.00 EACH $507.29 $2,029.14
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A081.28 INTERMEDIATE FUSION SPLICE POINT 2.00 EACH $475.00 $950.00
A081.30 TESTING AND DOCUMENTATION OF FIBER OPTIC COMMUNICATION SYSTEM 1.00 LS $771.95 $771.95
A082.32 DIRECT BURIAL CABLE, NO. 6 BARE 5,899.00 LF $0.95 $5,604.05
A082.34 DIRECT BURIAL CABLE, NO. 6 USE 11,798.00 LF $1.15 $13,567.70
A110.75 UNINTERRUPTIBLE POWER SUPPLY 1.00 EACH $8,950.00 $8,950.00
A190.00 STREET LIGHTING UNIT 6.00 EACH $16,851.76 $101,110.56
A190.01 STREET LIGHTING UNIT 1.00 EACH $2,150.00 $2,150.00
A300.11 REMOVE AND REINSTALL PEDESTRIAN SIGNAL 6.00 EACH $244.82 $1,468.92
A300.15 PAINT 1.00 LS $11,336.00 $11,336.00
A400.10 MODIFY POLE WIRING 9.00 EACH $51.67 $465.00
A400.15 MODIFY POLE FOUNDATION 4.00 EACH $350.00 $1,400.00
A401.03 MODIFY 2.00 EACH $5,085.24 $10,170.47
A401.05 MODIFY LIGHTING CONTROL CENTER 2.00 EACH $300.00 $600.00
A449.00 ADJUST PULL BOX TO GRADE 8.00 EACH $150.00 $1,200.00
A450.00 INSTALL PULL BOX 1.00 EACH $320.91 $320.91
A500.00 INSTALL TRAFFIC SIGNAL CONTROLLER 2.00 EACH $785.87 $1,571.73
A500.20 INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-170 1.00 EACH $1,250.00 $1,250.00
A500.21 INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070 5.00 EACH $2,127.98 $10,639.89
A501.00 INSTALL TRAFFIC SIGNAL, TYPE TS-1 2.00 EACH $150.00 $300.00
A501.10 INSTALL TRAFFIC SIGNAL, TYPE TS-1LL 1.00 EACH $250.00 $250.00
A501.50 INSTALL TRAFFIC SIGNAL 8.00 EACH $299.02 $2,392.15
A502.00 INSTALL PEDESTRIAN SIGNAL, TYPE PS-1 88.00 EACH $155.10 $13,649.12
A507.04 INSTALL VEHICLE DETECTOR 11.00 EACH $250.00 $2,750.00
A510.00 INSTALL LUMINAIRE 18.00 EACH $344.89 $6,208.00
A545.01 INSTALL RADAR DETECTOR LEAD-IN CABLE 1,395.00 LF $0.45 $627.75
A579.50 INSTALL UNINTERRUPTIBLE POWER SUPPLY 7.00 EACH $751.30 $5,259.11
A580.88 INSTALL 1.00 EACH $2,597.07 $2,597.07
A580.89 INSTALL 1.00 EACH $1,293.57 $1,293.57
A580.94 INSTALL 1.00 EACH $2,712.87 $2,712.87
A580.96 INSTALL 21.00 LF $28.00 $588.00
A600.00 REMOVE LIGHTING UNIT 4.00 EACH $165.00 $660.00
A600.50 REMOVE LUMINAIRE 6.00 EACH $45.00 $270.00
A610.00 REMOVE TRAFFIC SIGNAL 21.00 EACH $3,062.25 $64,307.20
A610.01 REMOVE TRAFFIC SIGNAL 6.00 EACH $3,109.33 $18,656.00
A610.02 REMOVE TRAFFIC SIGNAL 6.00 EACH $3,459.98 $20,759.87
A610.03 REMOVE TRAFFIC SIGNAL 3.00 EACH $3,440.53 $10,321.59
A610.04 REMOVE TRAFFIC SIGNAL 2.00 EACH $4,525.27 $9,050.53
A610.05 REMOVE TRAFFIC SIGNAL 2.00 EACH $4,632.61 $9,265.22
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A610.06 REMOVE TRAFFIC SIGNAL 1.00 EACH $7,750.00 $7,750.00
A610.10 REMOVE TRAFFIC SIGNAL HEAD 7.00 EACH $102.48 $717.35
A610.18 REMOVE PEDESTRIAN SIGNAL HEAD 184.00 EACH $79.74 $14,671.84
A611.00 REMOVE TRAFFIC SIGNAL CONTROLLER 5.00 EACH $437.60 $2,188.00
A611.12 REMOVE PEDESTRIAN PUSHBUTTON 2.00 EACH $25.00 $50.00
A620.02 REMOVE LIGHTING CONTROL CENTER 1.00 EACH $321.00 $321.00
A630.03 REMOVE PEDESTAL POLE 1.00 EACH $200.00 $200.00
A630.10 REMOVE LIGHT FOUNDATION 1.00 EACH $470.00 $470.00
A630.16 REMOVE TOWER FOUNDATION 4.00 EACH $350.00 $1,400.00
A630.20 REMOVE PULL BOX 58.00 EACH $96.76 $5,612.00
A630.23 REPLACE PULL BOX 1.00 EACH $550.00 $550.00
A630.25 REMOVE AND REINSTALL PULL BOX 1.00 EACH $450.00 $450.00
A650.02 REMOVE MAST ARM SIGNAL POLE 2.00 EACH $532.00 $1,064.00
A679.50 REMOVE SERVICE DISCONNECT 2.00 EACH $50.00 $100.00
A679.53 REMOVE GROUNDING CONDUCTOR 1,592.00 LF $0.25 $398.00
A679.56 REMOVE SERVICE CABLE 14.00 LF $0.45 $6.30
A679.57 REMOVE TRAFFIC SIGNAL CABLE 3,749.00 LF $0.25 $937.25
A699.90 REMOVE 86.00 EACH $192.86 $16,585.64
A699.91 REMOVE 7.00 EACH $147.05 $1,029.36
A699.99 REMOVE 1.00 LS $1,472.00 $1,472.00
A700.09 RELOCATE CABLE 722.00 LF $3.60 $2,599.20
A700.20 RELOCATE STREET LIGHTING UNIT 3.00 EACH $952.46 $2,857.38
A700.23 RELOCATE STREET LIGHTING UNIT 1.00 EACH $1,400.00 $1,400.00
A705.05 INSPECT AND REPAIR TRAFFIC SIGNAL CONDUCTOR SPLICES 40.00 EACH $150.00 $6,000.00
A705.06 RE-ENTERABLE ENCAPSULATED SPLICE 18.00 EACH $378.11 $6,806.00
A706.00 RELOCATE PULL BOX 7.00 EACH $265.17 $1,856.20
A706.01 RELOCATE PULL BOX 4.00 EACH $250.00 $1,000.00
A724.03 RELOCATE 5.00 EACH $505.00 $2,525.00
A775.10 MODULAR VIDEO VEHICLE DETECTION SYSTEM 3.00 LS $8,913.00 $26,739.00
A775.11 MODULAR VIDEO VEHICLE DETECTION SYSTEM 2.00 LS $8,592.50 $17,185.00
A775.14 MODULAR VIDEO VEHICLE DETECTION SYSTEM 1.00 LS $8,385.00 $8,385.00
A775.15 MODULAR VIDEO VEHICLE DETECTION SYSTEM 1.00 LS $4,635.00 $4,635.00
A780.10 CROSSOVER LIGHTING SYSTEM 1.00 EACH $11,400.00 $11,400.00
A780.11 CROSSOVER LIGHTING SYSTEM 1.00 EACH $11,400.00 $11,400.00
A800.51 OPERATION AND MAINTENANCE OF CROSSOVER LIGHTING SYSTEM 133.00 DAY $15.00 $1,995.00
A800.53 OPERATION AND MAINTENANCE OF CROSSOVER LIGHTING SYSTEM 133.00 DAY $15.00 $1,995.00
A900.05 VANDAL RESISTANT CAGE FOR WALKWAY LUMINAIRE 7.00 EACH $35.00 $245.00
A900.06 VANDAL RESISTANT CAGE FOR MOTION DETECTOR 2.00 EACH $50.00 $100.00
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A900.07 TRAFFIC 1.00 EACH $1,050.00 $1,050.00
A900.08 REWIRE 1.00 LS $570.00 $570.00
A900.15 TESTING AND DOCUMENTATION OF FIBER OPTIC COMMUNICATION SYSTEM 1.00 LS $1,400.00 $1,400.00
A910.00 ELECTRICAL WORK 1.00 LS $63,486.61 $63,486.61
L001.01 SEEDING, TYPE A 130.45 ACRE $650.11 $84,806.40
L001.02 SEEDING, TYPE B 705.40 ACRE $575.12 $405,687.88
L001.03 SEEDING, TYPE C 40.55 ACRE $645.66 $26,181.53
L001.04 SEEDING, TYPE D 0.10 ACRE $2,000.00 $200.00
L001.17 SEEDING, TYPE WETLAND 0.50 ACRE $13,000.00 $6,500.00
L003.03 SEEDING 2.00 ACRE $750.00 $1,500.00
L003.51 SEEDING 3,600.00 SY $2.60 $9,360.00
L006.00 COVER CROP SEEDING 384.48 ACRE $141.93 $54,568.44
L006.50 TEMPORARY SEEDING 16.50 ACRE $2,895.34 $47,773.11
L007.01 CONTOUR CULTIVATION OF BACKSLOPES 5,000.00 LF $0.40 $2,000.00
L010.00 SODDING 38,577.72 SY $3.90 $150,562.10
L010.98 TEMPORARY EROSION CONTROL 500.00 SY $1.50 $750.00
L019.10 EROSION CONTROL, CLASS 1A 106.00 SY $1.00 $106.00
L019.11 EROSION CONTROL, CLASS 1B 4,853.00 SY $1.48 $7,167.50
L019.12 EROSION CONTROL, CLASS 1C 85,183.00 SY $1.21 $102,971.68
L019.13 EROSION CONTROL, CLASS 1D 377,533.00 SY $1.23 $465,329.83
L019.14 EROSION CONTROL, CLASS 1E 11,475.00 SY $1.53 $17,556.75
L019.15 EROSION CONTROL, CLASS 1F 36,348.00 SY $1.63 $59,184.02
L019.20 EROSION CONTROL, CLASS 2A 13,243.00 SY $4.91 $65,028.28
L019.21 EROSION CONTROL, CLASS 2B 367.00 SY $4.00 $1,468.00
L019.22 EROSION CONTROL, CLASS 2C 1,669.00 SY $11.64 $19,427.16
L020.00 EROSION CONTROL 22,200.00 SY $1.40 $31,080.00
L020.50 TRANSITION MAT 64.30 SY $100.00 $6,430.00
L021.01 EROSION CHECKS, TYPE A 12.00 BALE $25.00 $300.00
L021.29 EROSION CHECKS, TYPE 1C 10.00 BALE $22.50 $225.00
L021.30 EROSION CHECKS, TYPE 1D 368.00 BALE $14.67 $5,400.12
L021.31 EROSION CHECKS, TYPE 1E 192.00 BALE $26.99 $5,182.08
L021.32 EROSION CHECKS, TYPE 1F 210.00 BALE $12.45 $2,614.50
L021.40 EROSION CHECKS, TYPE 2A 124.00 BALE $22.04 $2,732.84
L021.42 EROSION CHECKS, TYPE 2C 100.00 BALE $33.55 $3,355.00
L021.50 EROSION CHECKS, TYPE SYNTHETIC 1,795.00 LF $7.85 $14,090.75
L021.51 EROSION CHECKS, TYPE WATTLE 49,452.00 LF $2.12 $104,670.60
L022.10 FABRIC SILT FENCE 6,641.00 LF $2.11 $13,990.00
L022.11 FABRIC SILT FENCE-LOW POROSITY 158,590.00 LF $2.07 $328,707.80
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L022.12 FABRIC SILT FENCE-HIGH POROSITY 8,317.00 LF $2.63 $21,896.08
L022.25 FABRIC SILT FENCE, TYPE COIR FIBER 2,456.00 LF $5.95 $14,601.00
L022.75 TEMPORARY SILT CHECK 15,250.00 LF $2.70 $41,123.00
L022.90 TEMPORARY SILT FENCE 59,700.00 LF $3.02 $180,463.50
L022.92 TEMPORARY EARTH CHECK 9,900.00 LF $3.32 $32,878.00
L023.10 TURBIDITY BARRIER 703.00 LF $35.00 $24,605.00
L030.80 COMPOST 24.00 CY $85.00 $2,040.00
L032.55 SLASH MULCH 2,025.00 CY $31.12 $63,009.50
L032.70 TEMPORARY MULCH 135.00 TON $219.06 $29,572.97
L032.75 MULCH 1,842.10 TON $111.02 $204,514.54
L032.80 HYDROMULCH 78.28 TON $1,667.74 $130,550.58
L032.83 FIBER REINFORCED MATRIX 0.80 TON $2,500.00 $2,000.00
L033.00 REMOVE AND RESET TREE 8.00 EACH $310.00 $2,480.00
L070.05 MOWING 280.00 HOUR $105.36 $29,500.00
L119.14 JUNIPERUS CHINESIS 'SEA GREEN' (SEA GREEN JUNIPER) #5 CONTAINER 7.00 EACH $79.00 $553.00
L300.80 PICEA GLAUCA 'DENSATA' (BLACKHILLS SPRUCE) 5'-6' B&B OR C.G. 17.00 EACH $275.00 $4,675.00
L302.13 PICEA PUNGENS (COLORADO SPRUCE) 5'-6' B&B OR CONTAINER GROWN 9.00 EACH $275.00 $2,475.00
L451.05 EUONYMOUS ALATUS (BURNING BUSH) #5 CONTAINER 8.00 EACH $94.00 $752.00
L560.15 RHUS GLABRA (SMOOTH SUMAC) #3 CONTAINER 209.00 EACH $84.00 $17,556.00
L592.20 SPIRAEA X VANHOUTTEI (VANHOUTTE SPIREA) #5 CONTAINER 16.00 EACH $94.00 $1,504.00
L619.58 VIBURNUM DENTATUM (ARROWWOOD VIBURNUM) #5 CONTAINER 5.00 EACH $91.00 $455.00
L621.10 VIBURNUM TRILOBUM 'WENTWORTH' 4.00 EACH $91.00 $364.00

(AMERICAN CRANBERRYBUSH VIBURNUM) #5 CONTAINER
L700.82 ACER X FREEMANII 'JEFFERSRED' (AUTUMN BLAZE MAPLE) 27.00 EACH $429.00 $11,583.00

2" CALIPER B&B OR CONTAINER GROWN
L717.31 CELTIS OCCIDENTALIS (HACKBERRY) 2" CALIPER B&B OR CONTAINER GROWN 27.00 EACH $429.00 $11,583.00
L729.37 CRATAEGUS CRUSGALI INERMIS (THORNLESS HAWTHORN) 2" CALIPER B&B 5.00 EACH $308.78 $1,543.90
L765.21 GLEDITSIA TRIACANTHOS 'SHADEMASTER' (SHADEMASTER HONEYLOCUST) 32.00 EACH $429.00 $13,728.00

2" CALIPER B&B OR CONTAINER GROWN
L766.19 GYMNOCLADUS DIOICA (KENTUCKY COFFEETREE) 2" CALIPER B&B OR C.G. 17.00 EACH $429.00 $7,293.00
L790.80 PYRUS CALLERYANA 'ARISTOCRAT' (ARISTOCRAT CALLERY PEAR) 12.00 EACH $429.00 $5,148.00

2" CALIPER B&B OR CONTAINER GROWN
L809.13 QUERCUS MACROCARPA (BUR OAK) 2" CALIPER B&B OR CONTAINER GROWN 19.00 EACH $429.00 $8,151.00
L834.01 ULMUS 'MORTON PLAINSMAN' (VANGUARD ELM) 2" CALIPER B&B 3.00 EACH $325.32 $975.96
L835.20 TILIA AMERICANA (AMERICAN LINDEN) 2" CALIPER B&B OR CONTAINER GROWN 19.00 EACH $429.00 $8,151.00
P070.12 12" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 915.00 LF $28.00 $25,620.00
P070.15 15" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 131.00 LF $20.00 $2,620.00
P070.18 18" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 43.00 LF $28.57 $1,228.50
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P070.24 24" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 886.00 LF $31.99 $28,338.88
P070.36 36" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 161.00 LF $48.36 $7,785.50
P120.15 15" CULVERT PIPE, TYPE 2 12.00 LF $30.00 $360.00
P120.18 18" CULVERT PIPE, TYPE 2 271.00 LF $42.99 $11,651.20
P120.24 24" CULVERT PIPE, TYPE 2 232.00 LF $46.67 $10,827.24
P120.30 30" CULVERT PIPE, TYPE 2 58.00 LF $88.91 $5,156.78
P120.36 36" CULVERT PIPE, TYPE 2 28.00 LF $107.31 $3,004.62
P120.42 42" CULVERT PIPE, TYPE 2 49.00 LF $131.52 $6,444.27
P120.60 60" CULVERT PIPE, TYPE 2 72.00 LF $249.70 $17,978.40
P127.24 24" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 216.00 LF $68.00 $14,688.00
P127.30 30" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 233.00 LF $85.84 $20,000.48
P127.36 36" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 56.00 LF $110.00 $6,160.00
P128.24 24" CULVERT PIPE, TYPE 2 CLASS IV 90.00 LF $40.00 $3,600.00
P128.30 30" CULVERT PIPE, TYPE 2 CLASS IV 50.00 LF $52.00 $2,600.00
P128.42 42" CULVERT PIPE, TYPE 2 CLASS IV 279.00 LF $88.00 $24,552.00
P128.54 54" CULVERT PIPE, TYPE 2 CLASS IV 123.00 LF $130.00 $15,990.00
P128.60 60" CULVERT PIPE, TYPE 2 CLASS IV 108.00 LF $160.32 $17,314.40
P150.24 24" CULVERT PIPE, TYPE 5 322.00 LF $53.90 $17,355.80
P150.30 30" CULVERT PIPE, TYPE 5 108.00 LF $68.40 $7,387.20
P150.36 36" CULVERT PIPE, TYPE 5 192.00 LF $76.70 $14,726.40
P200.42 42" CULVERT PIPE, TYPE 2 OR 5 10.00 LF $107.00 $1,070.00
P200.54 54" CULVERT PIPE, TYPE 2 OR 5 10.00 LF $135.00 $1,350.00
P300.12 12" CULVERT PIPE, TYPE 3,4 OR 5 9.00 LF $24.00 $216.00
P300.18 18" CULVERT PIPE, TYPE 3,4 OR 5 8.00 LF $26.00 $208.00
P300.24 24" CULVERT PIPE, TYPE 3,4 OR 5 843.00 LF $30.77 $25,937.96
P300.30 30" CULVERT PIPE, TYPE 3,4 OR 5 265.00 LF $40.00 $10,600.00
P300.36 36" CULVERT PIPE, TYPE 3,4 OR 5 484.00 LF $52.83 $25,568.56
P300.42 42" CULVERT PIPE, TYPE 3,4 OR 5 24.00 LF $116.43 $2,794.32
P300.48 48" CULVERT PIPE, TYPE 3,4 OR 5 334.00 LF $84.78 $28,316.04
P300.60 60" CULVERT PIPE, TYPE 3,4 OR 5 332.00 LF $139.71 $46,384.80
P300.72 72" CULVERT PIPE, TYPE 3,4 OR 5 12.00 LF $130.00 $1,560.00
P369.18 18" SLOTTED CULVERT PIPE, TYPE 3,4 OR 5 432.00 LF $97.56 $42,145.92
P375.36 36" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5 90.00 LF $70.00 $6,300.00
P375.48 48" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4,OR 5 32.00 LF $78.00 $2,496.00
P400.18 18" CULVERT PIPE, TYPE 2,5,7 OR 8 212.00 LF $41.00 $8,692.00
P400.24 24" CULVERT PIPE, TYPE 2,5,7 OR 8 583.00 LF $50.43 $29,399.89
P400.30 30" CULVERT PIPE, TYPE 2,5,7 OR 8 400.00 LF $63.95 $25,580.00
P400.36 36" CULVERT PIPE, TYPE 2,5,7 OR 8 168.00 LF $81.32 $13,661.76
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P402.15 15" CULVERT PIPE, TYPE 3,4,5 OR 6 4,095.00 LF $42.05 $172,201.55
P402.18 18" CULVERT PIPE, TYPE 3,4,5 OR 6 1,125.00 LF $28.49 $32,048.69
P402.24 24" CULVERT PIPE, TYPE 3,4,5 OR 6 2,859.00 LF $32.10 $91,782.96
P402.30 30" CULVERT PIPE, TYPE 3,4,5 OR 6 344.00 LF $50.00 $17,200.00
P402.36 36" CULVERT PIPE, TYPE 3,4,5 OR 6 206.00 LF $52.90 $10,897.00
P420.24 24" ROUND EQUIVALENT CULVERT PIPE, TYPE 2,3,4 OR 5 46.00 LF $34.00 $1,564.00
P500.15 15" CULVERT PIPE, TYPE 2,4,5,7 OR 8 694.00 LF $45.00 $31,230.00
P500.18 18" CULVERT PIPE, TYPE 2,4,5,7 OR 8 86.00 LF $30.16 $2,593.76
P500.24 24" CULVERT PIPE, TYPE 2,4,5,7 OR 8 241.00 LF $48.49 $11,687.00
P500.30 30" CULVERT PIPE, TYPE 2,4,5,7 OR 8 88.00 LF $60.00 $5,280.00
P500.36 36" CULVERT PIPE, TYPE 2,4,5,7 OR 8 91.00 LF $66.37 $6,040.00
P700.12 12" STORM SEWER PIPE, TYPE 1,7 OR 8 24.00 LF $39.33 $943.92
P700.15 15" STORM SEWER PIPE, TYPE 1,7 OR 8 2,617.00 LF $40.59 $106,225.44
P700.18 18" STORM SEWER PIPE, TYPE 1,7 OR 8 5,334.00 LF $35.81 $191,026.66
P700.24 24" STORM SEWER PIPE, TYPE 1,7 OR 8 2,068.00 LF $47.91 $99,082.40
P700.30 30" STORM SEWER PIPE, TYPE 1,7 OR 8 793.00 LF $61.61 $48,854.60
P700.36 36" STORM SEWER PIPE, TYPE 1,7 OR 8 2,426.00 LF $82.08 $199,126.86
P702.15 15" STORM SEWER PIPE, TYPE 1 163.00 LF $35.26 $5,746.92
P702.18 18" STORM SEWER PIPE, TYPE 1 84.00 LF $36.00 $3,024.00
P702.24 24" STORM SEWER PIPE, TYPE 1 16.00 LF $47.00 $752.00
P702.30 30" STORM SEWER PIPE, TYPE 1 94.00 LF $72.00 $6,768.00
P702.36 36" STORM SEWER PIPE, TYPE 1 381.00 LF $81.66 $31,112.46
P702.42 42" STORM SEWER PIPE, TYPE 1 319.00 LF $97.32 $31,045.68
P702.48 48" STORM SEWER PIPE, TYPE 1 37.00 LF $105.00 $3,885.00
P704.15 15" STORM SEWER PIPE, TYPE 3,4,5 OR 6 60.00 LF $45.00 $2,700.00
P704.18 18" STORM SEWER PIPE, TYPE 3,4,5 OR 6 614.00 LF $31.50 $19,341.00
P707.12 12" STORM SEWER PIPE, TYPE 3,4 OR 5 10.00 LF $39.50 $395.00
P775.18 18" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 227.00 LF $62.00 $14,074.00
P775.24 24" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 13.00 LF $89.00 $1,157.00
P775.48 48" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 71.00 LF $159.50 $11,324.50
W100.10 CURB STOP 8.00 EACH $300.00 $2,400.00
W100.55 WET TAP CUT-IN 26.00 EACH $1,300.00 $33,800.00
W175.01 1" CORPORATION STOP 8.00 EACH $300.00 $2,400.00
W176.12 2"  COPPER WATER SERVICE 5.00 LF $45.00 $225.00
W176.45 1" SERVICE 324.00 LF $29.00 $9,396.00
W180.00 CONCRETE CLASS 47B-3500 FOR BLOCKS AND ANCHORAGES 9.14 CY $550.00 $5,027.00
W180.11 EPOXY COATED REINFORCING STEEL FOR BLOCKS AND ANCHORAGES 284.70 LB $1.20 $341.64
W200.18 MONUMENT FRAME AND COVER 1.00 EACH $130.00 $130.00
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W200.46 6" RETAINER GLAND 35.00 EACH $40.00 $1,400.00
W200.48 8" RETAINER GLAND 3.00 EACH $50.00 $150.00
W200.52 12" RETAINER GLAND 27.00 EACH $110.00 $2,970.00
W200.71 ANCHOR COUPLING, M.J. 2.00 EACH $110.00 $220.00
W205.06 6" WATER MAIN PIPE 727.00 LF $48.00 $34,897.00
W205.08 8" WATER MAIN PIPE 513.00 LF $50.00 $25,650.00
W205.10 10" WATER MAIN PIPE 970.00 LF $60.00 $58,200.00
W205.12 12" WATER MAIN PIPE 1,048.00 LF $62.00 $64,976.00
W205.63 6" RESTRAIN JOINT WATER MAIN PIPE 146.00 LF $150.00 $21,900.00
W205.67 12" RESTRAIN JOINT WATER MAIN PIPE 267.00 LF $180.00 $48,060.00
W205.91 CONCRETE ENCASEMENT 84.00 LF $80.00 $6,720.00
W206.21 1 1/4" GAS LINE 376.00 LF $11.00 $4,136.00
W206.50 GAS LINE CONNECTION 2.00 EACH $660.00 $1,320.00
W219.00 VALVE 1.00 EACH $65.00 $65.00
W219.32 2" GATE VALVE 3.00 EACH $540.00 $1,620.00
W219.33 3" GATE VALVE 1.00 EACH $850.00 $850.00
W219.36 6" GATE VALVE 9.00 EACH $906.67 $8,160.00
W219.38 8" GATE VALVE 5.00 EACH $1,300.00 $6,500.00
W219.40 10" GATE VALVE 5.00 EACH $1,800.00 $9,000.00
W219.42 12" GATE VALVE 7.00 EACH $2,300.00 $16,100.00
W221.63 12" BUTTERFLY VALVE 2.00 EACH $1,500.00 $3,000.00
W221.97 FIRE HYDRANT 1.00 EACH $3,150.00 $3,150.00
W221.98 FIRE HYDRANT 1.00 EACH $3,100.00 $3,100.00
W221.99 FIRE HYDRANT 1.00 EACH $3,200.00 $3,200.00
W222.00 FIRE HYDRANT 3.00 EACH $3,066.67 $9,200.00
W222.01 FIRE HYDRANT 1.00 EACH $3,200.00 $3,200.00
W222.02 FIRE HYDRANT 3.00 EACH $3,300.00 $9,900.00
W222.03 FIRE HYDRANT 1.00 EACH $3,300.00 $3,300.00
W222.04 FIRE HYDRANT 0.50 LF $650.00 $325.00
W222.91 SALVAGE FIRE HYDRANT 4.00 EACH $300.00 $1,200.00
W222.95 FLUSHING HYDRANT 3.00 EACH $3,200.00 $9,600.00
W224.80 8" FLEXIBLE COUPLING 1.00 EACH $400.00 $400.00
W224.86 10" FLEXIBLE COUPLING 1.00 EACH $50.00 $50.00
W224.88 12" FLEXIBLE COUPLING 1.00 EACH $60.00 $60.00
W348.95 TAPPING TEE 1.00 EACH $9,500.00 $9,500.00
W348.96 TAPPING TEE 1.00 EACH $20,000.00 $20,000.00
W350.12 6" X 4" TAPPING SLEEVE AND VALVE 1.00 EACH $3,200.00 $3,200.00
W355.06 6" SLEEVE 5.00 EACH $330.00 $1,650.00
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W355.08 8" SLEEVE 8.00 EACH $350.00 $2,800.00
W355.10 10" SLEEVE 9.00 EACH $450.00 $4,050.00
W355.12 12" SLEEVE 2.00 EACH $550.00 $1,100.00
W355.25 6" SOLID SLEEVE 4.00 EACH $100.00 $400.00
W355.26 8" SOLID SLEEVE 1.00 EACH $120.00 $120.00
W355.30 12" SOLID SLEEVE 1.00 EACH $230.00 $230.00
W356.00 TEE 1.00 EACH $800.00 $800.00
W356.04 2" X 2" TEE 1.00 EACH $20.00 $20.00
W356.12 6" X 6" TEE 1.00 EACH $290.00 $290.00
W356.14 8" X 6" TEE 3.00 EACH $450.00 $1,350.00
W356.15 10" X 8" TEE 1.00 EACH $600.00 $600.00
W356.18 10" X 6" TEE 2.00 EACH $550.00 $1,100.00
W356.19 12" X 6" TEE 4.00 EACH $525.00 $2,100.00
W356.20 12" X 12" TEE 1.00 EACH $400.00 $400.00
W356.28 TEE 1.00 EACH $400.00 $400.00
W356.46 8" TEE 2.00 EACH $500.00 $1,000.00
W356.48 10" TEE 3.00 EACH $620.00 $1,860.00
W356.49 6" TEE 2.00 EACH $400.00 $800.00
W356.50 CROSS 1.00 EACH $920.00 $920.00
W357.11 2" - 11 1/4 DEGREE BEND 2.00 EACH $50.00 $100.00
W357.12 2" - 45 DEGREE BEND 1.00 EACH $20.00 $20.00
W357.15 3" - 90 DEGREE BEND 1.00 EACH $30.00 $30.00
W357.16 6"- 45 DEGREE BEND 22.00 EACH $176.36 $3,880.00
W357.17 3"- 45 DEGREE BEND 1.00 EACH $80.00 $80.00
W357.20 6" - 90 DEGREE BEND 2.00 EACH $215.00 $430.00
W357.40 8" - 45 DEGREE BEND 19.00 EACH $250.00 $4,750.00
W357.41 8" - 90 DEGREE BEND 1.00 EACH $280.00 $280.00
W357.42 12" - 90 DEGREE BEND 1.00 EACH $400.00 $400.00
W357.43 10" - 45 DEGREE BEND 18.00 EACH $325.00 $5,850.00
W357.44 12" - 45 DEGREE BEND 13.00 EACH $333.08 $4,330.00
W357.46 10" - 90 DEGREE BEND 3.00 EACH $400.00 $1,200.00
W357.48 6" - 11 1/4 DEGREE BEND 1.00 EACH $100.00 $100.00
W357.51 12" - 11 1/4 DEGREE BEND 2.00 EACH $200.00 $400.00
W357.52 6" - 22 1/2 DEGREE BEND 4.00 EACH $100.00 $400.00
W357.54 12" - 22 1/2 DEGREE BEND 1.00 EACH $400.00 $400.00
W358.07 3" X 2" REDUCER 3.00 EACH $80.00 $240.00
W358.23 12" X 8" REDUCER 1.00 EACH $150.00 $150.00
W358.24 10" X 6" REDUCER 1.00 EACH $170.00 $170.00
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W358.25 12" X 10" REDUCER 2.00 EACH $350.00 $700.00
W358.27 12" X 6" REDUCER 2.00 EACH $225.00 $450.00
W358.28 16" X 6" REDUCER 1.00 EACH $580.00 $580.00
W600.03 ADJUST VALVE BOX TO GRADE 92.00 EACH $329.33 $30,297.99
W600.21 ADJUST FIRE HYDRANT TO GRADE 1.00 EACH $1,130.62 $1,130.62
W600.24 ADJUST WATER VALVE BOX AND COVER TO GRADE 116.00 EACH $295.00 $34,220.00
W600.36 ADJUST WATER VALVE BOX TO GRADE 12.00 EACH $300.00 $3,600.00
W600.39 ADJUST GAS VALVE BOX TO GRADE 8.00 EACH $300.00 $2,400.00
W724.76 CONNECT TO 6" WATER MAIN 2.00 EACH $1,000.00 $2,000.00
W725.00 RECONNECT WATER SERVICE 4.00 EACH $500.00 $2,000.00
W750.12 RELOCATE FIRE HYDRANT 6.00 EACH $1,200.00 $7,200.00
W750.15 RELOCATE SPRINKLER HEAD 287.00 EACH $36.75 $10,548.00
W750.19 RELOCATE 10.00 EACH $340.00 $3,400.00
W750.27 REMOVE AND RELOCATE SPRINKLER SYSTEM 600.00 LF $2.25 $1,350.00
W800.21 REMOVE WATER MAIN PIPE 1,428.00 LF $15.14 $21,616.35
W800.33 REMOVE HYDRANT 1.00 EACH $600.00 $600.00
W800.80 REMOVE SPRINKLER HEAD ASSEMBLY 1.00 EACH $300.00 $300.00
W800.83 REMOVE GAS LINE 376.00 LF $5.50 $2,068.00
W910.00 TEMPORARY 1.00 EACH $685.00 $685.00
W910.01 TEMPORARY 1.00 EACH $500.00 $500.00
W910.02 TEMPORARY 1.00 EACH $400.00 $400.00
W910.03 TEMPORARY 1.00 EACH $215.00 $215.00
W910.04 TEMPORARY 1.00 EACH $300.00 $300.00
W910.05 TEMPORARY 1.00 EACH $175.00 $175.00
W910.06 TEMPORARY 2.00 EACH $350.00 $700.00


