
English AUP Summary For January 1, 2012 thru December 31, 2012 Lettings

STANDARD TOTAL AVERAGE TOTAL
ITEM NO. ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE BID

0001.00 SURVEILLANCE OF TEMPORARY TRAFFIC CONTROL DEVICES CDAY 1,314.00 $335.48 $440,815.08
0001.08 BARRICADE, TYPE II BDAY 2,396,777.00 $0.50 $1,198,388.50
0001.10 BARRICADE, TYPE III BDAY 378,003.00 $1.23 $466,425.38
0001.75 TEMPORARY SIGN DAY EACH 113,096.00 $1.94 $219,016.12
0001.90 SIGN DAY EACH 1,606,743.00 $0.63 $1,013,339.05
0001.99 CONTRACTOR FURNISHED SIGN DAY EACH 145,848.00 $0.68 $98,999.35
0002.27 REMOVABLE WET REFLECTIVE TAPE LF 20,300.00 $2.04 $41,412.00
0002.28 TEMPORARY PAVEMENT MARKING REMOVAL LF 911,751.00 $0.21 $192,011.70
0002.30 PAVEMENT MARKING REMOVAL LF 794,960.00 $0.21 $166,044.30
0002.44 TEMPORARY PAVEMENT MARKING, TYPE PAINT LF 1,101,703.00 $0.22 $239,301.90
0002.45 TEMPORARY BROKEN LINES STA 4,105.00 $15.42 $63,293.75
0002.47 TEMPORARY PAVEMENT MARKING SURFACE PREPARATION LF 714,584.00 $0.18 $131,173.46
0002.55 OVERLAY BROKEN LINES STA 118,281.70 $7.54 $892,402.35
0002.60 OVERLAY SOLID LINES STA 190,671.40 $8.01 $1,526,591.75
0002.73 PERMANENT PAVEMENT MARKING LF 150.00 $10.00 $1,500.00
0002.74 PERMANENT PAVEMENT MARKING LF 11,158,455.00 $0.88 $9,796,548.34
0002.75 PERMANENT PAVEMENT MARKING LF 186,285.00 $2.92 $544,610.00
0002.76 PERMANENT PAVEMENT MARKING, PAINT LF 4,027,008.60 $0.11 $435,371.90
0002.84 TUBULAR POST CURB SYSTEM LF 8,200.00 $10.20 $83,640.00
0002.85 TUBULAR POST EACH 2,004.00 $22.33 $44,748.00
0002.87 CHANNELIZING BLOCK EACH 3,098.00 $17.89 $55,410.60
0002.88 GROUND SLEEVE EACH 2.00 $200.00 $400.00
0002.97 FLASHING ARROW PANEL DAY 16,205.00 $55.81 $904,392.74
0003.10 FLAGGING DAY 12,090.00 $302.73 $3,659,963.92
0003.20 FURNISHING AND OPERATING PILOT VEHICLE DAY 4,107.00 $403.64 $1,657,737.40
0003.50 CONCRETE PROTECTION BARRIER LF 39,048.00 $19.61 $765,680.13
0003.51 INSTALL CONCRETE PROTECTION BARRIER LF 387.50 $11.00 $4,262.50
0003.56 RELOCATE CONCRETE PROTECTION BARRIER LF 40,011.50 $5.36 $214,347.54
0003.57 RELOCATE INERTIAL BARRIER SYSTEM EACH 29.00 $837.71 $24,293.60
0003.58 INERTIAL BARRIER SYSTEM EACH 48.00 $1,423.43 $68,324.42
0003.64 REPLACEMENT MODULE EACH 164.00 $90.01 $14,760.93
0003.70 TEMPORARY RUMBLE STRIP EACH 164.00 $381.91 $62,632.64
0003.74 TEMPORARY TRAFFIC SIGNAL EACH 33.00 $13,575.34 $447,986.20
0003.75 TEMPORARY TRAFFIC SIGNAL EACH 14.00 $15,061.71 $210,863.91
0003.76 TEMPORARY TRAFFIC SIGNAL EACH 2.00 $26,535.20 $53,070.39
0005.10 TRAFFIC CONTROL MANAGEMENT DAY 6,503.00 $78.02 $507,340.49
0005.90 SANDBLASTING LF 840.00 $107.27 $90,106.80
0009.00 PERMANENT BARRICADE EACH 4.00 $1,400.00 $5,600.00
0010.04 FIELD OFFICE EACH 56.00 $2,641.13 $147,903.39
0020.00 TRAINING HOUR 56,500.00 $0.80 $45,200.00
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0030.00 MOBILIZATION LS 55.00 $15,876.68 $873,217.48
0030.10 MOBILIZATION LS 80.00 $45,941.11 $3,675,288.92
0030.30 MOBILIZATION LS 34.00 $140,392.04 $4,773,329.43
0030.40 MOBILIZATION LS 59.00 $13,606.95 $802,809.98
0030.50 MOBILIZATION LS 23.00 $2,485.41 $57,164.40
0030.60 MOBILIZATION LS 94.00 $64,737.83 $6,085,355.74
0030.70 MOBILIZATION LS 44.00 $2,326.69 $102,374.41
0030.71 MOBILIZATION LS 4.00 $3,385.27 $13,541.08
0030.80 MOBILIZATION LS 52.00 $24,380.12 $1,267,766.01
0030.81 MOBILIZATION LS 9.00 $4,223.90 $38,015.10
0030.82 MOBILIZATION LS 2.00 $2,286.84 $4,573.68
0030.90 MOBILIZATION LS 92.00 $86,367.71 $7,945,829.53
1000.00 LARGE TREE REMOVAL EACH 279.00 $331.59 $92,514.60
1009.00 GENERAL CLEARING AND GRUBBING LS 64.00 $15,844.09 $1,014,021.44
1010.00 EXCAVATION CY 2,396,506.90 $2.69 $6,441,671.35
1010.01 EXCAVATION (ESTABLISHED QUANTITY) CY 143,472.00 $6.72 $963,453.49
1010.10 EXCAVATION, BORROW CY 2,411,599.00 $5.22 $12,597,350.00
1010.50 REMOVAL OF UNSUITABLE MATERIAL CY 372.00 $52.00 $19,344.00
1010.66 PERMEABLE SOIL CY 8.50 $108.05 $918.43
1011.00 WATER MGAL 22,780.60 $30.00 $683,418.00
1012.00 RIGHT-OF-WAY MARKERS EACH 616.00 $111.84 $68,893.16
1012.01 RIGHT-OF-WAY POST EACH 18.00 $147.78 $2,660.00
1013.00 RESET RIGHT-OF-WAY MARKERS EACH 3.00 $65.00 $195.00
1015.00 REMOVE RIGHT-OF-WAY MARKERS EACH 22.00 $10.00 $220.00
1016.00 RE-ESTABLISH PROPERTY CORNER EACH 237.00 $328.76 $77,916.35
1017.00 CONSTRUCTION STAKING AND SURVEYING MILE/LS 35.20 $46,270.11 $416,431.00
1017.50 CONSTRUCTION STAKING AND SURVEYING LS 1.00 $20,692.56 $20,692.56
1020.01 DELINEATOR,  TYPE I EACH 1,052.00 $15.83 $16,655.34
1020.02 DELINEATOR,  TYPE II EACH 341.00 $17.77 $6,059.78
1020.03 DELINEATOR,  TYPE III EACH 1,221.00 $18.90 $23,081.73
1020.06 FLEXIBLE POST DELINEATOR EACH 53.00 $38.42 $2,036.00
1020.20 INSTALL CHEVRONS EACH 409.00 $34.15 $13,968.93
1020.90 REMOVE AND RESET FLAGPOLE EACH 1.00 $696.00 $696.00
1021.10 REMOVE DELINEATOR UNITS EACH 327.00 $8.82 $2,884.00
1030.00 EARTHWORK MEASURED IN EMBANKMENT CY 623,762.00 $7.89 $4,921,195.84
1030.02 EMBANKMENT FOR SURCHARGE (ESTABLISHED QUANTITY) CY 35,843.00 $7.93 $284,273.65
1033.00 ROADWAY GRADING STA 33.12 $1,426.22 $47,236.48
1040.00 SLOPE PROTECTION SY 296,612.00 $0.34 $100,998.92
1040.06 SLOPE PROTECTION MULCH TON 203.00 $174.62 $35,448.00
1041.00 SALVAGING AND PLACING TOPSOIL SY 1,253,437.00 $0.46 $574,589.03
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1041.02 SALVAGING AND PLACING TOPSOIL SY 15,300.00 $1.12 $17,136.00
1043.05 INFILTRATION CELL CY 71.00 $55.00 $3,905.00
1043.50 RIPRAP FILTER FABRIC SY 18,361.00 $2.37 $43,517.67
1043.57 FILTER FABRIC SY 2,873.00 $1.53 $4,395.69
1043.61 GEOTEXTILE FABRIC SY 1,181.00 $1.57 $1,859.66
1090.00 ABANDON WELLS EACH 5.00 $1,140.00 $5,700.00
1090.01 ABANDON MANHOLE EACH 3.00 $1,168.00 $3,504.00
1101.00 REMOVE PAVEMENT SY 684,884.10 $6.60 $4,522,402.61
1101.25 SAWING PAVEMENT LF 43,473.00 $3.95 $171,618.80
1102.00 REMOVE ASPHALT SURFACE SY 490,806.00 $4.14 $2,030,057.62
1102.05 REMOVE ASPHALT SURFACING FROM PAVEMENT SY 1,938.00 $4.12 $7,988.50
1106.00 REMOVE DRIVEWAY SY 18,896.40 $5.08 $95,974.50
1107.00 REMOVE WALK SY 24,282.70 $5.32 $129,147.94
1108.00 REMOVE COMBINATION CURB AND GUTTER LF 19,575.00 $3.36 $65,694.90
1109.00 REMOVE CURB LF 19,435.00 $3.60 $69,880.22
1109.20 REMOVE CONCRETE BARRIER LF 478.00 $19.85 $9,488.30
1111.00 REMOVE FENCE LF 6,893.00 $0.90 $6,223.80
1113.00 REMOVE STEP EACH 3.00 $350.00 $1,050.00
1114.00 REMOVE RETAINING WALL EACH 1.00 $5,116.47 $5,116.47
1114.10 REMOVE RETAINING WALL LF 766.00 $10.70 $8,192.50
1114.15 REMOVE RAILROAD TIE WALL LF 24.00 $9.20 $220.80
1116.00 REMOVE GUARD POST EACH 3.00 $300.00 $900.00
1117.00 REMOVE MANHOLE EACH 11.00 $688.91 $7,578.00
1119.00 REMOVE INLET EACH 76.00 $403.77 $30,686.16
1119.01 REMOVE GRATE INLET EACH 5.00 $300.79 $1,503.96
1119.05 REMOVE AREA INLET EACH 12.00 $440.00 $5,280.00
1119.50 REMOVE JUNCTION BOX EACH 2.00 $200.00 $400.00
1121.00 REMOVE CONCRETE FLUME EACH 17.00 $682.94 $11,610.00
1121.10 REMOVE FLUME EACH 34.00 $753.08 $25,604.60
1121.20 REMOVE FLUME SPILLWAY LF 781.00 $10.00 $7,810.00
1122.01 REMOVE CONCRETE MEDIAN SURFACING SY 5,128.00 $4.68 $23,992.55
1123.00 REMOVE CONCRETE DITCH LINER SY 20.00 $31.37 $627.46
1123.95 REMOVE SCALE EACH 1.00 $2,046.59 $2,046.59
1124.00 REMOVE BUILDING EACH 3.00 $1,372.66 $4,117.98
1124.01 REMOVE BUILDING EACH 2.00 $1,291.15 $2,582.29
1124.02 REMOVE BUILDING EACH 2.00 $2,362.53 $4,725.06
1124.03 REMOVE BUILDING EACH 1.00 $107.12 $107.12
1124.04 REMOVE BUILDING EACH 1.00 $10.71 $10.71
1124.05 REMOVE BUILDING EACH 1.00 $107.12 $107.12
1124.06 REMOVE BUILDING EACH 1.00 $107.12 $107.12
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1124.07 REMOVE BUILDING EACH 1.00 $2,678.47 $2,678.47
1125.00 CLEAR TRACT EACH 3.00 $2,801.19 $8,403.56
1125.01 CLEAR TRACT EACH 2.00 $3,701.78 $7,403.56
1125.02 CLEAR TRACT EACH 2.00 $1,826.84 $3,653.68
1125.03 CLEAR TRACT EACH 2.00 $1,826.84 $3,653.68
1125.04 CLEAR TRACT EACH 2.00 $1,826.84 $3,653.68
1125.05 CLEAR TRACT EACH 1.00 $2,046.59 $2,046.59
1125.06 CLEAR TRACT EACH 1.00 $2,046.59 $2,046.59
1136.03 REMOVE EACH 90.00 $283.97 $25,557.44
1136.04 REMOVE EACH 21.00 $262.48 $5,512.00
1136.05 REMOVE EACH 4.00 $342.25 $1,369.00
1136.06 REMOVE EACH 5.00 $572.63 $2,863.16
1136.07 REMOVE LF 11,483.00 $8.41 $96,628.18
1136.10 REMOVE LS 1.00 $2,000.00 $2,000.00
1136.11 REMOVE SY 710.00 $42.78 $30,370.70
1136.14 REMOVE EACH 5.00 $400.00 $2,000.00
1137.51 REMOVE AND RESET EACH 2.00 $195.63 $391.25
1305.42 42" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE LF 16.00 $105.00 $1,680.00
1600.00 MONITORING INSTRUMENTATION LS 3.00 $30,012.59 $90,037.78
1701.18 18" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 LF 940.00 $23.98 $22,544.16
1701.24 24" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 LF 5,443.00 $24.46 $133,127.02
1701.30 30" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 LF 104.00 $47.43 $4,932.72
1701.36 36" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 LF 396.00 $42.82 $16,955.00
1703.42 42" DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 LF 152.00 $54.11 $8,224.72
1703.48 48" DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 LF 120.00 $60.50 $7,260.00
1705.18 18" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 LF 58.00 $24.00 $1,392.00
1705.24 24" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 LF 106.00 $31.77 $3,368.00
1705.36 36" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 LF 30.00 $43.08 $1,292.40
1706.48 48" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2 LF 394.00 $86.18 $33,954.92
1910.11 CONTRACTOR ACCESS ROAD LS 1.00 $2,394.50 $2,394.50
1910.16 CONSTRUCTION ENTRANCE LS 2.00 $2,100.00 $4,200.00
2001.00 GRAVEL SURFACE COURSE CY 24,996.00 $28.57 $714,233.28
2001.03 GRAVEL SURFACE COURSE TON 2,586.76 $20.04 $51,840.08
2005.51 CLAY SURFACE SY 15,300.00 $1.50 $22,950.00
2009.10 GRAVEL EMBEDMENT STA 724.67 $101.21 $73,344.34
2009.20 GRAVEL EMBEDMENT SY 11,365.00 $0.71 $8,069.15
2009.51 CRUSHED ROCK EMBEDMENT STA 52.97 $213.76 $11,322.50
2009.52 CRUSHED ROCK EMBEDMENT SY 21,918.00 $0.89 $19,541.16
2009.53 CRUSHED ROCK EMBEDMENT SY 3,714.00 $0.82 $3,045.48
2010.00 CRUSHED ROCK SURFACE COURSE CY 1,304.00 $39.19 $51,106.00
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2010.03 CRUSHED ROCK SURFACE COURSE TON 12,229.50 $27.97 $342,072.48
2010.08 CRUSHED ROCK SURFACE COURSE TON 1,027.00 $23.36 $23,992.93
2010.09 CRUSHED ROCK SURFACE COURSE TON 387.00 $22.39 $8,664.93
2020.00 SPECIAL SURFACE COURSE FOR MAILBOX TURNOUTS SY 15,574.00 $7.59 $118,255.17
2020.50 SURFACING SY 13,952.00 $21.55 $300,713.95
2021.00 MAILBOX POST EACH 501.00 $50.96 $25,531.24
2021.05 REMOVE AND RESET MAILBOX EACH 8.00 $177.25 $1,418.00
2040.00 CALCIUM CHLORIDE APPLIED TON 104.00 $241.33 $25,098.32
2090.00 COARSE AGGREGATE CY 1,181.00 $54.54 $64,411.74
3008.05 TIE BARS EACH 17,366.00 $5.75 $99,770.48
3008.20 CROSS STITCHING EACH 16,593.00 $11.05 $183,360.59
3010.41 CONCRETE CURB REPAIR TACK-ON CURB LF 496.00 $25.00 $12,400.00
3010.42 CONCRETE CURB REPAIR LF 5,050.50 $44.70 $225,781.01
3011.25 CONCRETE CLASS 47B-3500 CURB, TYPE II LF 1,014.00 $18.00 $18,252.00
3012.04 CONCRETE CLASS 47B-3500 MEDIAN CURB LF 618.00 $19.99 $12,352.80
3013.15 CONCRETE CLASS 47B-3500 BARRIER CURB LF 563.80 $27.11 $15,284.41
3013.23 INTEGRAL CONCRETE SIDEWALK CURB LF 1,443.00 $8.00 $11,544.00
3014.11 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER LF 28,420.00 $20.27 $576,053.60
3014.13 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER LF 3,803.00 $16.00 $60,848.00
3014.14 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER LF 520.00 $21.00 $10,920.00
3014.18 COMBINATION CONCRETE CLASS 47B-4000 CURB AND GUTTER LF 89.00 $19.60 $1,744.40
3014.19 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER LF 2,516.00 $19.00 $47,804.00
3016.03 CONCRETE CLASS 47B-3000 SIDEWALK 5" SY 1,408.00 $39.60 $55,756.80
3016.05 CONCRETE CLASS 47B-3000 SIDEWALK 5" SY 1,117.00 $47.90 $53,500.04
3016.21 CONCRETE CLASS 47B-3000 SIDEWALKS SY 16,257.10 $39.10 $635,667.02
3016.22 CONCRETE CLASS 47B-3500 SIDEWALKS SY 5,150.40 $30.72 $158,213.74
3016.23 6" CONCRETE CLASS 47B-3000 SIDEWALKS SY 4,476.00 $42.08 $188,338.35
3016.32 CONCRETE CLASS 47B-4000 SIDEWALK SY 470.00 $61.69 $28,994.50
3016.33 CONCRETE CLASS 47B-3500 SIDEWALK SY 11,109.00 $34.24 $380,370.64
3016.39 DETECTABLE WARNING PANEL SF 12,984.00 $26.23 $340,627.38
3016.61 5" CONCRETE CLASS 47B-3000 BIKEWAY SY 1,577.00 $30.00 $47,310.00
3016.62 6" CONCRETE CLASS 47B-3000 BIKEWAY SY 1,673.00 $33.53 $56,090.50
3016.71 6" CONCRETE CLASS 47B-3500 BIKEWAY SY 2,994.20 $43.03 $128,826.48
3016.73 8" CONCRETE CLASS 47B-3500 BIKEWAY SY 1,244.00 $44.26 $55,058.03
3017.07 TACK-ON CONCRETE CLASS 47B-3500 MEDIAN SY 292.00 $62.62 $18,285.24
3017.19 CONCRETE CLASS 47B-3000 IMPRINTED SURFACING SY 1,255.00 $56.55 $70,970.50
3017.21 CONCRETE CLASS 47B-3500 IMPRINTED SURFACING SY 40.00 $100.95 $4,038.00
3017.34 6" CONCRETE CLASS 47B-4000 IMPRINTED MEDIAN SURFACING SY 4,312.00 $51.77 $223,232.24
3017.35 6" CONCRETE CLASS 47BX-3500 IMPRINTED MEDIAN SURFACING SY 264.00 $74.00 $19,536.00
3017.40 CONCRETE CLASS 47B-3000 MEDIAN SURFACING SY 15,984.00 $25.46 $407,009.62
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3017.43 6" CONCRETE CLASS 47B-3000 MEDIAN SURFACING SY 234.00 $55.32 $12,944.00
3017.44 CONCRETE CLASS 47B-3000 IMPRINTED MEDIAN SURFACING SY 2,061.00 $50.15 $103,358.30
3017.50 INTERLOCKING CONCRETE PAVER BLOCK SF 7,527.00 $5.37 $40,419.99
3017.55 SOIL GRID CONFINEMENT SYSTEM SF 99,396.00 $1.50 $149,094.00
3017.60 6" CONCRETE CLASS 47B-3500 MEDIAN SURFACING SY 494.00 $43.00 $21,242.00
3019.24 CONCRETE CLASS 47B-3500 ISLAND NOSE EACH 4.00 $1,069.85 $4,279.38
3020.20 CONCRETE CLASS 47B-3500 DRIVEWAY 5" SY 572.00 $26.66 $15,247.44
3020.22 CONCRETE CLASS 47B-3500 DRIVEWAY 7" SY 327.00 $24.29 $7,942.83
3020.23 CONCRETE CLASS 47B-3500 DRIVEWAY 8" SY 791.50 $53.00 $41,948.65
3020.24 CONCRETE CLASS 47B-3500 DRIVEWAY SY 6,336.00 $37.10 $235,061.31
3020.33 CONCRETE CLASS 47B-3500 DRIVEWAY 9" SY 1,856.00 $31.12 $57,758.99
3020.34 CONCRETE CLASS 47B-3500 DRIVEWAY 10" SY 5,862.00 $44.40 $260,272.80
3020.35 CONCRETE CLASS 47B-4000 DRIVEWAY SY 221.00 $36.00 $7,956.00
3020.38 CONCRETE CLASS 47B-HE-3500 7" DRIVEWAY SY 219.00 $39.00 $8,541.00
3031.07 7" CONCRETE BASE COURSE SY 2,288.00 $40.90 $93,579.20
3031.08 8" CONCRETE BASE COURSE SY 21,015.00 $37.09 $779,402.70
3039.11 CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH CY 1,680.83 $497.65 $836,459.69
3039.12 CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH CY 16,342.77 $358.79 $5,863,681.58
3039.13 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH CY 16,602.66 $344.27 $5,715,880.64
3039.14 CONCRETE PAVEMENT REPAIR, TYPE A, PARTIAL DEPTH CY 293.60 $1,257.10 $369,085.62
3039.15 CONCRETE PAVEMENT REPAIR, TYPE B, PARTIAL DEPTH CY 1.33 $1,050.00 $1,396.50
3040.13 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH SY 1,766.00 $99.00 $174,834.00
3050.15 CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-4000 CY 7,952.20 $235.70 $1,874,304.60
3050.16 CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-5000 CY 208.64 $176.15 $36,751.94
3051.00 REINFORCING STEEL FOR PAVEMENT APPROACHES LB 62,451.00 $1.14 $71,076.10
3051.10 EPOXY COATED REINFORCING STEEL FOR PAVEMENT APPROACHES LB 1,367,387.00 $0.98 $1,341,661.07
3070.11 CONCRETE FOR HEADERS, CLASS 47B-3500 CY 60.39 $212.00 $12,802.68
3070.15 CONCRETE HEADER LF 200.00 $6.50 $1,300.00
3075.12 6" CONCRETE PAVEMENT, CLASS 47B-3500 SY 3,283.20 $40.60 $133,312.00
3075.22 7" CONCRETE PAVEMENT, CLASS 47B-3500 SY 4,403.20 $30.40 $133,836.73
3075.23 7" CONCRETE PAVEMENT, CLASS 47B-HE-3500 SY 493.00 $34.00 $16,762.00
3075.32 8" CONCRETE PAVEMENT, CLASS 47B-3500 SY 19,402.50 $35.43 $687,459.75
3075.33 8" CONCRETE PAVEMENT, CLASS 47B-3500 SY 2,306.00 $50.00 $115,300.00
3075.35 8" CONCRETE PAVEMENT, CLASS 47B-4000 SY 24,178.00 $42.60 $1,029,982.80
3075.36 8" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 SY 93,007.00 $37.40 $3,478,012.70
3075.42 9" CONCRETE PAVEMENT, CLASS 47B-3500 SY 37,425.00 $37.61 $1,407,543.45
3075.46 9" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 SY 144,123.00 $37.08 $5,343,958.58
3075.52 10" CONCRETE PAVEMENT, CLASS 47B-3500 SY 42,462.00 $31.00 $1,316,400.97
3075.56 10" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 SY 319,023.00 $29.26 $9,334,345.77
3075.58 REINFORCED CONCRETE PAVEMENT, CLASS 47B-3500 SY 922.00 $65.46 $60,350.34
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3075.72 12" CONCRETE PAVEMENT, CLASS 47B-3500 SY 6,935.00 $41.56 $288,224.54
3075.76 12" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 SY 395,372.00 $40.54 $16,028,708.00
3076.51 10" CONCRETE PAVEMENT, CLASS BX-3000 SY 156,859.00 $25.95 $4,070,491.05
3089.25 TEMPORARY SURFACING SY 42,843.00 $35.31 $1,512,769.44
3089.80 FLOWABLE FILL CONCRETE CY 76.00 $187.54 $14,253.05
3091.18 8" CONCRETE PAVEMENT CLASS 47B-HE-3500 SY 1,390.00 $53.00 $73,670.00
3091.19 9" CONCRETE PAVEMENT, CLASS 47B-HE-3500 SY 439.00 $100.00 $43,900.00
3091.20 10" CONCRETE PAVEMENT CLASS 47B-HE-3500 SY 1,623.00 $42.00 $68,166.00
3095.07 7" CONCRETE PAVEMENT SY 7,111.00 $29.00 $206,219.00
3095.10 10" CONCRETE PAVEMENT SY 52,987.00 $28.60 $1,515,428.20
3210.10 DIAMOND GRINDING AND TEXTURING CONCRETE PAVEMENT SY 155,577.00 $3.22 $500,800.59
3211.25 SEALING CRACKS LF 27,986.00 $2.40 $67,104.10
3211.30 SEALING JOINTS LF 3,162,211.00 $0.97 $3,057,413.65
3211.35 SEALING CONCRETE REPAIR JOINT LF 4,144.00 $1.04 $4,317.70
3221.13 CONCRETE PAVEMENT, CLASS PR-3500 CY 3,652.86 $407.64 $1,489,056.53
3221.19 CONCRETE PAVEMENT, CLASS HE-3500 CY 84.14 $587.18 $49,405.33
3221.21 CONCRETE PAVEMENT, CLASS 47B-HE-3500 CY 22.85 $408.69 $9,338.49
3223.15 10" DOWELED CONCRETE PAVEMENT, CLASS PR-3500 SY 806.00 $50.00 $40,300.00
3300.39 CONCRETE PAD EACH 11.00 $370.00 $4,070.00
3300.40 CONCRETE PAD EACH 11.00 $370.00 $4,070.00
3300.50 PORTLAND CEMENT CONCRETE SMOOTHNESS TESTING MILE/LS 49.06 $14,162.59 $127,463.33
4002.00 CAST IRON COVER AND FRAME LB 18,000.00 $1.52 $27,285.00
4003.00 CAST IRON COVER, FRAME, AND FLANGE LB 12,835.00 $1.65 $21,177.75
4004.50 CAST IRON GRATE AND FRAME LB 111,244.00 $2.86 $317,745.70
4004.80 STRUCTURAL STEEL FOR FACE ARMOR LB 873.00 $6.29 $5,490.10
4005.00 CAST IRON RING AND COVER LB 8,014.00 $1.91 $15,275.63
4011.14 CURB INLET EACH 41.00 $2,395.12 $98,200.00
4011.15 CURB INLET EACH 6.00 $2,500.00 $15,000.00
4011.16 CURB INLET EACH 9.00 $2,533.33 $22,800.00
4011.17 CURB INLET EACH 2.00 $2,300.00 $4,600.00
4011.18 CURB INLET EACH 1.00 $2,400.00 $2,400.00
4011.19 CURB INLET EACH 1.00 $2,400.00 $2,400.00
4011.20 CURB INLET EACH 1.00 $2,400.00 $2,400.00
4011.21 CURB INLET EACH 1.00 $2,400.00 $2,400.00
4011.22 CURB INLET EACH 1.00 $2,400.00 $2,400.00
4011.23 CURB INLET EACH 1.00 $2,400.00 $2,400.00
4011.24 CURB INLET EACH 1.00 $2,400.00 $2,400.00
4011.25 CURB INLET EACH 1.00 $2,400.00 $2,400.00
4011.60 AREA INLET EACH 6.00 $3,593.33 $21,560.00
4011.61 AREA INLET EACH 2.00 $2,130.00 $4,260.00
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4012.07 INLET-72" STRAIGHT EACH 19.00 $2,184.74 $41,510.00
4012.08 INLET-72" CANTED EACH 11.00 $2,122.84 $23,351.28
4012.12 CURB INLET EACH 1.00 $2,855.00 $2,855.00
4012.13 CURB INLET EACH 1.00 $3,380.00 $3,380.00
4012.18 MODIFY CURB INLET EACH 6.00 $1,451.88 $8,711.28
4012.19 RECONSTRUCT INLET EACH 1.00 $2,750.00 $2,750.00
4012.29 RECONSTRUCT CURB INLET EACH 4.00 $2,660.22 $10,640.88
4012.80 RECONSTRUCT CURB INLET EACH 3.00 $2,506.67 $7,520.00
4012.81 RECONSTRUCT CURB INLET EACH 1.00 $3,500.00 $3,500.00
4012.82 RECONSTRUCT CURB INLET EACH 1.00 $3,500.00 $3,500.00
4014.66 ADJUST GRATE INLET TO GRADE EACH 16.00 $312.50 $5,000.00
4014.68 ADJUST CURB INLET TO GRADE EACH 10.00 $912.00 $9,120.00
4014.70 ADJUSTING INLET TO GRADE EACH 3.00 $1,980.00 $5,940.00
4015.00 ADJUST MANHOLE TO GRADE EACH 245.00 $554.20 $135,778.02
4015.50 RECONSTRUCT MANHOLE EACH 2.00 $3,100.00 $6,200.00
4016.00 MANHOLE EACH 26.00 $3,021.38 $78,555.75
4016.01 MANHOLE EACH 7.00 $2,888.08 $20,216.56
4016.02 MANHOLE EACH 5.00 $3,766.00 $18,830.00
4016.03 MANHOLE EACH 7.00 $6,172.57 $43,208.00
4016.04 MANHOLE EACH 3.00 $3,174.33 $9,523.00
4016.05 MANHOLE EACH 3.00 $3,742.00 $11,226.00
4016.06 MANHOLE EACH 2.00 $4,309.50 $8,619.00
4016.07 MANHOLE EACH 2.00 $2,630.00 $5,260.00
4016.08 MANHOLE EACH 2.00 $2,654.00 $5,308.00
4016.09 MANHOLE EACH 2.00 $3,068.00 $6,136.00
4016.10 MANHOLE EACH 2.00 $3,737.50 $7,475.00
4016.11 MANHOLE EACH 2.00 $3,887.50 $7,775.00
4016.12 MANHOLE EACH 1.00 $2,100.00 $2,100.00
4016.13 MANHOLE EACH 1.00 $2,500.00 $2,500.00
4016.14 MANHOLE EACH 1.00 $1,500.00 $1,500.00
4017.00 TAPPING EXISTING MANHOLE EACH 12.00 $650.50 $7,805.99
4018.00 TAPPING EXISTING STRUCTURE EACH 8.00 $830.91 $6,647.31
4018.50 TAPPING EXISTING PIPE EACH 14.00 $508.57 $7,120.00
4020.25 CONCRETE DITCH LINING SY 80.00 $96.00 $7,680.00
4020.30 CONCRETE DITCH LINING LF 741.00 $18.51 $13,715.00
4020.55 CLASS 47B-3000 CONCRETE FOR DITCH LINER CY 52.00 $290.00 $15,080.00
4020.75 DROP STRUCTURE EACH 6.00 $4,500.00 $27,000.00
4024.55 FLUME SPILLWAY LF 401.40 $67.18 $26,965.97
4024.70 CONCRETE FLUME, TYPE I EACH 4.00 $3,213.69 $12,854.76
4024.71 CONCRETE FLUME, TYPE II EACH 30.00 $2,943.33 $88,300.00
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4024.73 CONCRETE FLUME, TYPE IV EACH 28.00 $2,853.57 $79,900.00
4024.74 CONCRETE FLUME, TYPE V EACH 2.00 $3,000.00 $6,000.00
4035.00 REMOVE FLARED-END SECTION EACH 113.00 $97.75 $11,045.31
4035.25 REMOVE AND SALVAGE FLARED-END SECTION EACH 10.00 $79.79 $797.89
4035.91 REINSTALL EACH 13.00 $195.45 $2,540.84
4040.00 REMOVE HEADWALLS FROM CULVERTS EACH 119.00 $173.04 $20,591.44
4040.10 REMOVE INLET TOP EACH 2.00 $950.00 $1,900.00
4041.00 CULVERT CLEANOUT EACH 2.00 $1,456.00 $2,912.00
4041.01 CULVERT CLEANOUT EACH 1.00 $785.00 $785.00
4042.55 CONNECT SANITARY SERVICE EACH 1.00 $438.00 $438.00
4042.65 RECONSTRUCT WATER SERVICE EACH 1.00 $850.00 $850.00
4043.00 REMOVE CULVERT PIPE LF 2,903.00 $9.50 $27,588.50
4043.50 REMOVE SEWER PIPE LF 1,736.00 $12.06 $20,939.00
4043.51 REMOVE SANITARY SEWER PIPE LF 2,595.00 $10.20 $26,468.00
4044.00 PREPARATION OF STRUCTURE EACH 15.00 $8,318.59 $124,778.88
4044.01 PREPARATION OF STRUCTURE EACH 7.00 $1,810.48 $12,673.39
4044.02 PREPARATION OF STRUCTURE EACH 4.00 $1,382.78 $5,531.11
4044.03 PREPARATION OF STRUCTURE EACH 2.00 $1,038.07 $2,076.14
4044.04 PREPARATION OF STRUCTURE EACH 2.00 $1,363.82 $2,727.64
4044.05 PREPARATION OF STRUCTURE EACH 2.00 $1,191.01 $2,382.01
4044.06 PREPARATION OF STRUCTURE EACH 2.00 $930.07 $1,860.14
4044.07 PREPARATION OF STRUCTURE EACH 2.00 $1,720.51 $3,441.01
4044.08 PREPARATION OF STRUCTURE EACH 2.00 $1,810.01 $3,620.01
4044.09 PREPARATION OF STRUCTURE EACH 2.00 $1,284.51 $2,569.01
4044.10 PREPARATION OF STRUCTURE EACH 2.00 $1,922.57 $3,845.14
4044.11 PREPARATION OF STRUCTURE EACH 2.00 $913.13 $1,826.26
4044.12 PREPARATION OF STRUCTURE EACH 2.00 $1,894.07 $3,788.14
4044.13 PREPARATION OF STRUCTURE EACH 1.00 $511.26 $511.26
4044.14 PREPARATION OF STRUCTURE EACH 1.00 $460.14 $460.14
4044.15 PREPARATION OF STRUCTURE EACH 1.00 $766.89 $766.89
4044.16 PREPARATION OF STRUCTURE EACH 1.00 $920.27 $920.27
4044.17 PREPARATION OF STRUCTURE EACH 1.00 $1,840.55 $1,840.55
4044.18 PREPARATION OF STRUCTURE EACH 1.00 $1,738.29 $1,738.29
4044.19 PREPARATION OF STRUCTURE EACH 1.00 $1,636.04 $1,636.04
4044.20 PREPARATION OF STRUCTURE EACH 1.00 $1,636.04 $1,636.04
4044.21 PREPARATION OF STRUCTURE EACH 1.00 $1,636.04 $1,636.04
4045.00 REMOVE STRUCTURE EACH 9.00 $6,090.76 $54,816.80
4045.01 REMOVE STRUCTURE EACH 2.00 $5,399.00 $10,798.00
4045.02 REMOVE STRUCTURE EACH 2.00 $4,322.47 $8,644.93
4045.03 REMOVE STRUCTURE EACH 2.00 $14,341.68 $28,683.35
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4045.04 REMOVE STRUCTURE EACH 2.00 $3,307.98 $6,615.96
4045.05 REMOVE STRUCTURE EACH 1.00 $65,002.67 $65,002.67
4045.06 REMOVE STRUCTURE EACH 1.00 $777.74 $777.74
4045.20 REMOVE STRUCTURE EACH 1.00 $1,023.30 $1,023.30
4050.01 EXCAVATION FOR PIPE, PIPE-ARCH CULVERTS, AND HEADWALLS CY 36,059.00 $7.11 $256,530.83
4051.01 EXCAVATION FOR BOX CULVERTS CY 29,174.00 $9.89 $288,611.76
4054.68 TEMPORARY SHORING LS/SF 13,638.00 $28,674.46 $172,046.77
4090.05 TEMPORARY PLUG EACH 4.00 $185.00 $740.00
4093.80 WALL MATERIALS SF 18,268.10 $14.72 $268,956.83
4093.81 WALL MATERIALS SF 15,565.00 $29.35 $456,832.75
4094.03 MODULAR BLOCK WALL SF 1,348.00 $30.30 $40,844.40
4094.05 GEOGRID WALL SF 17,205.00 $13.01 $223,837.05
4094.06 MODULAR BLOCK WALL REPAIR LS 1.00 $187,769.21 $187,769.21
4094.51 TEMPORARY WALL EACH 1.00 $4,500.00 $4,500.00
4095.00 CONCRETE FACE PANELS SF 6,769.00 $23.00 $155,687.00
4095.10 CONCRETE LEVELING PADS LF 409.00 $61.00 $24,949.00
4095.15 COMPACTED EARTH LEVELING PAD LF 3,543.46 $5.79 $20,524.87
4095.20 COPING LF 424.00 $75.00 $31,800.00
4095.63 PRECAST CONCRETE PLANK LS 337.48 $26,742.25 $26,742.25
4096.00 SOLDIER PILE LF 300.00 $103.76 $31,128.00
4096.05 TIEBACKS EACH 10.00 $3,306.00 $33,060.00
4096.10 DRAINAGE MATTING SY 9.40 $450.46 $4,234.32
4100.06 CLASS 47B-3000 CONCRETE FOR HEADWALL CY 107.80 $674.70 $72,732.50
4101.06 CLASS 47B-3000 CONCRETE FOR BOX CULVERT CY 10,972.39 $336.55 $3,692,720.97
4102.03 CLASS 47B-3000 CONCRETE FOR RETAINING WALL CY 500.40 $327.66 $163,959.55
4102.09 CLASS 47B-3500 CONCRETE FOR RETAINING WALL CY 24.00 $509.00 $12,216.00
4102.21 CLASS 47BD-3500 CONCRETE FOR CURB WALL CY 6.50 $465.00 $3,022.50
4103.06 CLASS 47B-3000 CONCRETE FOR STEP CY 21.57 $1,478.77 $31,897.17
4105.59 CLASS 47B-3000 CONCRETE FOR INLET AND JUNCTION BOX CY 725.16 $804.40 $583,315.82
4107.07 CLASS 47B-3000 CONCRETE FOR CONCRETE COLLARS CY 85.67 $741.49 $63,523.71
4107.08 CLASS 47B-3500 CONCRETE FOR CONCRETE COLLARS CY 1.01 $700.00 $707.00
4107.50 CLASS 47B-3000 CONCRETE FOR SPLASH BASIN CY 2.20 $1,462.50 $3,217.50
4115.26 CLASS 47BD-4000 CONCRETE CY 268.00 $380.00 $101,840.00
4115.28 CONCRETE CLASS 47B-4000 CY 4.39 $603.75 $2,650.46
4130.06 CLASS 47B-3000 CONCRETE FOR PIPE CULVERT PLUG CY 1.09 $1,901.88 $2,073.05
4150.00 REINFORCING STEEL FOR HEADWALL LB 11,200.00 $1.87 $20,914.68
4151.00 REINFORCING STEEL FOR BOX CULVERT LB 1,097,996.00 $1.00 $1,099,797.02
4152.00 REINFORCING STEEL FOR RETAINING WALL LB 1,377.00 $1.91 $2,632.94
4152.20 EPOXY COATED REINFORCING STEEL FOR RETAINING WALL LB 69,343.00 $0.94 $65,182.42
4152.25 REINFORCING STEEL FOR CURB WALL LB 1,309.00 $2.50 $3,272.50
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4153.00 REINFORCING STEEL FOR STEP LB 204.00 $2.50 $510.00
4154.50 REINFORCING STEEL FOR SPLASH BASIN LB 100.00 $4.00 $400.00
4154.51 EPOXY COATED REINFORCING STEEL FOR SPLASH BASIN LB 50.00 $3.50 $175.00
4155.50 REINFORCING STEEL FOR INLET AND JUNCTION BOX LB 48,405.00 $1.61 $77,733.51
4155.55 EPOXY COATED REINFORCING STEEL FOR INLET AND JUNCTION BOX LB 2,242.00 $1.68 $3,765.51
4157.00 REINFORCING STEEL FOR COLLARS LB 5,434.00 $1.50 $8,172.40
4157.02 EPOXY COATED REINFORCING STEEL FOR COLLARS LB 876.00 $3.74 $3,276.24
4180.00 CONCRETE COLLAR EACH 13.00 $155.00 $2,015.00
4200.24 24" AUTOMATIC FLOOD CONTROL GATE EACH 4.00 $1,400.00 $5,600.00
4200.30 30" AUTOMATIC FLOOD CONTROL GATE EACH 2.00 $2,100.00 $4,200.00
4200.36 36" AUTOMATIC FLOOD CONTROL GATE EACH 1.00 $1,817.48 $1,817.48
4230.18 BAR GRATE FOR 18" CONCRETE FLARED-END SECTION EACH 3.00 $270.00 $810.00
4230.30 BAR GRATE FOR 30" CONCRETE FLARED-END SECTION EACH 2.00 $420.00 $840.00
4230.36 BAR GRATE FOR 36" CONCRETE FLARED-END SECTION EACH 1.00 $520.00 $520.00
4230.72 BAR GRATE FOR 72" CONCRETE FLARED-END SECTION EACH 1.00 $1,100.00 $1,100.00
4310.12 12" FLARED-END SECTION EACH 2.00 $100.00 $200.00
4310.15 15" FLARED-END SECTION EACH 20.00 $702.09 $14,041.70
4310.18 18" FLARED-END SECTION EACH 95.00 $319.81 $30,381.94
4310.24 24" FLARED-END SECTION EACH 55.00 $484.36 $26,639.58
4310.30 30" FLARED-END SECTION EACH 11.00 $795.91 $8,755.00
4310.36 36" FLARED-END SECTION EACH 16.00 $724.85 $11,597.56
4310.42 42" FLARED-END SECTION EACH 10.00 $1,131.00 $11,310.00
4310.48 48" FLARED-END SECTION EACH 5.00 $1,005.92 $5,029.60
4310.60 60" FLARED-END SECTION EACH 10.00 $2,745.00 $27,450.00
4310.66 66" FLARED-END SECTION EACH 2.00 $2,840.00 $5,680.00
4325.18 18" SAFETY SLOPED END SECTION EACH 1.00 $1,500.00 $1,500.00
4330.48 48" ROUND EQUIVALENT SAFETY SLOPED END SECTION EACH 1.00 $5,311.03 $5,311.03
4350.18 18" CORRUGATED METAL PIPE LF 319.00 $26.75 $8,533.25
4350.24 24" CORRUGATED METAL PIPE LF 1,208.00 $35.46 $42,835.56
4350.48 48" CORRUGATED METAL PIPE LF 14.00 $115.00 $1,610.00
4355.84 84" STRUCTURAL PLATE PIPE LF 44.00 $610.00 $26,840.00
4360.15 15" METAL FLARED-END SECTION EACH 8.00 $200.00 $1,600.00
4360.18 18" METAL FLARED-END SECTION EACH 46.00 $224.06 $10,306.78
4360.24 24" METAL FLARED-END SECTION EACH 84.00 $283.19 $23,788.03
4360.30 30" METAL FLARED-END SECTION EACH 21.00 $431.18 $9,054.70
4360.36 36" METAL FLARED-END SECTION EACH 17.00 $550.86 $9,364.62
4360.42 42" METAL FLARED-END SECTION EACH 11.00 $1,106.81 $12,174.94
4360.48 48" METAL FLARED-END SECTION EACH 17.00 $1,181.78 $20,090.32
4360.54 54" METAL FLARED-END SECTION EACH 3.00 $1,167.93 $3,503.79
4360.60 60" METAL FLARED-END SECTION EACH 8.00 $1,900.00 $15,200.00
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4360.72 72" METAL FLARED-END SECTION EACH 4.00 $2,200.00 $8,800.00
4362.24 INSTALL 24" METAL FLARED-END SECTION EACH 2.00 $51.04 $102.08
4362.48 INSTALL 48" METAL FLARED-END SECTION EACH 1.00 $394.70 $394.70
4390.60 60" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION EACH 1.00 $1,217.01 $1,217.01
4460.15 15" CONCRETE FLARED-END SECTION EACH 1.00 $600.00 $600.00
4460.18 18" CONCRETE FLARED-END SECTION EACH 8.00 $389.80 $3,118.40
4460.24 24" CONCRETE FLARED-END SECTION EACH 10.00 $531.20 $5,311.95
4460.30 30" CONCRETE FLARED-END SECTION EACH 18.00 $834.70 $15,024.68
4460.36 36" CONCRETE FLARED-END SECTION EACH 13.00 $1,026.52 $13,344.82
4460.42 42" CONCRETE FLARED-END SECTION EACH 16.00 $1,102.77 $17,644.26
4460.48 48" CONCRETE FLARED-END SECTION EACH 19.00 $1,261.61 $23,970.66
4460.60 60" CONCRETE FLARED-END SECTION EACH 8.00 $1,271.53 $10,172.24
4460.72 72" CONCRETE FLARED-END SECTION EACH 1.00 $1,487.00 $1,487.00
4461.36 INSTALL 36" CONCRETE FLARED-END SECTION EACH 1.00 $79.06 $79.06
4465.36 INSTALL 36" ROUND EQUIVALENT CONCRETE FLARED-END SECTION EACH 6.00 $79.06 $474.36
4510.18 18" ROUND EQUIVALENT CONCRETE FLARED-END SECTION EACH 7.00 $544.00 $3,808.00
4510.24 24" ROUND EQUIVALENT CONCRETE FLARED-END SECTION EACH 4.00 $472.41 $1,889.64
4510.30 30" ROUND EQUIVALENT CONCRETE FLARED-END SECTION EACH 10.00 $737.89 $7,378.92
4510.36 36" ROUND EQUIVALENT CONCRETE FLARED-END SECTION EACH 14.00 $1,085.51 $15,197.12
4510.42 42" ROUND EQUIVALENT CONCRETE FLARED-END SECTION EACH 7.00 $2,014.77 $14,103.37
4510.48 48" ROUND EQUIVALENT CONCRETE FLARED-END SECTION EACH 1.00 $903.07 $903.07
4510.60 60" ROUND EQUIVALENT CONCRETE FLARED-END SECTION EACH 2.00 $1,192.45 $2,384.90
4600.15 15" REINFORCED CONCRETE SEWER PIPE LF 93.00 $56.35 $5,240.55
4600.18 18" REINFORCED CONCRETE SEWER PIPE LF 3,774.00 $24.27 $91,607.41
4600.24 24" REINFORCED CONCRETE SEWER PIPE LF 892.00 $30.00 $26,760.00
4600.30 30" REINFORCED CONCRETE SEWER PIPE LF 251.00 $52.48 $13,173.12
4600.36 36" REINFORCED CONCRETE SEWER PIPE LF 231.00 $85.09 $19,656.00
4600.42 42" REINFORCED CONCRETE SEWER PIPE LF 24.00 $82.00 $1,968.00
4600.48 48" REINFORCED CONCRETE SEWER PIPE LF 190.00 $83.00 $15,770.00
4600.72 72" REINFORCED CONCRETE SEWER PIPE LF 110.00 $172.00 $18,920.00
4670.05 CULVERT SANDFILL CY 761.90 $94.44 $71,957.05
4680.18 18" CORRUGATED METAL SLOTTED PIPE LF 50.00 $65.94 $3,297.00
4731.01 1" SANITARY SEWER PIPE LF 5.00 $250.00 $1,250.00
4731.04 4" SANITARY SEWER PIPE LF 952.00 $21.00 $19,992.00
4731.06 6" SANITARY SEWER PIPE LF 25.00 $22.40 $560.00
4731.08 8" SANITARY SEWER PIPE LF 159.00 $35.70 $5,676.30
4731.12 12" SANITARY SEWER PIPE LF 1,601.00 $46.80 $74,926.80
4731.13 15" SANITARY SEWER PIPE LF 960.00 $78.00 $74,880.00
4731.16 10" STORM SEWER PIPE LF 448.00 $59.83 $26,803.84
4763.00 BYPASS PUMPING LS 1.00 $9,913.00 $9,913.00
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4763.75 WICK DRAIN LF 144,480.00 $0.40 $57,792.00
4764.34 4" NONPERFORATED PIPE UNDERDRAIN LF 119.00 $17.50 $2,082.50
4764.35 4" PERFORATED PIPE UNDERDRAIN LF 13,548.00 $7.54 $102,116.24
4764.37 6" PERFORATED PIPE UNDERDRAIN LF 280.00 $24.00 $6,720.00
4764.38 8" NONPERFORATED PIPE UNDERDRAIN LF 75.00 $25.00 $1,875.00
4764.54 4" PERFORATED P.V.C. PIPE UNDERDRAIN LF 1,096.00 $10.00 $10,960.00
4765.18 18" CORRUGATED POLYETHYLENE PIPE LF 20.00 $32.00 $640.00
4790.02 EXTERNAL FRAME SEALS EACH 9.00 $331.11 $2,980.00
4790.10 SANITARY MANHOLE EACH 1.00 $3,757.00 $3,757.00
4790.11 SANITARY MANHOLE EACH 5.00 $3,561.00 $17,805.00
4795.94 16" PLUG EACH 3.00 $750.00 $2,250.00
4795.98 12" PLUG EACH 1.00 $235.00 $235.00
4796.00 6" PLUG EACH 3.00 $91.00 $273.00
4796.01 8" PLUG EACH 2.00 $104.00 $208.00
4804.05 4" CASING (JACKED) LF 72.00 $181.50 $13,068.00
4805.04 4" STEEL CASING LF 72.00 $44.00 $3,168.00
4805.30 30" STEEL CASING LF 334.20 $220.00 $73,524.00
4810.30 JACKING 30" STEEL CASING PIPE LF 330.30 $451.00 $148,965.30
4880.24 JACKING 24" CULVERT PIPE, TYPE 2 CLASS IV LF 133.00 $250.91 $33,370.96
4880.30 JACKING 30" CULVERT PIPE, TYPE 2 CLASS IV LF 106.00 $349.33 $37,028.92
4880.36 JACKING 36" CULVERT PIPE, TYPE 2 CLASS IV LF 67.00 $339.65 $22,756.55
4880.42 JACKING 42" CULVERT PIPE, TYPE 2 CLASS IV LF 62.00 $381.36 $23,644.32
4880.48 JACKING 48" CULVERT PIPE, TYPE 2 CLASS IV LF 104.00 $381.43 $39,668.72
4885.48 JACKING 48" CULVERT PIPE, TYPE 2 CLASS V LF 111.00 $415.70 $46,142.70
4885.60 JACKING 60" CULVERT PIPE, TYPE 2, CLASS V LF 188.00 $473.36 $88,991.68
4900.13 SHOTCRETE SY 35.40 $1,081.11 $38,271.41
4900.24 AREA INLET SEDIMENT FILTER EACH 71.00 $285.76 $20,288.66
4900.25 CURB INLET SEDIMENT FILTER EACH 101.00 $172.54 $17,426.23
4900.27 CURB INLET SEDIMENT FILTER LF 1,070.00 $9.96 $10,652.50
4900.53 CONNECT EACH 30.00 $115.67 $3,470.00
4900.55 INSTALL EACH 10.00 $85.65 $856.50
4900.56 ADJUST EACH 17.00 $660.00 $11,220.00
4925.00 NOISE BARRIER SF 11,860.00 $45.20 $536,072.00
5850.12 BENCH EACH 4.00 $1,456.00 $5,824.00
5850.13 DRINKING FOUNTAIN EACH 1.00 $6,944.00 $6,944.00
5899.01 GENERAL CONDITIONS EACH 1.00 $46,707.36 $46,707.36
5899.03 CONCRETE EACH 1.00 $6,300.00 $6,300.00
5899.04 MASONRY EACH 1.00 $3,584.00 $3,584.00
5899.06 WOOD, PLASTICS AND COMPOSITES EACH 1.00 $107,796.89 $107,796.89
5899.07 THERMAL AND MOISTURE PROTECTION EACH 1.00 $31,073.39 $31,073.39
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5899.08 OPENINGS EACH 1.00 $37,966.66 $37,966.66
5899.09 FINISHES EACH 1.00 $25,585.84 $25,585.84
5899.10 SPECIALTIES EACH 1.00 $13,014.40 $13,014.40
5899.26 ELECTRICAL EACH 1.00 $81,289.60 $81,289.60
5899.36 MECHANICAL EACH 1.00 $20,139.84 $20,139.84
5999.10 ABUTMENT A EXCAVATION CY/LS 546.00 $10,561.55 $10,561.55
6000.10 ABUTMENT NO.1 EXCAVATION CY/LS 5,029.10 $5,029.86 $165,985.40
6000.11 ABUTMENT NO.2 EXCAVATION CY/LS 5,315.84 $4,956.42 $158,605.37
6000.20 PIER NO.1 EXCAVATION CY/LS 2,505.00 $33,841.30 $304,571.74
6000.21 PIER NO.2 EXCAVATION CY/LS 2,612.00 $31,063.58 $248,508.63
6000.22 PIER NO.3 EXCAVATION CY/LS 1,515.00 $43,227.22 $172,908.87
6000.23 PIER NO.4 EXCAVATION CY/LS 165.00 $7,530.66 $15,061.31
6000.24 PIER NO.5 EXCAVATION CY/LS 111.00 $10,000.00 $10,000.00
6000.25 PIER NO.6 EXCAVATION CY/LS 130.00 $5,038.32 $10,076.64
6000.26 PIER NO.7 EXCAVATION CY/LS 335.00 $5,076.64 $10,153.27
6000.27 PIER NO.8 EXCAVATION CY/LS 136.00 $10,000.00 $10,000.00
6000.30 PIER NO.11 EXCAVATION CY/LS 4.00 $137.95 $137.95
6000.60 PIER NO.1 EXCAVATION CY/LS 913.90 $51,678.67 $258,393.33
6000.61 PIER NO.2 EXCAVATION CY/LS 715.00 $58,681.19 $234,724.76
6000.62 PIER NO.3 EXCAVATION CY/LS 485.00 $101,672.75 $203,345.50
6000.63 PIER NO.4 EXCAVATION CY/LS 660.00 $76,430.01 $229,290.02
6000.64 PIER NO.5 EXCAVATION CY/LS 310.00 $180,790.02 $180,790.02
6000.65 PIER NO.6 EXCAVATION CY/LS 380.00 $176,311.20 $176,311.20
6000.66 PIER NO.7 EXCAVATION CY/LS 460.00 $177,878.09 $177,878.09
6000.67 PIER NO.8 EXCAVATION CY/LS 460.00 $176,172.94 $176,172.94
6000.68 PIER NO.9 EXCAVATION CY/LS 460.00 $175,160.80 $175,160.80
6000.69 PIER NO.10 EXCAVATION CY/LS 540.00 $174,606.06 $174,606.06
6000.70 PIER NO.11 EXCAVATION CY/LS 380.00 $171,449.23 $171,449.23
6000.71 PIER NO.12 EXCAVATION CY/LS 380.00 $171,449.23 $171,449.23
6000.72 PIER NO.13 EXCAVATION CY/LS 610.00 $179,352.82 $179,352.82
6000.73 PIER NO.14 EXCAVATION CY/LS 540.00 $176,172.94 $176,172.94
6001.00 BENT NO.1 EXCAVATION CY/LS 178.00 $11,193.70 $78,355.92
6001.01 BENT NO.2 EXCAVATION CY/LS 176.00 $11,050.85 $77,355.92
6001.02 BENT NO.3 EXCAVATION CY/LS 454.00 $20,471.99 $61,415.97
6001.03 BENT NO.4 EXCAVATION CY/LS 86.00 $7,857.64 $15,715.28
6001.04 BENT NO.5 EXCAVATION CY/LS 33.00 $664.19 $664.19
6001.50 BENT NO.1 EXCAVATION CY/LS 194.70 $12,533.33 $37,600.00
6001.51 BENT NO.2 EXCAVATION CY/LS 295.80 $12,533.33 $37,600.00
6004.55 FINGER EXPANSION JOINT LF 73.80 $1,382.66 $102,040.31
6004.60 EXPANSION JOINT REPAIR LF 567.90 $225.25 $127,921.80



English AUP Summary For January 1, 2012 thru December 31, 2012 Lettings

STANDARD TOTAL AVERAGE TOTAL
ITEM NO. ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE BID

6004.98 ASPHALT PLUG JOINT SYSTEM LF 84.00 $180.00 $15,120.00
6005.13 DECK JOINT SEAL, TYPE IV LF 122.00 $1,360.44 $165,973.38
6005.31 PREFORMED SILICONE JOINT, TYPE A LF 130.10 $95.00 $12,359.50
6005.32 PREFORMED EXPANSION JOINT, TYPE A LF 2,380.00 $59.06 $140,559.79
6005.33 PREFORMED EXPANSION JOINT, TYPE B LF 665.70 $53.32 $35,495.30
6005.36 PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE A LF 184.70 $49.58 $9,156.75
6005.37 PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE B LF 128.30 $74.82 $9,599.50
6005.78 EXPANSION BEARING, TFE TYPE EACH 443.00 $1,075.75 $476,557.03
6005.83 FIXED BEARING EACH 192.00 $759.64 $145,850.90
6007.01 CLASS I REPAIR SY 13,478.90 $14.76 $198,885.75
6007.02 CLASS II REPAIR SY 2,774.10 $146.91 $407,545.02
6007.03 CLASS III REPAIR SY 209.00 $326.62 $68,262.54
6007.22 BRIDGE DECK REPAIR, PARTIAL DEPTH SY 681.10 $172.59 $117,552.55
6007.23 BRIDGE DECK REPAIR, FULL DEPTH SY 93.40 $283.27 $26,457.40
6008.40 PLACING, FINISHING, AND CURING CONCRETE OVERLAY-SF SY 14,890.10 $25.25 $376,022.13
6010.22 CLASS 47B-3000 CONCRETE FOR BRIDGE CY 16,046.50 $344.77 $5,532,289.79
6010.26 CLASS 47BD-4000 CONCRETE FOR BRIDGE CY 21,384.00 $395.27 $8,452,536.91
6010.33 CLASS 47BD-6000 CONCRETE FOR BRIDGE CY 160.50 $391.96 $62,910.00
6010.75 CLASS 47BD-4000 CONCRETE FOR PIER PROTECTION CY 3.50 $1,375.00 $4,812.50
6010.78 CLASS 47BD-4000 CONCRETE FOR CONCRETE RAIL CY 112.90 $666.51 $75,249.00
6011.11 PRECAST/PRESTRESSED CONCRETE SUPERSTRUCTURE AT STATION LS/CY 6,510.10 $1,051.51 $6,845,466.03
6016.02 CONCRETE FOR OVERLAYS-SF CY 933.90 $359.99 $336,191.41
6016.20 MULTI-LAYER EPOXY POLYMER OVERLAY SY 1,172.50 $40.78 $47,813.50
6020.00 REINFORCING STEEL FOR BRIDGE LB 261,079.00 $1.17 $305,123.11
6020.03 EPOXY COATED REINFORCING STEEL FOR CONCRETE RAIL LB 11,378.00 $1.12 $12,743.36
6020.04 REINFORCING STEEL FOR CONCRETE RAIL LB 3,410.00 $1.60 $5,456.00
6030.00 PREPARATION OF BRIDGE AT STATION EACH 52.00 $47,621.36 $2,476,310.60
6030.01 PREPARATION OF BRIDGE AT STATION EACH 1.00 $8,000.00 $8,000.00
6030.02 PREPARATION OF BRIDGE AT STATION EACH 1.00 $26,000.00 $26,000.00
6030.03 PREPARATION OF BRIDGE AT STATION EACH 1.00 $12,000.00 $12,000.00
6040.00 REMOVE STRUCTURE EACH 20.00 $43,334.57 $866,691.36
6040.01 REMOVE STRUCTURE EACH 1.00 $194,291.05 $194,291.05
6040.02 REMOVE STRUCTURE EACH 1.00 $4,000.00 $4,000.00
6045.10 GIRDER INSTALLATION LS 2.00 $6,250.00 $12,500.00
6052.51 ACCESS BRIDGE SF/LS 1,800.00 $0.00 $0.00
6052.52 ACCESS BRIDGE SF/LS 90,057.00 $274,544.73 $1,647,268.36
6052.55 ACCESS CROSSING LS 9.00 $23,222.22 $209,000.00
6052.56 ACCESS CROSSING LS 3.00 $4,133.33 $12,400.00
6052.57 ACCESS CROSSING LS 1.00 $0.00 $0.00
6052.70 ACCESS PLATFORM SF/LS 1,700.00 $0.00 $0.00
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6070.50 PEDESTRIAN BRIDGE SF/LS 1,529.33 $70,303.00 $140,606.00
6071.10 STEEL SUPERSTRUCTURE AT STATION LS/LB 37,920.00 $3.55 $134,500.04
6071.11 STEEL SUPERSTRUCTURE AT STATION LS/LB 3,960,328.00 $1.40 $5,561,641.02
6080.00 STRUCTURAL STEEL FOR SUBSTRUCTURE LB 134,452.50 $2.45 $329,446.45
6081.00 STRUCTURAL STEEL FOR SUPERSTRUCTURE LB 3,030.00 $4.46 $13,500.00
6095.00 STEEL DIAPHRAGM EACH 27.00 $1,026.71 $27,721.20
6100.00 FLOOR DRAINS EACH 14.00 $1,200.00 $16,800.00
6103.00 GEOGRID SY 3,203.00 $2.88 $9,212.28
6104.00 BROKEN CONCRETE RIPRAP TON 692.80 $13.02 $9,018.70
6105.01 ROCK RIPRAP, TYPE A TON 9,003.00 $39.04 $351,460.65
6105.02 ROCK RIPRAP, TYPE B TON 13,552.00 $46.41 $628,937.66
6105.03 ROCK RIPRAP, TYPE C TON 16,191.00 $39.03 $631,922.28
6105.30 SALVAGING AND PLACING TOPSOIL ON RIPRAP SY 7,884.20 $4.36 $34,409.80
6106.22 REMOVE AND SALVAGE RIPRAP TON 436.10 $17.00 $7,413.70
6107.00 CONCRETE SLOPE PROTECTION SY 6,697.00 $43.40 $290,671.68
6131.23 PENETRATING CONCRETE SEALER SF 922.80 $3.00 $2,768.40
6131.50 EPOXY COATED REINFORCING STEEL LB 6,491,914.00 $0.95 $6,147,880.77
6131.75 EPOXY COATED REINFORCING STEEL FOR PIER PROTECTION LB 1,240.00 $2.25 $2,790.00
6133.00 MEMBRANE WATERPROOFING SY 4,073.10 $27.27 $111,084.05
6133.13 ANTI-GRAFFITI COATING SY/LS 3,495.67 $52,000.00 $52,000.00
6139.50 SUBSURFACE DRAINAGE MATTING SY 3,966.70 $26.69 $105,852.68
6200.00 CONCRETE PILING LF 3,300.00 $40.23 $132,759.60
6210.12 HP 10 INCH X 42 LB STEEL PILING LF 6,095.00 $28.94 $176,365.00
6210.14 HP 12 INCH X 53 LB STEEL PILING LF 130,905.00 $33.41 $4,374,113.75
6210.20 HP 14 INCH X 73 LB STEEL PILING LF 6,400.00 $46.00 $294,400.00
6210.21 HP 14 INCH X 89 LB STEEL PILING LF 24,350.00 $45.39 $1,105,335.00
6210.50 PIPE PILING LF 5,685.00 $41.89 $238,136.20
6251.00 TEST PILE EACH 92.00 $2,061.57 $189,664.27
6251.04 TEST PILE LF 95.00 $50.00 $4,750.00
6251.40 ROCK SOCKET LF 104.00 $260.00 $27,040.00
6251.50 DRILLED SHAFT LF 296.00 $597.84 $176,960.00
6310.00 STEEL SHEET PILING SF 68,342.00 $18.01 $1,230,895.26
6390.12 REMOVE BRIDGE RAIL LF 387.00 $2.39 $924.93
6401.00 PEDESTRIAN BARRIER RAIL LF 3,352.10 $47.09 $157,863.40
6404.00 PEDESTRIAN RAILING (CHAIN LINK TYPE) LF 1,490.10 $65.86 $98,137.50
6404.16 6' PEDESTRIAN RAILING (CHAIN LINK TYPE) LF 920.00 $64.00 $58,880.00
6404.17 7' PEDESTRIAN RAILING (CHAIN LINK TYPE) LF 1,970.00 $56.76 $111,818.14
6404.60 TEMPORARY PEDESTRIAN BARRIER LF 2,000.00 $12.00 $24,000.00
6406.30 BIKEWAY HANDRAIL LF 590.00 $27.00 $15,930.00
6415.00 DRAINAGE SYSTEM AT STATION EACH 4.00 $117,244.01 $468,976.03
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6415.26 DECK DRAINAGE SYSTEM LF/LS 1,500.00 $193,499.60 $193,499.60
6430.00 PAINTING STRUCTURE AT SF/LS 42,908.00 $832,501.66 $832,501.66
6510.55 TEMPORARY BRIDGE SHORING SY/LS 131.00 $17,639.38 $88,196.89
6510.60 BRIDGE SHORING SY/LS 30.40 $9,603.71 $48,018.56
6601.03 3/4" CONDUIT IN BRIDGE LF 1,047.00 $13.45 $14,082.15
6601.04 3/4" CONDUIT IN BRIDGE LF 553.00 $10.26 $5,674.00
6601.15 1 1/2" CONDUIT IN BRIDGE LF 12,212.70 $9.63 $117,578.95
6602.31 CONCRETE COATING SY/LS 1,111.11 $10,181.78 $10,181.78
6602.35 SPECIAL SURFACE COATING SY/LS 3,495.67 $128,000.00 $128,000.00
6610.45 STRIP SEALS LF 534.60 $267.34 $142,918.28
6614.10 TEMPORARY SUPPORTS EACH 58.00 $1,811.03 $105,039.80
6615.40 TIMBER PILE REPAIR EACH 5.00 $3,088.03 $15,440.14
6616.60 PIN REPLACEMENT EACH 19.00 $1,935.99 $36,783.72
6616.65 BEARING DEVICE REPLACEMENT EACH 20.00 $720.00 $14,400.00
6616.80 HANGER REPLACEMENT EACH 18.00 $602.87 $10,851.66
6617.02 ABUTMENT REPAIR SF 859.00 $28.05 $24,094.95
6617.25 CONCRETE REPAIR SF 776.70 $94.62 $73,491.70
6617.26 CONCRETE REPAIR SY 8.50 $305.88 $2,600.00
6617.29 CONCRETE REPAIR SF 50.00 $100.00 $5,000.00
6617.52 PIER REPAIR SF 2,354.00 $34.90 $82,154.60
6618.02 BEARING DEVICE REPAIR EACH 10.00 $83.02 $830.20
6618.20 GIRDER REPAIR EACH 3.00 $1,500.00 $4,500.00
6618.21 GIRDER REPAIR EACH 1.00 $10,000.00 $10,000.00
6619.50 REPAIR FLOOR DRAIN EACH 35.00 $956.44 $33,475.26
6650.50 CURB REPAIR SF 2,320.00 $25.00 $58,000.00
6960.15 BRIDGE APPROACH REPAIR CY 226.01 $1,083.33 $244,842.60
6990.01 MODIFY LS 1.00 $10,379.59 $10,379.59
6990.07 REINSTALL LS 2.00 $586.18 $1,172.36
7001.50 CULVERT MOUNTED GUARDRAIL POST EACH 36.00 $620.39 $22,334.12
7011.20 W-BEAM GUARDRAIL LF 31,610.63 $20.90 $660,644.66
7011.30 THRIE-BEAM GUARDRAIL LF 2,587.50 $30.83 $79,766.25
7015.00 CABLE GUARDRAIL LF 7,332.00 $21.41 $156,973.85
7017.00 REMOVE GUARDRAIL LF 70,030.35 $2.36 $165,123.41
7017.50 REMOVE & SALVAGE GUARDRAIL LF 7,475.50 $5.83 $43,615.25
7018.01 RESET GUARDRAIL LF 1,590.50 $14.78 $23,510.25
7019.50 IMPACT ATTENUATOR EACH 1.00 $10,000.00 $10,000.00
7019.65 RELOCATE IMPACT ATTENUATOR EACH 1.00 $1,000.00 $1,000.00
7020.00 BRIDGE APPROACH SECTIONS EACH 324.00 $2,074.95 $672,282.68
7020.60 SPECIAL BRIDGE APPROACH SECTION EACH 6.00 $2,558.23 $15,349.38
7021.47 MELT EACH 28.00 $1,857.14 $52,000.00
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7021.58 GUARDRAIL END TREATMENT, SRT-75 EACH 3.00 $1,278.16 $3,834.48
7022.00 END ANCHORAGE ASSEMBLY EACH 25.00 $656.72 $16,418.05
7022.50 BULLNOSE-12.5' EACH 15.00 $5,164.35 $77,465.29
7023.00 TERMINAL ANCHORAGE SECTIONS EACH 30.00 $3,031.67 $90,950.00
7024.25 GUARDRAIL END TREATMENT, TYPE I EACH 117.00 $2,049.74 $239,819.31
7024.27 GUARDRAIL END TREATMENT, TYPE II EACH 246.00 $1,876.42 $461,600.24
7025.48 GUARDRAIL POSTS EACH 8.00 $500.00 $4,000.00
7026.05 W-THRIE BEAM TRANSITION SECTION EACH 2.00 $511.65 $1,023.30
7075.15 VEHICLE GATE EACH 3.00 $1,766.67 $5,300.00
7100.00 RIGHT-OF-WAY FENCE LF 28,661.00 $3.72 $106,643.50
7103.00 END POSTS EACH 58.00 $159.17 $9,232.00
7104.00 PULL POSTS EACH 73.00 $247.26 $18,050.00
7105.00 CORNER POSTS EACH 51.00 $221.06 $11,274.00
7106.14 14' VEHICLE GATE EACH 1.00 $200.00 $200.00
7106.16 16' VEHICLE GATE EACH 1.00 $990.00 $990.00
7110.00 TEMPORARY FENCE LF 2,010.06 $1.45 $2,912.95
7110.04 4 FOOT CHAIN-LINK FENCE LF 339.00 $48.12 $16,312.68
7110.06 6 FOOT CHAIN-LINK FENCE LF 23,062.00 $10.04 $231,495.42
7110.87 6 FOOT WELDED WIRE FABRIC FENCE-VINYL COATED LF 530.00 $80.47 $42,647.21
7110.89 10 FOOT WELDED WIRE FABRIC FENCE-VINYL COATED LF 2,471.00 $94.72 $234,053.12
7114.16 CHANNEL CROSSING, TYPE A FOR 6 FOOT CHAIN-LINK FENCE EACH 9.00 $306.99 $2,762.91
7115.06 END POST FOR 6 FOOT CHAIN-LINK FENCE EACH 20.00 $128.42 $2,568.48
7116.06 CORNER POST FOR 6 FOOT CHAIN-LINK FENCE EACH 84.00 $163.73 $13,753.32
7117.06 PULL POST FOR 6 FOOT CHAIN-LINK FENCE EACH 56.00 $163.73 $9,168.88
7118.06 DRAINAGE STRUCTURE TERMINAL FOR 6 FOOT CHAIN-LINK FENCE EACH 6.00 $81.86 $491.16
7121.13 45' VEHICLE GATE FOR 6 FOOT CHAIN-LINK FENCE EACH 1.00 $1,534.94 $1,534.94
7130.00 BARBED WIRE FENCE LF 6,927.00 $3.46 $23,960.70
7130.85 VINYL FENCE LF 415.61 $28.90 $12,011.13
7130.90 4 FOOT ORNAMENTAL FENCE LF 1,274.00 $41.00 $52,234.00
7308.00 REMOVE SIGN, STRUCTURE, AND FOUNDATION EACH 10.00 $2,529.53 $25,295.29
7308.10 REMOVE SIGN EACH 13.00 $371.55 $4,830.10
7309.90 REMOVE AND REINSTALL EACH 26.00 $120.95 $3,144.77
7309.91 REMOVE AND REINSTALL EACH 2.00 $205.00 $410.00
7310.05 REMOVE SIGN STRUCTURE EACH 1.00 $2,046.59 $2,046.59
7311.00 CONCRETE FOR FOUNDATION CY 135.00 $118.59 $16,009.20
7311.10 REINFORCING STEEL LB 8,800.00 $0.66 $5,808.00
7311.20 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION EACH 2.00 $3,625.37 $7,250.74
7311.21 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION EACH 1.00 $5,750.74 $5,750.74
7311.22 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION EACH 1.00 $5,750.74 $5,750.74
7311.23 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION EACH 1.00 $5,750.74 $5,750.74
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7311.24 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION EACH 1.00 $5,750.74 $5,750.74
7311.25 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION EACH 1.00 $5,750.74 $5,750.74
7311.26 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION EACH 1.00 $5,750.74 $5,750.74
7311.27 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION EACH 1.00 $5,750.74 $5,750.74
7312.00 OVERHEAD SIGN SUPPORT, LOCATION EACH 3.00 $56,303.79 $168,911.36
7312.01 OVERHEAD SIGN SUPPORT, LOCATION EACH 1.00 $33,561.33 $33,561.33
7312.02 OVERHEAD SIGN SUPPORT, LOCATION EACH 1.00 $34,055.43 $34,055.43
7312.03 OVERHEAD SIGN SUPPORT, LOCATION EACH 1.00 $34,468.54 $34,468.54
7312.04 OVERHEAD SIGN SUPPORT, LOCATION EACH 1.00 $34,553.62 $34,553.62
7312.05 OVERHEAD SIGN SUPPORT, LOCATION EACH 1.00 $33,589.01 $33,589.01
7312.06 OVERHEAD SIGN SUPPORT, LOCATION EACH 1.00 $34,597.70 $34,597.70
7312.07 OVERHEAD SIGN SUPPORT, LOCATION EACH 1.00 $37,039.45 $37,039.45
7314.11 LED BLANK OUT SIGN EACH 7.00 $3,663.29 $25,643.00
7316.00 SIGN EACH 1,667.00 $46.99 $78,336.07
7316.19 SIGN LS 1.00 $1,764.00 $1,764.00
7316.20 SIGN STRUCTURE BASE GROUT REPLACEMENT EACH 26.00 $1,208.00 $31,408.00
7319.90 INSTALL DYNAMIC MESSAGE SIGN EACH 10.00 $7,350.00 $73,500.00
7319.92 DYNAMIC MESSAGE SIGN EACH 2.00 $38,113.00 $76,226.00
7319.94 DYNAMIC MESSAGE SIGN SUPPORT POLE EACH 2.00 $8,565.00 $17,130.00
7320.00 INSTALL SIGN EACH 24.00 $160.00 $3,840.00
7320.05 INSTALL OVERHEAD SIGN EACH 1.00 $212.00 $212.00
7320.07 OVERHEAD SIGN EACH 27.00 $320.21 $8,645.72
7320.27 TRAFFIC SIGN AND POST EACH 53.00 $296.06 $15,691.00
7320.50 STREET NAME SIGN EACH 47.00 $430.35 $20,226.28
7321.00 TYPE A SIGN SF 591.86 $22.90 $13,552.32
7321.05 INSTALL TYPE A SIGN SF 12.00 $25.00 $300.00
7322.00 TYPE B SIGN SF 961.70 $19.96 $19,200.24
7322.05 INSTALL TYPE B SIGN SF 54.00 $11.00 $594.00
7323.00 TYPE C SIGN SF 2,351.50 $26.00 $61,137.55
7333.00 SIGN POST EACH 4.00 $991.00 $3,964.00
7333.03 SIGN POST LF 825.00 $12.82 $10,576.80
7333.04 SIGN POST LF 227.50 $28.00 $6,370.00
7333.05 POST EACH 1.00 $286.90 $286.90
7333.06 SIGN POST LF 244.00 $14.00 $3,416.00
7334.04 4" X 4" WOOD SIGN SUPPORT LF 628.50 $18.25 $11,472.88
7336.04 4" X 6" WOOD SIGN SUPPORT LF 166.50 $18.04 $3,002.99
7340.00 STRUCTURAL STEEL FOR SIGN SUPPORTS LB 8,821.50 $2.60 $22,906.26
7360.24 24" SIGN SUPPORT FOOTING EACH 8.00 $552.58 $4,420.64
7360.30 30" SIGN SUPPORT FOOTING EACH 6.00 $744.45 $4,466.70
7360.36 36" SIGN SUPPORT FOOTING EACH 4.00 $946.56 $3,786.24
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7380.20 REMOVABLE BOLLARD EACH 6.00 $500.00 $3,000.00
7380.25 BOLLARD EACH 2.00 $194.00 $388.00
7390.00 REMOVE SIGN AND POST EACH 8.00 $63.18 $505.40
7390.02 RELOCATE SIGN EACH 13.00 $222.00 $2,886.00
7390.10 REMOVE SIGN, POST, AND FOOTING EACH 65.00 $350.40 $22,776.25
7488.04 4" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED LF 1,862.00 $1.55 $2,886.10
7488.05 4" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED LF 1,738.00 $1.55 $2,693.90
7489.04 4" WHITE THERMOPLASTIC, GROOVED LF 68,507.00 $1.56 $107,087.57
7489.05 4" YELLOW THERMOPLASTIC, GROOVED LF 66,303.00 $1.56 $103,701.15
7489.08 8" WHITE THERMOPLASTIC, GROOVED LF 2,587.00 $3.54 $9,157.98
7489.12 12" WHITE THERMOPLASTIC, GROOVED LF 783.00 $10.61 $8,307.63
7489.13 12" YELLOW THERMOPLASTIC, GROOVED LF 159.00 $10.61 $1,686.99
7489.24 24" WHITE THERMOPLASTIC, GROOVED LF 3,242.00 $21.97 $71,228.00
7489.25 ARROW, THERMOPLASTIC, GROOVED EACH 8.00 $459.55 $3,676.40
7489.26 ONLY, THERMOPLASTIC, GROOVED EACH 1.00 $530.25 $530.25
7495.10 10" WHITE PERMANENT PAVEMENT MARKING PAINT LF 3,154.00 $1.20 $3,784.80
7495.11 12" PERMANENT PAVEMENT MARKING, PAINT LF 3,445.00 $1.10 $3,806.60
7495.12 12" WHITE PERMANENT PAVEMENT MARKING PAINT LF 567.00 $3.00 $1,701.00
7495.13 12" YELLOW PERMANENT PAVEMENT MARKING PAINT LF 330.00 $1.09 $360.00
7495.24 24" WHITE PERMANENT PAVEMENT MARKING PAINT LF 3,034.00 $2.56 $7,780.80
7495.54 5" PERMANENT PAVEMENT MARKING PAINT LF 13,200.00 $0.30 $3,960.00
7500.40 HANDICAPPED SYMBOL EACH 4.00 $1,060.00 $4,240.00
7500.41 ONLY, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED EACH 34.00 $448.53 $15,250.00
7500.43 ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED EACH 295.00 $376.85 $111,170.56
7500.53 HANDICAPPED SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED EACH 2.00 $575.00 $1,150.00
7500.54 RUMBLE STRIPS, STOP AHEAD LS 1.00 $1,200.00 $1,200.00
7500.59 STOP AHEAD SYMBOL, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED EACH 4.00 $1,683.61 $6,734.42
7500.60 ARROW, POLYUREA PAVEMENT MARKING, GROOVED EACH 99.00 $150.00 $14,850.00
7500.63 ONLY, POLYUREA PAVEMENT MARKING, GROOVED EACH 2.00 $350.00 $700.00
7500.76 BIKE SYMBOL, PREFORMED PAVEMENT MARKING, TYPE 4 EACH 14.00 $525.53 $7,357.42
7500.77 BIKE ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 EACH 14.00 $381.15 $5,336.10
7502.14 4" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED LF 12,726.00 $3.81 $48,527.21
7503.14 4" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED LF 21,059.00 $2.83 $59,527.22
7508.14 12" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED LF 526.00 $12.94 $6,805.44
7509.14 12" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED LF 2,409.00 $8.96 $21,582.80
7512.14 24" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED LF 5,016.00 $23.80 $119,394.58
7515.01 BIKE LANE POLYUREA PAVEMENT MARKING, GROOVED EACH 185.00 $385.00 $71,225.00
7515.02 SHARED LANE POLYUREA PAVEMENT MARKING, GROOVED EACH 21.00 $375.00 $7,875.00
7515.04 4" WHITE POLYUREA PAVEMENT MARKING, GROOVED LF 10,304.00 $1.54 $15,901.20
7515.05 5" WHITE POLYUREA PAVEMENT MARKING, GROOVED LF 17,300.00 $2.00 $34,600.00
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7515.06 6" WHITE POLYUREA PAVEMENT MARKING, GROOVED LF 50,744.00 $1.95 $98,950.80
7515.09 8" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED LF 2,950.00 $6.25 $18,437.50
7515.12 12" WHITE POLYUREA PAVEMENT MARKING, GROOVED LF 400.00 $10.00 $4,000.00
7515.25 24" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED LF 24.00 $21.50 $516.00
7515.35 5" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED LF 494,250.00 $1.64 $810,446.50
7515.36 5" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED LF 300,440.00 $1.29 $387,283.00
7515.37 5" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING LF 1,950.00 $1.38 $2,691.00
7515.38 12" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED LF 14,500.00 $9.75 $141,375.00
7515.42 12" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED LF 3,475.00 $11.56 $40,182.50
7516.04 4" YELLOW POLYUREA PAVEMENT MARKING, GROOVED LF 7,995.00 $1.83 $14,623.35
7516.05 5" YELLOW POLYUREA PAVEMENT MARKING, GROOVED LF 2,300.00 $2.00 $4,600.00
7516.12 12" YELLOW POLYUREA PAVEMENT MARKING, GROOVED LF 800.00 $10.00 $8,000.00
7516.13 12" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED LF 1,700.00 $16.53 $28,101.00
7516.14 12" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING LF 650.00 $7.16 $4,654.00
7516.35 5" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED LF 303,740.00 $0.95 $288,302.00
7516.36 5" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED LF 403,750.00 $1.68 $676,429.50
7516.37 5" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING LF 3,850.00 $1.38 $5,313.00
7516.42 12" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED LF 2,500.00 $14.58 $36,450.00
7517.04 4" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED LF 25,829.00 $2.85 $73,678.55
7517.05 5" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED LF 34,570.00 $3.53 $122,100.00
7517.06 6" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED LF 3,770.00 $4.00 $15,080.00
7517.08 8" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED LF 3,949.00 $6.00 $23,694.00
7517.12 12" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED LF 22,465.00 $9.78 $219,655.50
7517.24 24" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED LF 192.00 $24.80 $4,762.20
7518.03 4" BLUE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED LF 170.00 $5.50 $935.00
7518.04 4" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED LF 183,398.00 $2.80 $514,022.20
7518.05 5" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED LF 44,050.00 $3.05 $134,259.00
7518.12 12" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED LF 21,860.00 $9.05 $197,788.50
7519.00 ARROW, WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED EACH 61.00 $452.13 $27,580.00
7519.05 RAILROAD CROSSING SYMBOL, WET REFLECTIVE PREFORMED PAVEMENT EACH 4.00 $1,437.50 $5,750.00

MARKING, TYPE 4, GROOVED
7519.10 ONLY, WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED EACH 2.00 $460.00 $920.00
7530.48 RAILROAD CROSSING SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4 EACH 2.00 $1,045.28 $2,090.56
7530.49 RAILROAD CROSSING SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED EACH 30.00 $1,163.10 $34,893.02
7541.13 7" WHITE PREFORMED  CONTRAST PAVEMENT MARKING, TYPE 4, GROOVED LF 15,160.00 $6.00 $90,960.00
7541.15 5" WHITE PREFORMED WET REFLECTIVE CONTRAST PAVEMENT MARKING, TYPE 4, GROOVED LF 3,660.00 $6.70 $24,522.00
7560.01 PAINT STRIPING MILE 1,584.25 $232.24 $367,922.89
7560.03 PAINT STRIPING STA 400.00 $10.00 $4,000.00
7560.20 ACRYLIC WATERBORNE PAINT, YELLOW GAL 23,764.00 $10.84 $257,596.75
7560.30 ACRYLIC WATERBORNE PAINT, WHITE GAL 79,213.00 $10.73 $849,781.88



English AUP Summary For January 1, 2012 thru December 31, 2012 Lettings

STANDARD TOTAL AVERAGE TOTAL
ITEM NO. ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE BID

8008.00 ARMOR COAT AGGREGATE CY 1,640.00 $43.15 $70,766.00
8008.50 AGGREGATE FOR MICROSURFACING TON 23,368.00 $32.78 $766,030.00
8010.03 CRUSHED ROCK FOR BASE COURSE CY 1,163.94 $49.61 $57,738.02
8022.00 HYDRATED LIME TON 5,833.15 $156.87 $915,053.77
8022.12 HYDRATED LIME FOR ASPHALT MIXTURES TON 17,665.85 $110.06 $1,944,268.75
8022.14 HYDRATED LIME FOR ASPHALT MIXTURES FOR STATE MAINTENANCE PATCHING TON 367.90 $105.07 $38,656.59
8024.50 SELECT GRANULAR BACKFILL FOR RETAINED EARTH STRUCTURE CY 2,029.11 $26.29 $53,349.08
8024.75 SELECT GRANULAR BACKFILL FOR MSE WALL CY 3,908.00 $10.00 $39,080.00
8028.01 FOUNDATION COURSE REPLACEMENT CY 902.09 $159.02 $143,450.61
8029.00 AGGREGATE FOUNDATION COURSE SY 1,284.00 $8.50 $10,914.00
8029.25 FOUNDATION COURSE SY 1,127,686.00 $2.43 $2,736,790.88
8029.84 BITUMINOUS FOUNDATION COURSE 4" SY 502.00 $3.00 $1,506.00
8029.86 BITUMINOUS FOUNDATION COURSE 6" SY 7,054.00 $5.16 $36,408.00
8051.00 SOIL BINDER CY 3,200.00 $26.19 $83,822.00
8060.01 GRANULAR SUBDRAIN, TYPE A EACH 140.00 $257.01 $35,982.00
8060.02 GRANULAR SUBDRAIN, TYPE B EACH 151.00 $110.00 $16,610.00
8060.05 GRANULAR SUBDRAIN EACH 2,502.00 $94.78 $237,140.90
8070.05 MINERAL FILLER FOR MICROSURFACING TON 475.00 $182.25 $86,570.00
8090.00 GRANULAR FILL CY 1,647.00 $34.28 $56,453.60
8090.04 REMOVE AND SALVAGE GRANULAR FILL CY 6,170.00 $4.31 $26,592.70
8091.00 GRANULAR BACKFILL CY 15,664.40 $28.04 $439,243.11
8091.03 SELECT GRANULAR BACKFILL CY 25,168.00 $13.49 $339,516.32
8092.03 AGGREGATE BEDDING TON 1,128.00 $13.84 $15,610.70
8093.02 SAND BLANKET TON 7,238.00 $15.95 $115,446.10
8101.00 SUBGRADE STABILIZATION STA 146.70 $620.00 $90,954.00
8101.40 SUBGRADE STABILIZATION SY 19,601.00 $2.25 $44,102.25
8101.49 STABILIZED SUBGRADE STA 1,361.36 $201.00 $273,633.16
8101.50 STABILIZED SUBGRADE SY 618,424.00 $1.59 $980,294.16
8110.50 HYDRATED LIME SLURRY STABILIZATION STA 1,949.46 $571.41 $1,113,946.11
8111.00 SHOULDER SUBGRADE PREPARATION STA 417.10 $82.20 $34,283.80
9001.90 ULTRATHIN BONDED ASPHALT WEARING COURSE TON 5,340.00 $56.17 $299,947.80
9002.10 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPR TON 34,650.00 $28.95 $1,003,088.50
9002.12 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPS TON 200.00 $22.92 $4,583.00
9002.13 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPR (FINE) TON 5,200.00 $28.21 $146,679.00
9002.14 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPH TON 2,200.00 $26.82 $59,004.00
9002.15 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE GGCRM TON 500.00 $45.04 $22,520.00
9002.51 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPH (0.5) TON 1,000.00 $29.53 $29,530.00
9002.60 TERMINAL BLENDED CRUMB RUBBER BINDER FOR STATE TON 17.50 $846.00 $14,805.00

MAINTENANCE PATCHING
9003.45 ASPHALTIC CONCRETE, TYPE GGCRM TON 10,920.00 $45.04 $491,836.80
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9004.89 COLD IN-PLACE RECYCLING STA 1,508.70 $476.83 $719,394.94
9004.91 HOT IN-PLACE RECYCLING STA 1,348.06 $998.91 $1,346,585.24
9005.23 ASPHALTIC CONCRETE, TYPE SPS TON 316,917.00 $23.03 $7,299,935.74
9005.51 ASPHALTIC CONCRETE, TYPE SP4 SPECIAL(0.5) TON 12,670.00 $52.19 $661,247.30
9005.69 ASPHALTIC CONCRETE, TYPE RLC TON 13,910.00 $38.94 $541,655.40
9005.70 ASPHALTIC CONCRETE, TYPE LC TON 39,320.00 $33.31 $1,309,696.50
9005.75 ASPHALTIC CONCRETE, TYPE SPR TON 1,455,379.60 $31.17 $45,357,543.28
9005.76 ASPHALTIC CONCRETE, TYPE SPR (FINE) TON 193,920.00 $34.75 $6,738,789.70
9005.82 ASPHALTIC CONCRETE, TYPE SPH TON 289,732.00 $34.58 $10,018,120.50
9005.90 ASPHALTIC CONCRETE, TYPE SPH (0.5) TON 50,406.00 $34.58 $1,742,918.90
9009.00 PLACEMENT OF ASPHALTIC CONCRETE FOR DRIVEWAYS AND INTERSECTIONS SY 251,602.10 $3.88 $975,240.61
9009.15 MICROSURFACING PLACEMENT STA 4,874.93 $278.75 $1,358,906.34
9009.75 TEMPORARY SURFACING SY 15,691.00 $52.37 $821,749.95
9009.78 TEMPORARY SURFACING SY 11,434.00 $48.06 $549,472.60
9009.86 SURFACING 6" SY 64,724.00 $18.85 $1,220,005.34
9009.87 SURFACING 8" SY 9,320.00 $28.42 $264,912.65
9009.88 SURFACING 10" SY 18,752.00 $45.29 $849,205.29
9009.89 SURFACING 9" SY 389.00 $68.00 $26,452.00
9010.50 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPR TON 31,810.00 $47.77 $1,519,472.40
9010.51 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPS TON 2,950.00 $44.98 $132,705.00
9010.55 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPR (FINE) TON 4,900.00 $51.50 $252,328.00
9010.56 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPH TON 3,550.00 $61.49 $218,272.00
9010.57 ASPHALTIC CONCRETE FOR PATCHING, TYPE GGCRM TON 400.00 $85.04 $34,016.00
9010.58 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPH (0.5) TON 500.00 $52.00 $26,000.00
9020.89 PERFORMANCE GRADED BINDER (52-34) FOR STATE MAINTENANCE PATCHING TON 9.10 $618.77 $5,630.80
9020.92 PERFORMANCE GRADED BINDER (58-28) FOR STATE MAINTENANCE PATCHING TON 42.50 $820.00 $34,850.00
9020.95 PERFORMANCE GRADED BINDER (64-34) FOR STATE MAINTENANCE PATCHING TON 1,440.25 $747.51 $1,076,594.38
9020.97 PERFORMANCE GRADED BINDER (70-34) FOR STATE MAINTENANCE PATCHING TON 150.30 $779.70 $117,189.00
9021.03 PERFORMANCE GRADED BINDER (58-28) TON 962.20 $820.00 $789,004.00
9021.06 PERFORMANCE GRADED BINDER (70-34) TON 18,507.08 $786.08 $14,547,969.60
9021.12 PERFORMANCE GRADED BINDER (52-34) TON 11,715.79 $627.78 $7,354,956.20
9021.13 PERFORMANCE GRADED BINDER (64-34) TON 63,840.50 $749.21 $47,829,724.87
9021.14 TERMINAL BLENDED CRUMB RUBBER BINDER TON 907.28 $811.92 $736,639.20
9030.00 CONSTRUCTING ASPHALTIC CONCRETE CURB LF 29,041.00 $4.80 $139,518.55
9034.00 PREPARATION OF INTERSECTIONS AND DRIVEWAYS SY 28,779.00 $3.27 $94,124.31
9052.03 ARMOR COAT EMULSIFIED ASPHALT GAL 51,850.00 $3.45 $178,882.50
9052.10 EMULSIFIED ASPHALT FOR MICROSURFACING GAL 802,920.00 $2.23 $1,789,938.30
9052.15 EMULSIFIED ASPHALT FOR HYDRATED LIME SLURRY STABILIZATION GAL 515,972.00 $2.20 $1,134,564.02
9053.00 TACK COAT GAL 2,463,691.00 $1.90 $4,674,223.42
9053.20 FOG SEAL GAL 155,712.00 $1.88 $292,950.26
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9053.90 EMULSIFIED ASPHALT FOR COLD IN-PLACE RECYCLING GAL 1,171,530.00 $2.30 $2,694,791.50
9053.92 EMULSIFIED ASPHALT FOR HOT IN-PLACE RECYCLING GAL 98,090.00 $3.80 $372,902.50
9110.01 RENTAL OF LOADER, FULLY OPERATED HOUR 6,375.00 $81.77 $521,287.65
9110.02 RENTAL OF MOTOR GRADER, FULLY OPERATED HOUR 3,420.00 $77.76 $265,938.90
9110.03 RENTAL OF DUMP TRUCK, FULLY OPERATED HOUR 7,200.00 $72.63 $522,935.25
9110.07 RENTAL OF SKID LOADER, FULLY OPERATED HOUR 7,190.00 $71.89 $516,857.95
9110.09 RENTAL OF TRACTOR AND SCRAPER, FULLY OPERATED HOUR 20.00 $150.00 $3,000.00
9110.11 RENTAL OF BULLDOZER, FULLY OPERATED HOUR 20.00 $125.00 $2,500.00
9110.27 RENTAL OF CRAWLER MOUNTED HYDRAULIC EXCAVATOR, FULLY OPERATED HOUR 2,995.00 $130.63 $391,249.95
9110.30 RENTAL OF GENERATOR HOUR 500.00 $25.80 $12,900.00
9111.00 WATER MGAL 13,165.82 $26.65 $350,830.78
9111.13 WATER FOR FLY ASH STABILIZED BITUMINOUS MGAL 280.00 $84.00 $23,520.00
9111.14 WATER FOR CEMENT STABILIZED BITUMINOUS MGAL 203.00 $10.00 $2,030.00
9111.25 WATER FOR COLD IN-PLACE RECYCLING, APPLIED MGAL 1,352.00 $8.51 $11,510.00
9140.00 JOINT SEALING - ASPHALT TO CONCRETE STA 2,369.00 $29.07 $68,862.00
9140.30 FLY ASH SLURRY INJECTION TON 2,000.00 $163.48 $326,969.70
9140.32 INJECTION HOLES EACH 15,980.00 $13.58 $217,056.00
9140.40 CRACK SEALING BITUMINOUS SURFACING LF 885,339.00 $0.40 $353,338.68
9170.00 EARTH SHOULDER CONSTRUCTION STA 31,296.73 $98.65 $3,087,506.28
9170.50 MEDIAN CONSTRUCTION STA 141.28 $322.31 $45,535.60
9173.11 WIDENING STA 322.54 $25.00 $8,063.50
9173.15 TRENCHED WIDENING STA 10,354.51 $49.12 $508,577.04
9173.20 SUBGRADE PREPARATION SY 896,931.50 $1.24 $1,116,072.65
9179.02 REMOVE AND SALVAGE ASPHALT MILLINGS SY 6,156.00 $3.58 $22,038.48
9179.20 COLD MILLING, CLASS 1 STA 566.57 $235.60 $133,483.89
9179.23 COLD MILLING, CLASS 3 STA 30,082.46 $289.12 $8,697,562.44
9179.24 COLD MILLING, CLASS 4 STA 1,678.56 $312.71 $524,911.13
9179.25 COLD MILLING, CLASS 5 STA 523.90 $61.17 $32,046.96
9179.31 COLD MILLING, CLASS 1 SY 489.00 $16.49 $8,063.61
9179.33 COLD MILLING, CLASS 3 SY 651,512.00 $2.15 $1,398,773.62
9179.34 COLD MILLING, CLASS 4 SY 91,872.00 $3.98 $365,231.29
9179.35 COLD MILLING, CLASS 5 SY 173,508.00 $6.41 $1,112,090.32
9179.43 COLD MILLING, CLASS 3 STA 18,436.61 $119.01 $2,194,133.46
9179.52 COLD MILLING, CLASS 3 SY 124,327.00 $1.49 $185,326.03
9179.53 COLD MILLING, CLASS 3 SY 17,764.00 $2.11 $37,479.90
9179.63 COLD MILLING, CLASS 3 STA 4,228.73 $234.16 $990,194.96
9179.65 COLD MILLING, CLASS 3 STA 2,722.09 $141.58 $385,387.91
9179.75 MILLING FOR ASPHALTIC CONCRETE INLAY EACH 15.00 $1,478.28 $22,174.16
9179.80 MILLING CONCRETE FOR INLAYS EACH 11.00 $2,378.24 $26,160.62
9185.50 MILLING CONCRETE CURB LF 197.00 $30.61 $6,030.00
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9185.76 RUMBLE STRIPS, ASPHALT STA 35,070.79 $8.92 $312,807.61
9185.77 RUMBLE STRIPS, CONCRETE STA 3,963.05 $31.45 $124,634.54
9185.85 RUMBLE STRIPS, ASPHALT 8" STA 42,682.99 $4.58 $195,494.53
9185.86 RUMBLE STRIPS, CONCRETE 8" STA 12,424.54 $8.32 $103,365.44
9186.00 CONCRETE SURFACE MILLING SY 360,209.00 $2.34 $843,653.95
9186.01 CONCRETE SURFACE MILLING STA 3.50 $450.00 $1,575.00
9186.02 CONCRETE SURFACE MILLING SY 128,097.00 $2.69 $344,882.73
9188.01 BITUMINOUS SURFACE COURSE SY 1,188.00 $24.13 $28,672.03
9188.50 SURFACING UNDER GUARDRAIL SY 39,719.00 $31.82 $1,263,696.11
9190.00 FLY ASH STABILIZED BITUMINOUS STA 159.77 $965.00 $154,178.05
9190.12 CEMENT STABILIZED BITUMINOUS STA 565.25 $289.00 $163,357.25
9190.30 REPULVERIZATION & AERATION STA 1,508.70 $442.62 $667,776.80
9190.50 FLY ASH TON 21,234.68 $39.62 $841,295.74
9190.61 CEMENT TON 1,558.00 $120.00 $186,960.00
9206.00 FABRIC REINFORCEMENT CRACK REPAIR LF 129,400.00 $3.68 $475,800.00
9206.29 NON-WOVEN PAVEMENT OVERLAY FABRIC SY 29,254.00 $2.16 $63,313.50
9300.38 RAP INCENTIVE PAYMENT EACH 4,032,873.00 $1.00 $4,032,873.00
9300.50 ASPHALT PAVEMENT SMOOTHNESS TESTING MILE/LS 9.20 $3,705.00 $14,820.00
9300.52 ASPHALT PAVEMENT SMOOTHNESS TESTING I/D MILE/LS 660.25 $4,562.53 $346,752.63
A001.01 PULL BOX, TYPE PB-1 EACH 69.00 $696.80 $48,079.50
A001.02 PULL BOX, TYPE PB-1A EACH 43.00 $669.40 $28,784.08
A001.05 PULL BOX, TYPE PB-2 EACH 5.00 $1,064.32 $5,321.60
A001.06 PULL BOX, TYPE PB-2A EACH 12.00 $1,076.64 $12,919.72
A001.12 PULL BOX, TYPE PB-5 EACH 38.00 $434.29 $16,503.12
A001.16 PULL BOX, TYPE PB-6 EACH 63.00 $550.21 $34,663.09
A001.17 PULL BOX, TYPE PB-7 EACH 16.00 $816.25 $13,060.00
A001.20 PULL BOX, TYPE PB-8 EACH 3.00 $1,197.33 $3,592.00
A001.21 PULL BOX, TYPE PB-10 EACH 8.00 $2,049.88 $16,399.00
A001.35 PULL BOX, TYPE FOR-27 EACH 2.00 $992.00 $1,984.00
A001.50 PULL BOX EACH 9.00 $659.03 $5,931.27
A002.30 VEHICLE PRIORITY CONTROL SYSTEM LS 1.00 $3,640.00 $3,640.00
A002.31 VEHICLE PRIORITY CONTROL SYSTEM LS 1.00 $3,630.00 $3,630.00
A003.00 FLASHING BEACON EACH 2.00 $3,045.00 $6,090.00
A003.10 TRAFFIC SIGNAL, TYPE TS-1 EACH 436.00 $469.20 $204,572.43
A003.20 TRAFFIC SIGNAL, TYPE TS-1A EACH 325.00 $366.21 $119,017.34
A004.00 TRAFFIC SIGNAL, TYPE TS-1 EACH 64.00 $717.76 $45,936.88
A004.04 TRAFFIC SIGNAL, TYPE TS-1LL EACH 13.00 $1,021.69 $13,282.00
A004.08 TRAFFIC SIGNAL, TYPE TS-1LL EACH 44.00 $722.91 $31,808.00
A004.10 TRAFFIC SIGNAL, TYPE TS-1A EACH 17.00 $610.00 $10,370.00
A004.20 TRAFFIC SIGNAL, TYPE TS-1L EACH 7.00 $437.00 $3,059.00
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A004.28 TRAFFIC SIGNAL, TYPE TS-1RR EACH 18.00 $755.78 $13,604.00
A004.30 TRAFFIC SIGNAL, TYPE TS-4 EACH 1.00 $1,928.00 $1,928.00
A004.40 TRAFFIC SIGNAL, TYPE TS-2 EACH 5.00 $609.05 $3,045.25
A004.42 TRAFFIC SIGNAL, TYPE T12 EACH 6.00 $196.00 $1,176.00
A005.28 TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070 EACH 11.00 $11,788.73 $129,676.00
A005.29 TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070 EACH 3.00 $15,344.00 $46,032.00
A005.82 WIRELESS INTERCONNECT RADIO SYSTEM LS 2.00 $9,968.50 $19,937.00
A005.89 CABINET EACH 2.00 $5,495.00 $10,990.00
A006.14 PEDESTRIAN SIGNAL, TYPE PS-1 EACH 866.00 $348.09 $301,448.00
A006.15 PEDESTRIAN SIGNAL, TYPE PS-1 EACH 2,280.00 $120.43 $274,574.00
A006.50 RADAR VEHICLE DETECTION SYSTEM LS 2.00 $14,943.00 $29,886.00
A006.51 RADAR VEHICLE DETECTION SYSTEM LS 2.00 $14,977.50 $29,955.00
A006.52 RADAR VEHICLE DETECTION SYSTEM LS 1.00 $14,555.00 $14,555.00
A006.53 RADAR VEHICLE DETECTION SYSTEM LS 1.00 $8,457.00 $8,457.00
A006.54 RADAR VEHICLE DETECTION SYSTEM LS 1.00 $8,457.00 $8,457.00
A006.70 PEDESTRIAN PUSHBUTTON, TYPE PPB EACH 75.00 $136.45 $10,234.04
A006.76 PEDESTAL POLE, TYPE PP-4 EACH 6.00 $907.67 $5,446.00
A006.77 PEDESTAL POLE, TYPE PP-5 EACH 7.00 $650.00 $4,550.00
A006.80 PEDESTAL POLE, TYPE PP-8 EACH 2.00 $1,056.00 $2,112.00
A006.83 PEDESTAL POLE, TYPE PP-12 EACH 2.00 $1,332.00 $2,664.00
A006.84 PEDESTAL POLE, TYPE PP-10 EACH 12.00 $815.03 $9,780.30
A006.86 PEDESTAL POLE, TYPE PP-12 EACH 1.00 $1,000.00 $1,000.00
A006.93 VEHICLE DETECTOR, TYPE C PREFORMED EACH 3.00 $380.00 $1,140.00
A006.94 VEHICLE DETECTOR, TYPE D PREFORMED EACH 2.00 $400.00 $800.00
A006.95 VEHICLE DETECTOR, TYPE E PREFORMED EACH 3.00 $430.00 $1,290.00
A006.98 VEHICLE DETECTOR, TYPE A PREFORMED EACH 199.00 $218.12 $43,405.80
A007.00 VEHICLE DETECTOR, TYPE B PREFORMED EACH 107.00 $209.66 $22,433.40
A007.08 VEHICLE DETECTOR, TYPE TD-3 EACH 12.00 $687.68 $8,252.14
A007.31 VEHICLE DETECTOR EACH 65.00 $866.08 $56,295.20
A008.22 STREET LIGHTING UNIT, TYPE SL-BT-30-1-0.25 EACH 10.00 $2,080.00 $20,800.00
A008.52 STREET LIGHTING UNIT, TYPE SL-BT-40-15-0.20 EACH 47.00 $2,242.04 $105,375.88
A008.69 STREET LIGHTING UNIT TYPE SL-S-40-4-0.20 EACH 12.00 $2,553.79 $30,645.48
A008.76 STREET LIGHTING UNIT, TYPE SL-S-40-4-0.20 EACH 11.00 $1,474.57 $16,220.27
A008.99 STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25 EACH 4.00 $3,067.58 $12,270.32
A009.09 STREET LIGHTING UNIT, TYPE SL-A-40-8-0.25 EACH 4.00 $1,755.00 $7,020.00
A009.14 STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25 EACH 33.00 $2,878.16 $94,979.35
A009.16 STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.20 EACH 4.00 $2,170.41 $8,681.64
A010.05 LUMINAIRE, TYPE HPS-200 EACH 12.00 $315.00 $3,780.00
A010.07 LUMINAIRE, TYPE HPS-400 EACH 7.00 $591.71 $4,142.00
A010.09 LUMINAIRE, TYPE HPS-200W EACH 5.00 $332.00 $1,660.00
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A010.60 UNDERDECK LUMINAIRE, TYPE UD-100 EACH 32.00 $485.19 $15,526.08
A010.70 LUMINAIRE EACH 11.00 $284.73 $3,132.00
A010.71 LUMINAIRE EACH 3.00 $333.00 $999.00
A011.00 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-0-12 EACH 2.00 $7,050.00 $14,100.00
A011.03 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE,TYPE CMP-20-12 EACH 1.00 $4,945.00 $4,945.00
A011.04 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-25-8 EACH 1.00 $6,610.00 $6,610.00
A011.08 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-25-12 EACH 2.00 $5,021.00 $10,042.00
A011.13 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-25-0 EACH 1.00 $5,600.00 $5,600.00
A011.19 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-30-8 EACH 2.00 $6,770.00 $13,540.00
A011.32 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-0 EACH 1.00 $6,875.00 $6,875.00
A011.39 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-8 EACH 1.00 $7,110.00 $7,110.00
A011.40 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-12 EACH 1.00 $5,423.00 $5,423.00
A011.48 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-0 EACH 1.00 $6,343.00 $6,343.00
A011.52 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35/30-12 EACH 1.00 $8,916.00 $8,916.00
A011.53 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40/30-0 EACH 1.00 $10,574.00 $10,574.00
A011.54 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-0 EACH 2.00 $7,046.31 $14,092.62
A011.59 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-8 EACH 1.00 $7,210.00 $7,210.00
A011.65 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-12 EACH 4.00 $5,991.25 $23,965.00
A011.79 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-0-0 EACH 2.00 $5,927.50 $11,855.00
A011.86 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-50-0 EACH 1.00 $420.00 $420.00
A011.87 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55/35-12 EACH 1.00 $10,150.00 $10,150.00
A011.89 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-0 EACH 3.00 $9,498.52 $28,495.56
A011.91 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-0 EACH 1.00 $12,950.00 $12,950.00
A012.05 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-12 EACH 7.00 $6,980.00 $48,860.00
A012.39 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-50-0 EACH 1.00 $9,813.00 $9,813.00
A012.42 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-0 EACH 1.00 $10,976.73 $10,976.73
A012.60 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-50-12 EACH 1.00 $11,810.00 $11,810.00
A012.80 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-12 EACH 2.00 $5,975.00 $11,950.00
A012.90 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-60-12 EACH 2.00 $7,675.00 $15,350.00
A012.98 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE,  TYPE CMP-70-12 EACH 1.00 $13,300.00 $13,300.00
A014.48 WOOD POLE EACH 8.00 $2,244.54 $17,956.32
A014.50 WOOD POLE EACH 5.00 $1,999.00 $9,995.00
A014.56 POLE EACH 2.00 $5,970.00 $11,940.00
A014.75 METER PEDESTAL EACH 3.00 $1,515.00 $4,545.00
A015.10 LED LANE CONTROL LIGHT, EACH 14.00 $619.00 $8,666.00
A015.11 LED LANE CONTROL LIGHT, EACH 14.00 $537.00 $7,518.00
A015.12 LED LANE CONTROL LIGHT, EACH 14.00 $984.00 $13,776.00
A015.20 LED TRAFFIC SIGNAL, TYPE 12" RED, SPANWIRE EACH 231.00 $42.46 $9,808.26
A015.21 LED TRAFFIC SIGNAL, TYPE 12" YELLOW, SPANWIRE EACH 229.00 $44.79 $10,256.91
A015.22 LED TRAFFIC SIGNAL, TYPE 12" GREEN, SPANWIRE EACH 216.00 $44.50 $9,612.00
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A015.23 LED TRAFFIC SIGNAL, TYPE 12" YELLOW ARROW, SPANWIRE EACH 7.00 $46.54 $325.78
A015.24 LED TRAFFIC SIGNAL, TYPE 12" GREEN ARROW, SPANWIRE EACH 7.00 $48.35 $338.45
A016.38 MAST ARM SIGNAL POLE, TYPE MP-15 EACH 2.00 $4,586.00 $9,172.00
A016.39 MAST ARM SIGNAL POLE EACH 1.00 $11,400.00 $11,400.00
A016.40 MAST ARM SIGNAL POLE, TYPE MP-20 EACH 6.00 $5,545.70 $33,274.19
A016.45 MAST ARM SIGNAL POLE, TYPE MP-25 EACH 2.00 $6,134.07 $12,268.14
A016.46 MAST ARM SIGNAL POLE, TYPE MP-25-20 EACH 1.00 $7,199.67 $7,199.67
A016.50 MAST ARM SIGNAL POLE, TYPE MP-30 EACH 1.00 $6,820.00 $6,820.00
A016.55 MAST ARM SIGNAL POLE, TYPE MP-35 EACH 4.00 $5,707.25 $22,828.98
A016.60 MAST ARM SIGNAL POLE, TYPE MP-40 EACH 3.00 $6,069.67 $18,209.00
A016.65 MAST ARM SIGNAL POLE, TYPE MP-45 EACH 1.00 $10,300.00 $10,300.00
A016.70 MAST ARM SIGNAL POLE, TYPE MP-50 EACH 1.00 $10,499.00 $10,499.00
A016.75 MAST ARM SIGNAL POLE, TYPE MP-55 EACH 2.00 $10,106.50 $20,213.00
A016.80 MAST ARM SIGNAL POLE, TYPE MP-60 EACH 2.00 $7,792.38 $15,584.76
A018.83 REINFORCING STEEL LB 1,100.00 $3.00 $3,300.00
A019.05 LED TRAFFIC SIGNAL, TYPE 12" RED EACH 1,448.00 $43.27 $62,653.16
A019.06 LED TRAFFIC SIGNAL MODULE, TYPE 12" RED EACH 2.00 $130.00 $260.00
A019.07 LED TRAFFIC SIGNAL, TYPE 12" YELLOW EACH 2,880.00 $44.79 $128,995.20
A019.08 LED TRAFFIC SIGNAL MODULE, TYPE 12" YELLOW EACH 2.00 $150.00 $300.00
A019.10 LED TRAFFIC SIGNAL, TYPE 12" GREEN EACH 1,354.00 $45.65 $61,812.00
A019.11 LED TRAFFIC SIGNAL MODULE, TYPE 12" GREEN EACH 2.00 $155.00 $310.00
A019.15 LED TRAFFIC SIGNAL, TYPE 12" RED ARROW EACH 14.00 $50.73 $710.22
A019.16 LED TRAFFIC SIGNAL, TYPE 12" YELLOW ARROW EACH 265.00 $46.54 $12,333.10
A019.17 LED TRAFFIC SIGNAL, TYPE 12" GREEN ARROW EACH 144.00 $64.93 $9,349.62
A019.21 LED PEDESTRIAN SIGNAL MODULE, TYPE COUNTDOWN EACH 782.00 $195.00 $152,490.00
A020.10 LIGHTING CONTROL CENTER, TYPE D EACH 3.00 $985.00 $2,955.00
A020.30 LIGHTING CONTROL CENTER, TYPE R EACH 7.00 $2,237.58 $15,663.03
A020.37 LIGHTING CONTROL CENTER, TYPE R-3 EACH 7.00 $4,235.69 $29,649.86
A020.49 LIGHTING CONTROL CENTER, TYPE DU EACH 1.00 $2,000.00 $2,000.00
A025.08 SIGNAL STRUCTURE EACH 1.00 $115,999.00 $115,999.00
A030.03 SERVICE DISCONNECT EACH 3.00 $2,050.00 $6,150.00
A030.04 SERVICE DISCONNECT PEDESTAL EACH 15.00 $2,943.60 $44,154.00
A030.90 TELEPHONE DROP EACH 1.00 $962.00 $962.00
A065.46 1/2-INCH CONDUIT IN TRENCH LF 933.00 $2.98 $2,780.34
A065.50 1 1/4-INCH PVC CONDUIT LF 81.00 $11.55 $935.55
A069.11 2-INCH CONDUIT ON STRUCTURE LF 190.00 $32.70 $6,213.00
A069.13 4-INCH CONDUIT ON STRUCTURE LF 3,230.00 $22.35 $72,190.50
A069.14 1-INCH CONDUIT IN TRENCH LF 62.00 $6.99 $433.20
A069.25 6-INCH CONDUIT ON STRUCTURE LF 4,407.00 $23.47 $103,432.29
A070.10 1 1/2-INCH CONDUIT IN TRENCH LF 16,840.00 $3.19 $53,750.53
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A070.13 2" CONDUIT IN TRENCH LF 5,011.00 $3.50 $17,538.50
A070.14 2-INCH CONDUIT IN TRENCH LF 11,534.00 $4.64 $53,491.03
A070.18 3-INCH CONDUIT IN TRENCH LF 9,858.00 $5.56 $54,809.54
A070.22 4-INCH CONDUIT IN TRENCH LF 1,390.00 $5.35 $7,436.50
A072.10 1 1/2-INCH CONDUIT UNDER ROADWAY LF 2,722.00 $4.50 $12,240.26
A072.14 2-INCH CONDUIT UNDER ROADWAY LF 3,486.00 $4.71 $16,429.90
A072.18 3-INCH CONDUIT UNDER ROADWAY LF 2,098.00 $6.71 $14,070.50
A072.20 4-INCH CONDUIT UNDER ROADWAY LF 375.00 $7.83 $2,936.25
A073.12 2-INCH CONDUIT UNDER SIDEWALK LF 10.00 $10.00 $100.00
A074.10 1-INCH CONDUIT, JACKED LF 45.00 $14.00 $630.00
A074.11 1 1/4-INCH CONDUIT, JACKED LF 76.00 $15.40 $1,170.40
A074.12 1 1/2-INCH CONDUIT, JACKED LF 693.00 $13.13 $9,101.80
A074.14 2-INCH CONDUIT, JACKED LF 4,628.00 $14.39 $66,609.88
A074.18 3-INCH CONDUIT, JACKED LF 3,857.00 $17.99 $69,370.15
A074.20 4-INCH CONDUIT, JACKED LF 525.00 $14.80 $7,770.00
A074.90 CAT5E ETHERNET CABLE LF 75.00 $1.50 $112.50
A077.12 2/C #14 AWG TRAFFIC SIGNAL CABLE LF 2,386.00 $0.93 $2,212.80
A077.13 3/C #14 AWG TRAFFIC SIGNAL CABLE LF 4,027.00 $1.41 $5,678.74
A077.15 5/C #14 AWG TRAFFIC SIGNAL CABLE LF 14.00 $2.65 $37.10
A077.17 7/C #14 AWG TRAFFIC SIGNAL CABLE LF 1,235.00 $2.03 $2,508.11
A077.22 12/C #14 AWG TRAFFIC SIGNAL CABLE LF 2,642.00 $3.06 $8,089.47
A077.26 16/C #14 AWG TRAFFIC SIGNAL CABLE LF 7,893.00 $3.89 $30,697.69
A078.12 2/C #16 AWG PEDESTRIAN PUSHBUTTON LEAD-IN CABLE LF 9,519.00 $0.98 $9,357.24
A078.90 LEAD-IN CABLE LF 210.00 $3.59 $753.90
A079.00 2/C DETECTOR LEAD-IN CABLE LF 5,236.00 $1.06 $5,551.88
A079.01 2/C #14 AWG DETECTOR LEAD-IN CABLE LF 14,465.00 $1.16 $16,724.67
A079.09 EMERGENCY PREEMPT MICROPHONE CABLE LF 1,419.00 $1.00 $1,419.00
A079.14 FIBER OPTIC COMMUNICATION CABLE LF 4,766.00 $1.00 $4,766.00
A079.15 FIBER OPTIC CABLE LF 9,100.00 $2.45 $22,258.00
A079.22 TRACER WIRE LF 1,935.00 $0.59 $1,141.65
A079.33 #8 AWG CU CONDUCTOR LF 120.00 $1.93 $231.60
A079.34 #10 AWG CU CONDUCTOR LF 304.00 $1.10 $334.40
A079.35 #12 AWG CU CONDUCTOR LF 5.00 $1.98 $9.90
A079.41 #4 GROUNDING CONDUCTOR LF 1,015.00 $2.67 $2,710.05
A079.43 #8 GROUNDING CONDUCTOR LF 6,571.00 $1.05 $6,901.26
A079.44 #10 GROUNDING CONDUCTOR LF 152.00 $1.38 $209.76
A079.45 #12 GROUNDING CONDUCTOR LF 10.00 $1.21 $12.10
A079.50 GROUNDING CONDUCTOR LF 5,924.00 $1.18 $6,977.12
A079.55 SERVICE CABLE LF 6,975.00 $2.01 $14,024.62
A079.63 SUPPORT CABLE LF 1,340.00 $4.02 $5,390.30
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A079.64 TETHER CABLE LF 1,042.00 $2.55 $2,657.10
A079.67 SERVICE ENTRANCE CABLE LF 5,400.00 $1.19 $6,447.00
A080.21 STREET LIGHTING CABLE, NO. 6 USE ALUMINUM LF 24.00 $2.95 $70.80
A080.22 STREET LIGHTING CABLE, NO. 6 BARE LF 26,844.00 $1.41 $37,902.04
A080.24 STREET LIGHTING CABLE, NO. 6 USE LF 54,826.00 $1.76 $96,622.79
A080.28 STREET LIGHTING CABLE, NO. 6 3/C LF 4,468.00 $3.33 $14,886.92
A080.30 STREET LIGHTING CABLE, NO. 8 BARE LF 323.00 $2.10 $678.30
A080.32 STREET LIGHTING CABLE, NO. 8 USE LF 1,159.00 $2.12 $2,454.80
A080.35 STREET LIGHTING CABLE, NO. 10 USE LF 1,010.00 $0.97 $979.70
A080.38 STREET LIGHTING CABLE, NO. 10 BARE LF 505.00 $0.91 $459.55
A081.00 6 PAIR COMMUNICATION CABLE LF 2,364.00 $2.52 $5,953.09
A081.10 2 PAIR COMMUNICATION CABLE LF 236.00 $2.31 $545.16
A081.20 36 STRAND SINGLE MODE FIBER OPTIC CABLE LF 11,022.00 $2.69 $29,703.45
A081.24 FIBER OPTIC EACH 12.00 $762.83 $9,154.00
A081.26 TERMINAL FUSION SPLICE POINT EACH 5.00 $1,520.40 $7,602.00
A081.28 INTERMEDIATE FUSION SPLICE POINT EACH 2.00 $2,100.00 $4,200.00
A081.29 CONSOLIDATION FUSION SPLICE POINT EACH 1.00 $2,600.00 $2,600.00
A100.12 ELECTRICAL SERVICE EACH 1.00 $12,276.00 $12,276.00
A110.15 SIGN STRUCTURE REPAIR EACH 1.00 $4,125.00 $4,125.00
A110.75 UNINTERRUPTIBLE POWER SUPPLY EACH 2.00 $7,160.13 $14,320.25
A400.08 ICE DETECTION SENSORS LS 1.00 $53,315.00 $53,315.00
A400.87 MODIFY LIGHTING UNIT EACH 15.00 $991.67 $14,875.05
A401.03 MODIFY EACH 1.00 $4,400.00 $4,400.00
A449.00 ADJUST PULL BOX TO GRADE EACH 16.00 $168.40 $2,694.33
A490.01 INSTALL DYNAMIC MESSAGE SIGN CONTROLLER EACH 10.00 $3,422.50 $34,225.00
A500.00 INSTALL TRAFFIC SIGNAL CONTROLLER EACH 3.00 $1,400.00 $4,200.00
A500.20 INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-170 EACH 1.00 $1,083.10 $1,083.10
A500.21 INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070 EACH 6.00 $1,609.12 $9,654.71
A501.30 INSTALL TRAFFIC SIGNAL, TYPE TS-2 EACH 2.00 $613.52 $1,227.04
A579.50 INSTALL UNINTERRUPTIBLE POWER SUPPLY EACH 3.00 $400.00 $1,200.00
A580.88 INSTALL EACH 1.00 $305.00 $305.00
A580.96 INSTALL LF 2,691.00 $2.25 $6,054.75
A600.00 REMOVE LIGHTING UNIT EACH 49.00 $229.73 $11,256.56
A600.50 REMOVE LUMINAIRE EACH 25.00 $294.09 $7,352.16
A610.00 REMOVE TRAFFIC SIGNAL EACH 8.00 $3,181.11 $25,448.86
A610.01 REMOVE TRAFFIC SIGNAL EACH 4.00 $2,869.75 $11,479.00
A610.02 REMOVE TRAFFIC SIGNAL EACH 4.00 $2,801.50 $11,206.00
A610.03 REMOVE TRAFFIC SIGNAL EACH 2.00 $2,513.00 $5,026.00
A610.04 REMOVE TRAFFIC SIGNAL EACH 2.00 $2,693.00 $5,386.00
A610.05 REMOVE TRAFFIC SIGNAL EACH 1.00 $1,020.00 $1,020.00
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A610.10 REMOVE TRAFFIC SIGNAL HEAD EACH 712.00 $6.53 $4,651.02
A610.18 REMOVE PEDESTRIAN SIGNAL HEAD EACH 6.00 $60.00 $360.00
A610.20 REMOVE LIGHTING SYSTEM EACH 1.00 $4,466.00 $4,466.00
A610.22 REMOVE LIGHTING SYSTEM EACH 1.00 $4,466.00 $4,466.00
A611.10 REMOVE PEDESTRIAN SIGNAL EACH 299.00 $5.50 $1,644.50
A611.12 REMOVE PEDESTRIAN PUSHBUTTON EACH 1,524.00 $5.50 $8,382.00
A630.03 REMOVE PEDESTAL POLE EACH 3.00 $188.33 $565.00
A630.05 REMOVE WOOD POLE EACH 1.00 $281.19 $281.19
A630.20 REMOVE PULL BOX EACH 41.00 $113.65 $4,659.81
A639.90 REMOVE COMBINATION MAST ARM SIGNAL AND LIGHTING POLE EACH 1.00 $1,292.00 $1,292.00
A650.02 REMOVE MAST ARM SIGNAL POLE EACH 3.00 $934.88 $2,804.64
A679.53 REMOVE GROUNDING CONDUCTOR LF 668.00 $0.39 $263.40
A679.56 REMOVE SERVICE CABLE LF 296.00 $1.00 $296.00
A679.57 REMOVE TRAFFIC SIGNAL CABLE LF 11,017.00 $0.43 $4,693.55
A679.80 REMOVE STREET LIGHTING CABLE LF 354.00 $0.65 $230.10
A699.90 REMOVE EACH 17.00 $1,585.24 $26,949.00
A699.91 REMOVE EACH 2,256.00 $3.03 $6,846.80
A699.98 REMOVE LF 354.00 $0.65 $230.10
A700.09 RELOCATE CABLE LF 30.00 $2.39 $71.70
A700.20 RELOCATE STREET LIGHTING UNIT EACH 35.00 $1,704.60 $59,661.00
A700.75 RELOCATE LIGHT POLE EACH 9.00 $878.51 $7,906.59
A703.60 RELOCATE MAST ARM SIGNAL POLE EACH 1.00 $2,800.00 $2,800.00
A705.06 RE-ENTERABLE ENCAPSULATED SPLICE EACH 8.00 $690.50 $5,524.00
A706.00 RELOCATE PULL BOX EACH 2.00 $600.00 $1,200.00
A710.02 RELOCATE PEDESTAL POLE EACH 2.00 $1,300.00 $2,600.00
A724.01 RELOCATE TRAFFIC SIGNAL EACH 2.00 $50.00 $100.00
A724.03 RELOCATE EACH 2.00 $891.25 $1,782.50
A775.10 MODULAR VIDEO VEHICLE DETECTION SYSTEM LS 3.00 $10,655.33 $31,966.00
A775.11 MODULAR VIDEO VEHICLE DETECTION SYSTEM LS 2.00 $7,593.00 $15,186.00
A780.00 TEMPORARY LIGHTING SYSTEM, TYPE EACH 1.00 $17,166.27 $17,166.27
A780.10 CROSSOVER LIGHTING SYSTEM EACH 2.00 $28,164.98 $56,329.95
A780.11 CROSSOVER LIGHTING SYSTEM EACH 2.00 $21,876.01 $43,752.01
A780.12 CROSSOVER LIGHTING SYSTEM EACH 2.00 $23,874.01 $47,748.01
A780.13 CROSSOVER LIGHTING SYSTEM EACH 1.00 $36,447.70 $36,447.70
A800.50 OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM, TYPE DAY 1,000.00 $7.98 $7,980.00
A800.51 OPERATION AND MAINTENANCE OF CROSSOVER LIGHTING SYSTEM DAY 1,054.00 $7.28 $7,675.40
A800.53 OPERATION AND MAINTENANCE OF CROSSOVER LIGHTING SYSTEM DAY 649.00 $8.32 $5,399.57
A800.59 OPERATION AND MAINTENANCE OF CROSSOVER LIGHTING SYSTEM DAY 607.00 $9.02 $5,474.05
A800.60 OPERATION AND MAINTENANCE OF CROSSOVER LIGHTING SYSTEM DAY 446.00 $9.18 $4,094.28
A900.15 TESTING AND DOCUMENTATION OF FIBER OPTIC COMMUNICATION SYSTEM LS 3.00 $7,635.33 $22,906.00
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L001.01 SEEDING, TYPE A ACRE 481.20 $676.88 $325,714.01
L001.02 SEEDING, TYPE B ACRE 689.98 $794.82 $548,412.66
L001.03 SEEDING, TYPE C ACRE 1.90 $975.00 $1,852.50
L001.10 SOIL AMENDMENT TON 1.00 $2,550.00 $2,550.00
L001.16 SEEDING, TYPE BUFFER ACRE 12.00 $525.00 $6,300.00
L001.17 SEEDING, TYPE WETLAND ACRE 5.04 $2,242.99 $11,304.66
L001.18 SEEDING, TYPE WETLAND-HIGH ACRE 3.00 $575.00 $1,725.00
L001.19 SEEDING, TYPE WETLAND-LOW ACRE 6.00 $1,376.00 $8,256.00
L003.51 SEEDING SY 1,111.00 $2.00 $2,222.00
L006.00 COVER CROP SEEDING ACRE 1,161.52 $159.17 $184,879.42
L006.50 TEMPORARY SEEDING ACRE 32.50 $3,240.76 $105,324.60
L007.01 CONTOUR CULTIVATION OF BACKSLOPES LF 15,450.00 $0.71 $10,933.00
L010.00 SODDING SY 13,090.50 $6.10 $79,894.30
L010.45 SPOROBOLUS HETEROLEPIS (PRAIRIE DROPSEED) #1 CONTAINER EACH 524.00 $13.20 $6,916.80
L010.46 BOUTELOUA GRACILIS (BLUE GRAMA) #1 CONTAINER GROWN EACH 756.00 $11.61 $8,777.16
L010.47 CALAMAGROSTIS ACUTIFLORA 'KARL FOERSTER' EACH 116.00 $12.41 $1,439.56

(KARL FOERSTER FEATHER REED) #1 CONTAINER
L010.98 TEMPORARY EROSION CONTROL SY 700.00 $2.44 $1,710.00
L019.11 EROSION CONTROL, CLASS 1B SY 7,434.00 $1.17 $8,667.98
L019.12 EROSION CONTROL, CLASS 1C SY 219,324.00 $1.07 $233,680.48
L019.13 EROSION CONTROL, CLASS 1D SY 477,446.00 $1.34 $639,596.70
L019.14 EROSION CONTROL, CLASS 1E SY 49,013.00 $1.88 $92,236.14
L019.15 EROSION CONTROL, CLASS 1F SY 29,722.00 $1.87 $55,711.86
L019.20 EROSION CONTROL, CLASS 2A SY 63,736.00 $3.78 $240,760.61
L019.21 EROSION CONTROL, CLASS 2B SY 3,339.00 $3.82 $12,751.34
L019.22 EROSION CONTROL, CLASS 2C SY 12,542.00 $9.53 $119,520.66
L020.00 EROSION CONTROL SY 2,280.00 $1.10 $2,508.00
L020.17 OPEN WEAVE TEXTILE, TYPE C SY 3,707.00 $3.94 $14,605.58
L020.50 TRANSITION MAT SY 308.00 $98.40 $30,307.20
L021.30 EROSION CHECKS, TYPE 1D BALE 1,214.00 $17.72 $21,506.88
L021.31 EROSION CHECKS, TYPE 1E BALE 132.00 $15.35 $2,026.20
L021.32 EROSION CHECKS, TYPE 1F BALE 1,154.00 $18.95 $21,868.90
L021.40 EROSION CHECKS, TYPE 2A BALE 4,612.00 $18.42 $84,973.90
L021.41 EROSION CHECKS, TYPE 2B BALE 251.00 $20.00 $5,019.42
L021.42 EROSION CHECKS, TYPE 2C BALE 238.00 $32.75 $7,794.50
L021.50 EROSION CHECKS, TYPE SYNTHETIC LF 1,656.00 $6.86 $11,362.08
L021.51 EROSION CHECKS, TYPE WATTLE LF 43,452.00 $2.50 $108,518.00
L021.52 EROSION CHECKS, TYPE COIR LF 30,307.00 $5.29 $160,225.20
L021.53 EROSION CHECKS, TYPE LOW PROFILE LF 273.00 $2.05 $559.65
L022.00 FABRIC SILT CHECKS LF 1,736.00 $5.00 $8,680.00
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L022.10 FABRIC SILT FENCE LF 7,047.00 $2.10 $14,798.70
L022.11 FABRIC SILT FENCE-LOW POROSITY LF 191,417.00 $2.56 $489,893.81
L022.12 FABRIC SILT FENCE-HIGH POROSITY LF 7,965.00 $3.01 $23,992.45
L022.75 TEMPORARY SILT CHECK LF 49,276.00 $3.40 $167,659.50
L022.90 TEMPORARY SILT FENCE LF 79,422.90 $3.19 $253,133.30
L022.92 TEMPORARY EARTH CHECK LF 25,350.00 $3.88 $98,323.00
L022.93 TEMPORARY ROCK CHECK LF 880.00 $3.73 $3,283.00
L023.10 TURBIDITY BARRIER LF 392.00 $20.00 $7,840.00
L032.55 SLASH MULCH CY 1,500.00 $24.95 $37,425.00
L032.70 TEMPORARY MULCH TON 181.00 $354.88 $64,234.06
L032.75 MULCH TON 2,452.95 $165.45 $405,851.60
L032.80 HYDROMULCH TON 130.65 $1,806.27 $235,988.94
L070.05 MOWING HOUR 160.00 $177.50 $28,400.00
L911.00 SCHIZACHYRIUM SCOPARIUM "BLAZE" EACH 21.00 $13.21 $277.41

(BLAZE LITTLE BLUESTEM GRASS) #1 CONTAINER
P070.18 18" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 LF 67.00 $47.53 $3,184.50
P070.24 24" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 LF 296.00 $40.41 $11,962.00
P120.18 18" CULVERT PIPE, TYPE 2 LF 92.00 $30.73 $2,827.14
P120.24 24" CULVERT PIPE, TYPE 2 LF 327.00 $31.74 $10,379.04
P120.30 30" CULVERT PIPE, TYPE 2 LF 275.00 $67.47 $18,553.00
P120.36 36" CULVERT PIPE, TYPE 2 LF 183.00 $77.10 $14,108.89
P120.42 42" CULVERT PIPE, TYPE 2 LF 554.00 $84.70 $46,924.64
P120.48 48" CULVERT PIPE, TYPE 2 LF 451.00 $109.09 $49,199.89
P126.36 36" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 CLASS IV LF 191.00 $65.18 $12,449.38
P126.60 60" ROUND EQUIVALENT CULVERT PIPE, TYPE 2, CLASS IV LF 222.00 $144.24 $32,021.28
P127.18 18" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 LF 170.00 $62.00 $10,540.00
P127.24 24" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 LF 102.00 $58.46 $5,962.90
P127.30 30" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 LF 197.00 $51.46 $10,138.10
P127.36 36" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 LF 285.00 $74.06 $21,107.50
P127.42 42" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 LF 257.00 $171.08 $43,966.84
P127.48 48" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 LF 187.00 $116.93 $21,866.75
P128.24 24" CULVERT PIPE, TYPE 2 CLASS IV LF 194.00 $21.67 $4,204.84
P128.30 30" CULVERT PIPE, TYPE 2 CLASS IV LF 106.00 $54.94 $5,824.10
P128.36 36" CULVERT PIPE, TYPE 2 CLASS IV LF 125.00 $43.37 $5,421.25
P128.42 42" CULVERT PIPE, TYPE 2 CLASS IV LF 217.00 $71.79 $15,577.50
P128.48 48" CULVERT PIPE, TYPE 2 CLASS IV LF 355.00 $80.76 $28,669.31
P128.60 60" CULVERT PIPE, TYPE 2 CLASS IV LF 588.00 $137.48 $80,838.24
P129.48 48" CULVERT PIPE, TYPE  2 CLASS V LF 111.00 $98.34 $10,915.74
P129.60 60" CULVERT PIPE, TYPE 2 CLASS V LF 308.00 $136.18 $41,943.44
P150.08 8" CULVERT PIPE, TYPE 5 LF 1,820.00 $16.25 $29,575.00
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P150.18 18" CULVERT PIPE, TYPE 5 LF 211.00 $33.05 $6,973.55
P150.24 24" CULVERT PIPE, TYPE 5 LF 208.00 $37.85 $7,872.80
P150.36 36" CULVERT PIPE, TYPE 5 LF 108.00 $51.61 $5,573.88
P155.60 60" ROUND EQUIVALENT CULVERT PIPE, TYPE 5 LF 30.00 $155.58 $4,667.40
P200.42 42" CULVERT PIPE, TYPE 2 OR 5 LF 51.00 $85.00 $4,335.00
P200.48 48" CULVERT PIPE, TYPE 2 OR 5 LF 793.00 $95.69 $75,882.17
P200.60 60" CULVERT PIPE, TYPE 2 OR 5 LF 920.00 $193.00 $177,560.00
P200.66 66" CULVERT PIPE, TYPE 2 OR 5 LF 126.00 $188.00 $23,688.00
P255.42 42" CULVERT PIPE, TYPE 4 OR 5 LF 420.00 $73.00 $30,660.00
P255.48 48" CULVERT PIPE, TYPE 4 OR 5 LF 112.00 $85.00 $9,520.00
P255.54 54" CULVERT PIPE, TYPE 4 OR 5 LF 96.00 $93.00 $8,928.00
P260.30 30" CULVERT PIPE, TYPE 4, 5 OR 6 LF 97.00 $46.00 $4,462.00
P260.36 36" CULVERT PIPE, TYPE 4, 5 OR 6 LF 146.00 $56.00 $8,176.00
P300.12 12" CULVERT PIPE, TYPE 3,4 OR 5 LF 38.00 $21.50 $817.00
P300.15 15" CULVERT PIPE, TYPE 3,4 OR 5 LF 489.00 $17.10 $8,362.60
P300.18 18" CULVERT PIPE, TYPE 3,4 OR 5 LF 1,379.00 $23.63 $32,581.43
P300.24 24" CULVERT PIPE, TYPE 3,4 OR 5 LF 2,275.00 $28.72 $65,344.98
P300.30 30" CULVERT PIPE, TYPE 3,4 OR 5 LF 199.00 $47.43 $9,438.86
P300.36 36" CULVERT PIPE, TYPE 3,4 OR 5 LF 299.00 $44.75 $13,381.22
P300.42 42" CULVERT PIPE, TYPE 3,4 OR 5 LF 418.00 $71.53 $29,899.42
P300.48 48" CULVERT PIPE, TYPE 3,4 OR 5 LF 434.00 $76.70 $33,289.54
P300.54 54" CULVERT PIPE, TYPE 3,4 OR 5 LF 236.00 $106.39 $25,109.08
P300.60 60" CULVERT PIPE, TYPE 3,4 OR 5 LF 382.00 $130.22 $49,744.00
P300.72 72" CULVERT PIPE, TYPE 3,4 OR 5 LF 186.00 $133.00 $24,738.00
P310.42 42" CULVERT PIPE, TYPE 2,4 OR 5 LF 266.00 $84.00 $22,344.00
P310.54 54" CULVERT PIPE, TYPE 2,4 OR 5 LF 92.00 $93.00 $8,556.00
P311.15 15" CULVERT PIPE, TYPE 2,7 OR 8 LF 80.00 $19.55 $1,564.00
P311.30 30" CULVERT PIPE, TYPE 2,7 OR 8 LF 180.00 $75.49 $13,588.20
P316.18 18" CULVERT PIPE, TYPE 2,5 OR 7 LF 84.00 $20.14 $1,691.76
P372.30 30" ROUND EQUIVALENT CULVERT PIPE, TYPE 2,4 OR 5 LF 58.00 $39.04 $2,264.32
P375.36 36" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5 LF 74.00 $61.40 $4,543.60
P375.48 48" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4,OR 5 LF 70.00 $84.71 $5,929.70
P400.12 12" CULVERT PIPE, TYPE 2,5,7 OR 8 LF 149.00 $18.29 $2,724.56
P400.15 15" CULVERT PIPE, TYPE 2,5,7 OR 8 LF 73.00 $15.61 $1,139.53
P400.18 18" CULVERT PIPE, TYPE 2,5,7 OR 8 LF 4,167.00 $23.87 $99,483.57
P400.24 24" CULVERT PIPE, TYPE 2,5,7 OR 8 LF 828.00 $32.69 $27,069.28
P400.30 30" CULVERT PIPE, TYPE 2,5,7 OR 8 LF 57.00 $58.00 $3,306.00
P400.36 36" CULVERT PIPE, TYPE 2,5,7 OR 8 LF 1,378.00 $56.63 $78,033.99
P402.15 15" CULVERT PIPE, TYPE 3,4,5 OR 6 LF 4,716.00 $52.18 $246,078.00
P402.18 18" CULVERT PIPE, TYPE 3,4,5 OR 6 LF 576.00 $27.19 $15,660.70
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P402.24 24" CULVERT PIPE, TYPE 3,4,5 OR 6 LF 2,809.00 $29.49 $82,839.85
P402.30 30" CULVERT PIPE, TYPE 3,4,5 OR 6 LF 617.00 $46.57 $28,732.90
P402.36 36" CULVERT PIPE, TYPE 3,4,5 OR 6 LF 716.00 $58.02 $41,544.00
P500.12 12" CULVERT PIPE, TYPE 2,4,5,7 OR 8 LF 48.00 $37.00 $1,776.00
P500.15 15" CULVERT PIPE, TYPE 2,4,5,7 OR 8 LF 64.00 $34.00 $2,176.00
P500.24 24" CULVERT PIPE, TYPE 2,4,5,7 OR 8 LF 552.00 $38.70 $21,365.00
P500.30 30" CULVERT PIPE, TYPE 2,4,5,7 OR 8 LF 256.00 $51.45 $13,170.00
P500.36 36" CULVERT PIPE, TYPE 2,4,5,7 OR 8 LF 282.00 $48.69 $13,731.36
P600.18 18" CULVERT PIPE, TYPE 2,3,4,5,7 OR 8 LF 132.00 $36.28 $4,788.96
P600.24 24" CULVERT PIPE, TYPE 2,3,4,5,7 OR 8 LF 64.00 $42.00 $2,688.00
P700.15 15" STORM SEWER PIPE, TYPE 1,7 OR 8 LF 3,603.00 $35.60 $128,273.15
P700.18 18" STORM SEWER PIPE, TYPE 1,7 OR 8 LF 6,092.00 $26.64 $162,279.47
P700.24 24" STORM SEWER PIPE, TYPE 1,7 OR 8 LF 575.00 $45.12 $25,945.56
P700.30 30" STORM SEWER PIPE, TYPE 1,7 OR 8 LF 849.00 $56.10 $47,632.78
P700.36 36" STORM SEWER PIPE, TYPE 1,7 OR 8 LF 647.00 $71.00 $45,937.00
P702.15 15" STORM SEWER PIPE, TYPE 1 LF 238.00 $35.47 $8,442.00
P702.18 18" STORM SEWER PIPE, TYPE 1 LF 523.00 $35.52 $18,579.00
P702.24 24" STORM SEWER PIPE, TYPE 1 LF 36.00 $56.00 $2,016.00
P702.30 30" STORM SEWER PIPE, TYPE 1 LF 1,342.00 $70.86 $95,094.00
P702.48 48" STORM SEWER PIPE, TYPE 1 LF 133.00 $114.00 $15,162.00
P704.18 18" STORM SEWER PIPE, TYPE 3,4,5 OR 6 LF 786.00 $25.37 $19,940.82
P704.24 24" STORM SEWER PIPE, TYPE 3,4,5 OR 6 LF 90.00 $35.10 $3,159.00
P708.18 18" STORM SEWER PIPE, TYPE 5 LF 1,330.00 $34.40 $45,752.00
P709.11 4" STORM SEWER PIPE, TYPE 8 LF 8.00 $21.00 $168.00
P709.12 12" STORM SEWER PIPE, TYPE 8 LF 48.00 $21.31 $1,022.88
P709.18 18" STORM SEWER PIPE, TYPE 1,5,7 OR 8 LF 485.00 $20.14 $9,767.90
P710.06 6" STORM SEWER PIPE, TYPE 7 OR 8 LF 20.00 $28.00 $560.00
P710.08 8" STORM SEWER PIPE, TYPE 7 OR 8 LF 27.00 $27.00 $729.00
P710.10 10" STORM SEWER PIPE, TYPE 7 OR 8 LF 11.00 $11.00 $121.00
P710.12 12" STORM SEWER PIPE, TYPE 7 OR 8 LF 34.00 $34.00 $1,156.00
P711.18 18" STORM SEWER PIPE, TYPE 1,5 OR 7 LF 69.00 $20.14 $1,389.66
P775.18 18" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 LF 199.00 $62.00 $12,338.00
W100.00 CURB STOP AND BOX EACH 27.00 $352.00 $9,504.00
W100.10 CURB STOP EACH 6.00 $250.00 $1,500.00
W101.02 2" LINE STOP EACH 1.00 $2,000.00 $2,000.00
W101.04 4" LINE STOP EACH 1.00 $2,200.00 $2,200.00
W175.01 1" CORPORATION STOP EACH 33.00 $434.91 $14,352.00
W176.01 1" COPPER WATER SERVICE LF 33.00 $18.00 $594.00
W176.12 2"  COPPER WATER SERVICE LF 18.00 $30.00 $540.00
W176.26 1" WATER SERVICE LF 601.00 $16.30 $9,796.30
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W176.51 WATER SERVICE LF 113.00 $10.00 $1,130.00
W176.70 WATER SERVICE CONNECTION EACH 27.00 $91.00 $2,457.00
W176.78 PE CONNECTION ASSEMBLY EACH 2.00 $4,250.00 $8,500.00
W180.00 CONCRETE CLASS 47B-3500 FOR BLOCKS AND ANCHORAGES CY 29.68 $294.46 $8,739.57
W180.10 REINFORCING STEEL FOR BLOCKS AND ANCHORAGES LB 1,085.50 $2.50 $2,713.75
W200.18 MONUMENT FRAME AND COVER EACH 3.00 $750.00 $2,250.00
W200.44 4" RETAINER GLAND EACH 3.00 $55.00 $165.00
W200.46 6" RETAINER GLAND EACH 8.00 $117.88 $943.04
W200.52 12" RETAINER GLAND EACH 5.00 $185.00 $925.00
W200.56 16" RETAINER GLAND EACH 15.00 $300.00 $4,500.00
W200.70 ANCHORING ELBOW, M.J. EACH 4.00 $300.00 $1,200.00
W200.71 ANCHOR COUPLING, M.J. EACH 10.00 $262.75 $2,627.52
W205.04 4" WATER MAIN PIPE LF 306.70 $24.24 $7,434.20
W205.06 6" WATER MAIN PIPE LF 766.60 $29.56 $22,659.43
W205.08 8" WATER MAIN PIPE LF 2,121.00 $24.98 $52,972.40
W205.10 10" WATER MAIN PIPE LF 10.00 $56.00 $560.00
W205.12 12" WATER MAIN PIPE LF 1,771.50 $42.17 $74,697.60
W205.16 16" WATER MAIN PIPE LF 3,422.30 $55.65 $190,451.00
W208.03 WATER SERVICE SADDLE AND CORPORATION STOP EACH 1.00 $700.00 $700.00
W218.50 12" INSTA VALVE EACH 1.00 $12,000.00 $12,000.00
W219.36 6" GATE VALVE EACH 6.00 $1,100.00 $6,600.00
W219.38 8" GATE VALVE EACH 2.00 $1,400.00 $2,800.00
W219.64 4" GATE VALVE AND BOX EACH 2.00 $808.00 $1,616.00
W219.66 6" GATE VALVE AND BOX EACH 5.00 $991.00 $4,955.00
W219.68 8" GATE VALVE AND BOX EACH 5.00 $1,430.00 $7,150.00
W219.72 12" GATE VALVE AND BOX EACH 1.00 $2,602.00 $2,602.00
W220.04 4" GATE VALVE, M.J. EACH 1.00 $938.00 $938.00
W220.06 6" GATE VALVE, M.J. EACH 9.00 $879.06 $7,911.52
W220.08 8" GATE VALVE, M.J. EACH 1.00 $1,420.00 $1,420.00
W220.10 10" GATE VALVE, M.J. EACH 1.00 $1,925.00 $1,925.00
W221.63 12" BUTTERFLY VALVE EACH 1.00 $2,290.00 $2,290.00
W221.65 16" BUTTERFLY VALVE EACH 1.00 $2,775.00 $2,775.00
W221.66 16" BUTTERFLY VALVE, M.J. EACH 5.00 $2,650.00 $13,250.00
W221.97 FIRE HYDRANT EACH 12.00 $2,241.52 $26,898.24
W221.98 FIRE HYDRANT EACH 3.00 $2,100.00 $6,300.00
W222.06 6" FIRE HYDRANT EACH 3.00 $4,000.00 $12,000.00
W222.91 SALVAGE FIRE HYDRANT EACH 1.00 $718.00 $718.00
W224.28 8" COUPLING EACH 2.00 $259.00 $518.00
W224.32 12" COUPLING EACH 1.00 $349.00 $349.00
W226.20 4" DRESSER COUPLING EACH 1.00 $500.00 $500.00
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W226.22 6" DRESSER COUPLING EACH 1.00 $500.00 $500.00
W226.24 8" DRESSER COUPLING EACH 1.00 $500.00 $500.00
W348.08 16" X 8" TAPPING TEE EACH 1.00 $2,400.00 $2,400.00
W348.36 12" X 8" TAPPING TEE, M.J. EACH 1.00 $2,900.00 $2,900.00
W348.95 TAPPING TEE EACH 1.00 $2,225.00 $2,225.00
W350.37 12" X 12" TAPPING SLEEVE AND VALVE EACH 1.00 $4,325.00 $4,325.00
W350.41 16" X 16" TAPPING SLEEVE AND VALVE EACH 1.00 $9,558.00 $9,558.00
W355.06 6" SLEEVE EACH 2.00 $160.00 $320.00
W355.08 8" SLEEVE EACH 1.00 $850.00 $850.00
W355.10 10" SLEEVE EACH 1.00 $850.00 $850.00
W355.16 16" SLEEVE EACH 2.00 $1,550.00 $3,100.00
W356.09 8" X 4" TEE EACH 2.00 $287.00 $574.00
W356.13 6" X 6" X 6" TEE EACH 1.00 $694.00 $694.00
W356.14 8" X 6" TEE EACH 4.00 $341.00 $1,364.00
W356.17 8" X 8" X 6" TEE EACH 1.00 $850.00 $850.00
W356.19 12" X 6" TEE EACH 1.00 $525.00 $525.00
W356.24 8" X 8" X 4" TEE EACH 1.00 $850.00 $850.00
W356.25 16" X 6" TEE EACH 4.00 $1,573.00 $6,292.00
W356.26 16" X 12" TEE EACH 1.00 $1,915.00 $1,915.00
W356.29 TEE, MJ 16" EACH 2.00 $2,318.00 $4,636.00
W356.30 TEE, MJ 16" EACH 1.00 $1,800.00 $1,800.00
W356.31 TEE, MJ 16" EACH 1.00 $1,620.00 $1,620.00
W356.33 TEE, MJ 16" EACH 1.00 $1,650.00 $1,650.00
W356.46 8" TEE EACH 2.00 $394.00 $788.00
W356.49 6" TEE EACH 1.00 $313.00 $313.00
W356.50 CROSS EACH 1.00 $428.00 $428.00
W357.13 4" - 90 DEGREE BEND EACH 8.00 $250.00 $2,000.00
W357.14 4" - 45 DEGREE BEND EACH 4.00 $93.25 $373.00
W357.16 6"- 45 DEGREE BEND EACH 8.00 $208.25 $1,666.00
W357.20 6"- 90 DEGREE BEND EACH 2.00 $333.00 $666.00
W357.40 8" - 45 DEGREE BEND EACH 7.00 $288.86 $2,022.00
W357.41 8" - 90 DEGREE BEND EACH 2.00 $267.00 $534.00
W357.42 12" - 90 DEGREE BEND EACH 1.00 $935.00 $935.00
W357.44 12" - 45 DEGREE BEND EACH 5.00 $518.40 $2,592.00
W357.49 8" - 11 1/4 DEGREE BEND EACH 2.00 $220.00 $440.00
W357.51 12" - 11 1/4 DEGREE BEND EACH 2.00 $365.00 $730.00
W357.52 6" - 22 1/2 DEGREE BEND EACH 2.00 $414.00 $828.00
W357.55 16" - 22 1/2 DEGREE BEND, M.J. EACH 3.00 $1,280.00 $3,840.00
W357.56 16" - 45 DEGREE BEND, M.J. EACH 2.00 $1,300.00 $2,600.00
W357.57 16" - 90 DEGREE BEND MJ EACH 2.00 $1,580.00 $3,160.00
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W357.58 16" - 11 1/4 DEGREE BEND MJ EACH 1.00 $1,280.00 $1,280.00
W358.20 8" X 6" REDUCER EACH 1.00 $450.00 $450.00
W360.14 12" - 4" WYE EACH 29.00 $368.00 $10,672.00
W360.16 12" - 6" WYE EACH 1.00 $378.00 $378.00
W600.00 ADJUST STOP BOX TO GRADE EACH 3.00 $213.00 $639.00
W600.03 ADJUST VALVE BOX TO GRADE EACH 131.00 $395.22 $51,774.05
W600.21 ADJUST FIRE HYDRANT TO GRADE EACH 3.00 $1,233.33 $3,700.00
W600.24 ADJUST WATER VALVE BOX AND COVER TO GRADE EACH 93.00 $299.00 $27,807.00
W600.39 ADJUST GAS VALVE BOX TO GRADE EACH 11.00 $125.00 $1,375.00
W722.05 DIRECTIONAL DRILLING FOR WATER MAIN LF 513.40 $118.00 $60,581.20
W722.51 ABANDON WATER MAIN LF 3,200.00 $2.00 $6,400.00
W750.10 REMOVE FIRE HYDRANT EACH 8.00 $460.13 $3,681.00
W750.14 RELOCATE LF 2,250.00 $1.70 $3,825.00
W750.15 RELOCATE SPRINKLER HEAD EACH 90.00 $38.00 $3,420.00
W750.19 RELOCATE EACH 31.00 $178.74 $5,541.00
W750.30 RELOCATE EACH 1.00 $141.00 $141.00
W800.05 REMOVE GATE VALVE AND BOX EACH 3.00 $200.00 $600.00
W800.14 REMOVE REDUCER EACH 1.00 $47.00 $47.00
W800.21 REMOVE WATER MAIN PIPE LF 3,527.10 $14.25 $50,261.18
W800.33 REMOVE HYDRANT EACH 1.00 $175.00 $175.00
W900.04 AIR RELEASE ASSEMBLY EACH 2.00 $6,670.00 $13,340.00
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